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Scope of Work

m Interchange Reconfiguration

= Partial roadway reconstruction
= Additional storage capacity

m Pedestrian refuge islands

= Align crosswalks

m Traffic Signal Upgrades

= Install new signals, align mast arms and signal heads
= Provide ADA/PROWAG compliant push buttons and hardware

m Sidewalk & ADA improvements

= New curb ramps to meet current ADA/PROWAG requirements
=  Connect sidewalk and multi-use path within the adjacent park

m Drainage/Structural Improvements

= Extension of the existing CBC
m Localized drainage analysis
= Add curb drop inlet structures

m White Sands Blvd. /Canal St. T-intersection

= Right-in/right-out turning movements only!
= Lengthen the southbound left turning lane onto Indian Wells
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Environmental Investigations

Conduct Environmental Investigations and Documentation
Agency Coordination
Public Involvement Plan (Public Hearing, if required)

Environmental and Cultural Resource Documentation
Biological Technical Memorandum
CE anticipated
Input Synopsis
FONSI
= Quality Control Plan
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Preliminary Design

Coordination and Design Partnering

Design Survey

Determination of Existing ROW and Ownership Map

SUE Quality Level ‘B’ — Designation and Utility Coordination
Subgrade Soils and Pavement Testing for NMDOT Pavement Design
Soil Sampling and Report for NMDOT Foundation Design
Drainage Analysis and Summary Report

Context Sensitive Design Activities and Documentation
Preliminary Roadway and Traffic Control Plans

Design and Constructability Review

Preliminary Engineering Estimate

Quality Control Plan
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Final Design

m Plans and Documentation as per NMDOT Design Manual
Grade and Drain Plans (60% Design)

Final ROW Maps, Title Reports and Encroachment Exhibits

SUE Quality Level ‘A’ —if required!

Plan-in Hand (90% Design)

Plans, Specifications and Estimates (PS&E)

PS&E Production Submittal Requirements (Checklist)

Production Plans

Final Engineering Estimate & Contract Documentation

s Project Coordination and Management
m Design Quality Assurance and Quality Control Plan

By Amendment or by new RFP

m  Phase 3: Services to be provided by the Engineer during Construction
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Anticipated Schedule

m Phase 1- C/D: Environmental Documentation & Preliminary Design
= Beginning of 2019 ( 4-6 months from NTP)

m Phase 2 - Final Design

= Summer/Fall 2019 (6-8 months)

m Includes Right-of-Way Maps for acquisition
m Production: Spring 2020
m Letting: Summer 2020

By Amendment or by new RFP:

m  Construction Summer/Fall 2020
m Phase 3 Services to be provided by the Engineer during Construction



[image: image1.png]MNew MEX {6 DEPARTMENT OF
TRANSPORTATION








ol A2W MEX {8 DEEARTMENT OF

M TRANSPORTATION

Additional Information:
The Road Safety Audit (RSA) identifying the existing conditions at the
White Sands/Indian Wells and White Sands/Canal St. Intersections in the
City of Alamogordo, prepared by OCCAM in August of 2016 can be
viewed via the Internet at the following address:
http://dot.state.nm.us/en/RFP_Listings.html

Questions and
Comments?
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Thank you!
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