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I. INTRODUCTION
A.

PURPOSE OF THIS REQUEST FOR PROPOSALS
The New Mexico Department of Transportation (NMDOT or Department) is requesting proposals
from qualified firms or Offerors to provide Phase A/B (Initial and Detailed Evaluation of the
Alignment), Phase I-C (Environmental Documentation) and Phase I-D (Preliminary Design
Services) on I-25 Bridge #6943, MP 74.4 to MP 75.5 in Sierra County.

B.

SCOPE OF WORK
The selected Offeror shall perform the services as specified in “Appendix A, Project Introduction and
Scope of Work.” Project numbers shown throughout this Request for Proposals are subject to
change throughout the life of the project.

C.

SCOPE OF PROCUREMENT
The Department intends on establishing a contract with a four (4) year term. In no case will the
contract, including any and all renewals thereof, exceed a total of four (4) years in duration from the
date of the initial Agreement.

D.

PROCUREMENT MANAGER
The Agency has designated a Procurement Manager who is responsible for the conduct of this
procurement whose name, address and telephone number is listed below. All deliveries via express
carrier should be addressed as follows:
Margo Gomez
Procurement and Facilities Management Division
New Mexico Department of Transportation
1120 Cerrillos Rd., Rm #103
Santa Fe, NM 87504
Ph. (505) 470-2784
Fx. (505) 827-5555
Email: Margo.Gomez@state.nm.us
Any inquiries or requests regarding this procurement should be submitted to the Procurement
Manager in writing. Offerors may contact ONLY the Procurement Manager regarding the procurement. Other state employees or Evaluation Committee members do not have the authority to
respond on behalf of the NMDOT.

E.

DEFINITION OF TERMINOLOGY
This section contains definitions and abbreviations that are used throughout this procurement
document.
“Agency”, “Department” or “NMDOT” means the New Mexico Department of Transportation.
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“Authorized Purchaser” means an individual authorized by a Participating Entity to place orders
against this contract.
“Award” means the final execution of the contract document.
“Business Hours” means 7:45 AM thru 4:30 PM Mountain Standard or Mountain Daylight Time,
whichever is in effect on the date given.
“Close of Business” means 4:30 PM Mountain Standard or Mountain Daylight Time, whichever
is in effect on the date given.
“Confidential” means confidential financial information concerning Offeror’s organization and
data that qualifies as a trade secret in accordance with the Uniform Trade Secrets Act NMSA 1978
57-3-A-1 to 57-3A-7. See NMAC 1.4.1.45. As one example, no information that could be obtained
from a source outside this request for proposals can be considered confidential information.
“Contract" means any agreement for the procurement of items of tangible personal property, services
or construction.
“Contractor" means any business having a contract with a state agency or local public body.
“Determination" means the written documentation of a decision of a procurement officer including
findings of fact required to support a decision. A determination becomes part of the procurement
file to which it pertains.
“Desirable” The terms “may”, “can”, “should”, “preferably”, or “prefers” identify a desirable or
discretionary item or factor (as opposed to “mandatory”).
“Evaluation Committee” means a body appointed by the Agency to perform the evaluation of
Offeror proposals.
“Finalist” is defined as an Offeror who meets all the mandatory specifications of this Request for
Proposals and whose score on evaluation factors is sufficiently high to merit further consideration
by the Evaluation Committee.
“Hourly Rate” means the proposed fully loaded maximum hourly rates that include travel, per diem,
fringe benefits and any overhead costs for contractor personnel, as well as subcontractor personnel
if appropriate.
“IT” means Information Technology.
“Mandatory” The terms “must”, “shall”, “will”, “is required”, or “are required”, identify a mandatory
item or factor (as opposed to “desirable”). Failure to meet a mandatory item or factor will result in
the rejection of the Offeror’s proposal.
“Minor Technical Irregularities” means anything in the proposal that does not affect the price quality
and quantity or any other mandatory requirement.
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“Multiple Source Award" means an award of an indefinite quantity contract for one or more similar
services, items of tangible personal property or construction to more than one Offeror.
“Offeror" is any person, corporation, or partnership who chooses to submit a proposal.
“Procurement Manager” means any person or designee authorized by the Agency to enter into or
administer contracts and make written determinations with respect thereto.
“Procurement and Facilities Management Division or PFMD” means the Procurement and Facilities
Management Division within the NMDOT Office of Business Support.
“Procuring Agency" means all State of New Mexico agencies, commissions, institutions, political
subdivisions and local public bodies allowed by law to entertain procurements.
“Project” means a temporary process undertaken to solve a well-defined goal or objective with
clearly defined start and end times, a set of clearly defined tasks, and a budget. The project terminates
once the project scope is achieved and project acceptance is given by the project executive sponsor.
“Request for Proposals” or “RFP” means all documents, including those attached or incorporated by
reference, used for soliciting proposals.
“Responsible Offeror" means an Offeror who submits a responsive proposal and who has furnished,
when required, information and data to prove that his financial resources, production or service
facilities, personnel, service reputation and experience are adequate to make satisfactory delivery of
the services, or items of tangible personal property described in the proposal.
“Responsive Offer” or “Responsive Proposal” means an offer which conforms in all material
respects to the requirements set forth in the request for proposals. Material respects of a request for
proposals include, but are not limited to price, quality, quantity or delivery requirements.
“Sealed” means, in terms of a non-electronic submission, that the proposal is enclosed in a package
which is completely fastened in such a way that nothing can be added or removed. Open packages
submitted will not be accepted except for packages that may have been damaged by the delivery
service itself. The State reserves the right, however, to accept or reject packages where there may
have been damage done by the delivery service itself. Whether a package has been damaged by the
delivery service or left unfastened and should or should not be accepted is a determination to be
made by the Procurement Manager. By submitting a proposal, the Offeror agrees to and concurs
with this process and accepts the determination of the Procurement Manager in such cases.
“Staff" means any individual who is a full-time, part-time, or an independently contracted employee
with the Offerors’ company.
“State (the State)” means the State of New Mexico.
“State Agency” means any department, commission, council, board, committee, institution,
legislative body, agency, government corporation, educational institution or official of the executive,
legislative or judicial branch of the government of this state. “State agency” includes the New
Mexico Department of Transportation.
6

“Statement of Concurrence” means an affirmative statement from the Offeror to the required
specification agreeing to comply and concur with the stated requirement(s). This statement shall be
included in Offerors proposal. (E.g. “We concur”, “Understands and Complies”, “Comply”, “Will
Comply if Applicable” etc.)
“Written” means typewritten on standard 8 ½ x 11 inch paper. Larger paper is permissible for charts,
spreadsheets, etc.
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II. CONDITIONS GOVERNING THE PROCUREMENT
This section of the RFP contains the schedule for the procurement, describes the major procurement events
and the conditions governing the procurement.
A.

SEQUENCE OF EVENTS
The Procurement Manager will make every effort to adhere the following schedule:
Action

Responsibility

Date

1.

Issue of RFP

NMDOT

10/5/2018

2.

Pre-proposal Conference
(1:30 p.m. MDT)

NMDOT & Offerors

10/19/2018

3.

Acknowledgement of Receipt Form
(“Appendix C”)

Offerors

10/22/2018

4.

Deadline to Submit
Additional Written Questions

Offerors

10/26/2018

5.

Response to Written
Questions/RFP Amendments

NMDOT

10/31/2018

6.

Submission of Proposal
(Due 2:00 p.m. MST)

Offerors

11/6/2018

7.

Proposal Evaluation

Evaluation Committee

November 2018

8.

Selection of Finalists

Evaluation Committee

Nov/Dec 2018

9.

Oral Presentation by Finalists
(If applicable)

Offeror

Dec 2018/Jan 2019

10.

Best and Final Offers

Offeror

January 2019

11.

Finalize Contract

Offeror/NMDOT

Jan 2019/Feb 2019

12.

Contract Award

NMDOT

Jan 2019/Feb 2019
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B.

EXPLANATION OF EVENTS
The following paragraphs describe the activities listed in the sequence of events shown in Section
II, Paragraph A.
1.

Issue of RFP
This RFP is being issued by the New Mexico Department of Transportation.

2.

Pre-proposal Conference
A pre-proposal conference will be held on Friday, October 19, 2018, beginning at 1:30 p.m.
Mountain Daylight Time at the NMDOT D-3 Auditorium, 7500 Pan American Boulevard,
Albuquerque, New Mexico 87119. Potential Offerors are encouraged to submit written
questions in advance of the conference to the Procurement Manager (see Section I, Paragraph
D). The identity of the organization submitting the question(s) will not be revealed.
Additional written questions may be submitted at the conference. All written questions will
be addressed at the conference. A public log will be kept of the names of potential Offerors
that attended the pre-proposal conference. Attendance at the pre-proposal conference is
highly recommended but not a prerequisite for submission of a proposal.

3.

Acknowledgement of Receipt Form
Potential Offerors should hand deliver, or return by facsimile, email or by registered or
certified mail the "Acknowledgement of Receipt Form" that accompanies this document (See
“Appendix C”) to have their organization placed on the procurement distribution list. The
form should be signed by an authorized representative of the organization, dated and returned
by the close of business on October 22, 2018.
The procurement distribution list will be used for the distribution of written responses to
questions and any RFP amendments.
Failure to return this form shall constitute a presumption of receipt and rejection of the RFP,
and the potential Offeror's organization name shall not appear on the distribution list.

4.

Deadline to Submit Additional Written Questions
Potential Offerors may submit additional written questions as to the intent or clarity of this
RFP until the close of business on October 26, 2018. All written questions must be
addressed to the Procurement Manager (See Section I, Paragraph D).

5.

Response to Written Questions/RFP Amendments
Written responses to written questions and any RFP amendments will be distributed on
October 31, 2018 to all potential Offerors whose organization name appears on the procurement distribution list.
Additional written requests for clarification of distributed answers and/or amendments must
9

be received by the Procurement Manager no later than one (1) day after the answers and/or
amendments were issued.
6.

Submission of Proposal
Proposals shall be submitted to the NMDOT either in a hard copy format or electronically,
not both.
Hard copy proposals must be addressed and delivered to the Procurement Manager at the
address listed in Section I, Paragraph D. Proposals must be sealed and labeled on the outside
of the package to clearly indicate that they are in response to RFP #19-22, Project No.
1100990, Control No. 1100990, I-25 Williamsburg, Phase A/B, IC/ID. Proposals
submitted by facsimile will not be accepted.
Electronic proposals must be submitted through Bid Express, which may be accessed at the
following website: www.bidexpress.com. Offerors must register and create an account with
Bid Express in order to submit proposals electronically. Electronic proposals must be in a
PDF format in order to submit through Bid Express.
ALL OFFEROR PROPOSALS (HARD COPY OR ELECTRONIC) MUST BE
RECEIVED FOR REVIEW AND EVALUATION BY THE PROCUREMENT
MANAGER OR DESIGNEE NO LATER THAN 2:00 P.M. MST ON NOVEMBER 6,
2018. Proposals received after this deadline will not be accepted. The date and time will be
recorded on each proposal.
A public log will be kept of the names of all Offeror organizations that submitted proposals.
Pursuant to NMSA 1978, § 13-1-116, the contents of proposals shall not be disclosed to
competing potential Offerors during the negotiation process. The negotiation process is
deemed to be in effect until the contract is awarded pursuant to this Request for Proposals.
Awarded in this context means the final required state agency signature on the contract(s)
resulting from the procurement has been obtained.

7.

Proposal Evaluation
The evaluation of proposals will be performed by an evaluation committee appointed by the
Agency. This process will take place during the month of November 2018. During this
time, the Procurement Manager may initiate discussions with Offerors who submit
responsive or potentially responsive proposals for the purpose of clarifying aspects of the
proposals, but proposals may be accepted and evaluated without such discussion.
Discussions SHALL NOT be initiated by the Offerors.

8.

Selection of Finalists
The Evaluation Committee will select and Procurement Manager will notify the finalist
Offerors in the month(s) of Nov/Dec 2018. Only finalists will be invited to participate in the
subsequent steps of the procurement. The schedule for the Oral Presentations will be
determined at that time.
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9.

Oral Presentation by Finalists (if applicable)
Finalist Offerors may be required to present their proposals to the Evaluation Committee.
The Procurement Manager will schedule the time and location for each Offeror presentation.
Presentations, if required, will be held in Dec 2018/Jan 2019 and will be limited to one (1)
hour in duration.

10.

Best and Final Offers From Finalists (if applicable)
Finalist Offerors may be asked to submit revisions to their proposals for the purpose of
obtaining best and final offers in January 2019. Best and final offers may be clarified and
amended at the finalist Offeror’s oral presentation.

11.

Finalize Contract
The contract will be finalized with the most advantageous Offeror in the month(s) of Jan
2019/Feb 2019. This date is subject to change at the discretion of the Agency. In the event
mutually agreeable terms cannot be reached with the apparent most advantageous Offeror in
the time specified, the NMDOT reserves the right to finalize a contractual agreement with
the next most advantageous Offeror(s) without undertaking a new procurement process.

12.

Contract Award
NMDOT anticipates awarding the contract in the month(s) of Jan 2019/Feb 2019. These
dates are subject to change at the discretion of the Agency.
The contract shall be awarded to the Offeror or Offerors whose proposal is most
advantageous, taking into consideration the evaluation factors set forth in the RFP. The most
advantageous proposal may or may not have received the most points.

13.

Right to Protest
Any protest by an Offeror must be timely and in conformance with NMSA 1978, § 13-1-172
and applicable procurement regulations. As a Protest Manager has been named in this
Request for Proposals, pursuant to NMSA 1978, § 13-1-172, ONLY protests delivered
directly to the Protest Manager in writing and in a timely fashion will be considered to have
been submitted properly and in accordance with statute, rule and this Request for Proposals.
The 15 calendar day protest period shall begin on the day following the award of contracts
and will end at 4:30 pm Mountain Standard Time/Daylight Time on the 15th day. Protests
must be written and must include the name and address of the protestor and the request for
proposal number. It must also contain a statement of the grounds for protest including
appropriate supporting exhibits and it must specify the ruling requested from the party listed
below. Emailed protests will not be considered as properly submitted. The protest must be
mailed or hand delivered to:
New Mexico Department of Transportation
Procurement and Facilities Management Division
Attn: Mallery Manzanares, Acting ASD Director
1120 Cerrillos Rd., Room #113
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Santa Fe, New México 87504
C.

GENERAL REQUIREMENTS
This procurement will be conducted in accordance with Chapter 13, NMSA 1978 and NMAC
1.4.1.
1.

Acceptance of Conditions Governing the Procurement
Offerors must indicate their acceptance of the Conditions Governing the Procurement
section in the letter of transmittal. Submission of a proposal constitutes acceptance of the
Evaluation Factors contained in Section V of this RFP.

2.

Overhead Rate Compliance and Contractual Eligibility for Engineering & Design
Consultants
State Departments of Transportation are required to provide reasonable assurance that
Architectural and Engineering Consulting Firms are in compliance with the Federal Cost
Principles on Federal-Aid Highway Program (FAHP) funds. A procedure has been
developed (see links below) by the NMDOT Office of the Inspector General, which will
determine, with reasonable assurance, Engineering and Design Consultant compliance with
applicable cost principles contained in the Federal Acquisition Regulations (48 CFR part
31), specified under the United States Code (23 USC § 112(b)(2) and defined in 23 CFR
Section 172.3. The procedure explains what is to be submitted, how it will be submitted,
when it’s required and additional resources for questions. Eligibility for NMDOT
Engineering & Design contracts is dependent upon the Contractors’ compliance with this
procedure. A list of eligible Contractors will be updated by the fifth day of each month and
posted on the NMDOT public website
(http://dot.state.nm.us/content/dam/nmdot/OIG/Engineering_Design_Eligible_Consultants.
pdf).
Links to Engineering & Design Consultants Procedure for Determining Overhead Rate:
http://dot.state.nm.us/content/nmdot/en/Program_Management.html#d
http://dot.state.nm.us/content/dam/nmdot/OIG/Procedure_Determining_Overhead_Rate101-17.pdf
In all cases, including exceptions, provisional rates and less-than provisional rates, all
Consultants must follow this procedure and receive eligibility acknowledgement from the
NMDOT Office of the Inspector General (OIG) prior to the proposal deadline for this
RFP. Eligibility shall be evidenced by the inclusion of the Consultant on the eligibility
list posted on the NMDOT public website and/or an email acknowledgement of eligibility
from the NMDOT OIG. Engineering and Design Consultant firms who do not adhere to
the requirements of this section shall be determined non-responsive and your proposal
will be rejected from consideration for award.
The Indirect cost rate approved by the OIG at the time of the contract execution will be
12

the rate recognized for the duration of the contract, which includes all term extensions.
3.

Incurring Cost
Any cost incurred by the potential Offeror in preparation, transmittal, and/or presentation of
any proposal or material submitted in response to this RFP shall be borne solely by the
Offeror. Any cost incurred by the Offeror for set up and demonstration of the proposed
equipment and/or system shall be borne solely by the Offeror.

4.

Prime Contractor Responsibility
Any contract that may result from this RFP shall specify that the prime Contractor is solely
responsible for fulfillment of the contract with NMDOT. NMDOT will make contract
payments only to the prime Contractor.

5.

Subcontractors/Consent
The use of subcontractors is allowed. The prime contractor shall be wholly responsible for
the entire performance of the contractual agreement whether or not subcontractors are used.
Additionally, the prime contractor must receive approval, in writing, from the agency
awarding any resultant contract, before any subcontractor is used during the term of this
agreement.

6.

Certifications and Licenses
Potential Offerors must have the proper certifications and licenses to do business in New
Mexico as follows:
Corporations:
• File Articles of Incorporation with the Secretary of State’s Office and record with the
County pursuant to NMSA 1978, Section 53-4-6.
• Name of registered agent pursuant to NMSA 1978, Section 53-5-2.
• Certificate of Authority from the Secretary of State’s Office indicating that the
corporation is authorized to conduct business in New Mexico pursuant to NMSA
1978, Sections 53-17-6 and 53-17-8.
• Obtain a Federal employer identification number.
• Register with the New Mexico Taxation and Revenue Department and obtain a tax
identification number to report gross receipts taxes.
Limited Liability Companies:
• Registered office and registered agent for service of process that is either a New
Mexico resident or domestic corporation, limited liability company, or partnership
that is located in New Mexico.
• File an Application for Registration with the Secretary of State’s Office to conduct
business in New Mexico and must obtain a Certificate of Good Standing from the
Secretary of State’s Office to conduct business in New Mexico.
• Obtain a Federal employer identification number.
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•

Register with the New Mexico Taxation and Revenue Department and obtain a tax
identification number to report gross receipts taxes.

Limited Partnerships:
• Apply for Certificate of Registration with the New Mexico Secretary of State
pursuant to NMSA 1978, Sections 54-2-1 through 54-2-48.
• File a Statement of Qualifications with the New Mexico Secretary of State pursuant
to NMSA 1978, Sections 54-1A-101 through 54-1A-1206.
• Obtain a Federal employer identification number.
• Register with the New Mexico Taxation and Revenue Department and obtain a tax
identification number to report gross receipts taxes.
General Partnerships:
• File a Statement of Partnership Authority with the Secretary of State pursuant to
NMSA 1978, Sections 54-1A-101 through 54-1A-1206.
• Obtain a Federal employer identification number.
• Register with the New Mexico Taxation and Revenue Department and obtain a tax
identification number to report gross receipts taxes.
Sole Proprietorships and Joint Ventures:
• Obtain a Federal employer identification number.
• Register with the New Mexico Taxation and Revenue Department and obtain a tax
identification number to report gross receipts taxes.
7.

Amended Proposals
An Offeror may submit an amended proposal before the deadline for receipt of proposals.
Such amended proposals must be complete replacements for a previously submitted proposal
and must be clearly identified as such in the transmittal letter. NMDOT personnel will not
merge, collate, or assemble proposal materials

8.

Offerors' Rights to Withdraw Proposal
Offerors will be allowed to withdraw their proposals at any time prior to the deadline for
receipt of proposals. The Offeror must submit a written withdrawal request signed by the
Offeror's duly authorized representative addressed to the Procurement Manager. The
approval or denial of withdrawal requests received after the deadline for receipt of the
proposals is governed by the applicable procurement regulations.

9.

Proposal Offer Firm
Responses to this RFP, including proposal prices for services, will be considered firm for
one hundred twenty (120) days after the due date for receipt of proposals or ninety (90) days
after the due date for the receipt of a best and final offer, if the Offeror is invited or required
to submit one.
14

10.

Disclosure of Proposal Contents
A. Proposals will be kept confidential until negotiations and the award are completed by the
Agency. At that time, all proposals and documents pertaining to the proposals will be
open to the public, except for material that is clearly marked proprietary or confidential.
The Procurement Manager will not disclose or make public any pages of a proposal on
which the potential Offeror has stamped or imprinted "proprietary" or "confidential"
subject to the following requirements:
B. Proprietary or confidential data shall be readily separable from the proposal in order to
facilitate eventual public inspection of the non-confidential portion of the proposal.
C. Confidential data is restricted to:
1. Confidential financial information concerning the Offeror’s organization;
2. and data that qualifies as a trade secret in accordance with the Uniform Trade Secrets
Act, NMSA 1978 § 57-3A-1 to 57-3A-7.
3. PLEASE NOTE: The price of products offered or the cost of services proposed shall
not be designated as proprietary or confidential information.
If a request is received for disclosure of data for which an Offeror has made a written request
for confidentiality, the Agency shall examine the Offeror’s request and make a written
determination that specifies which portions of the proposal should be disclosed. Unless the
Offeror takes legal action to prevent the disclosure, the proposal will be so disclosed. The
proposal shall be open to public inspection subject to any continuing prohibition on the
disclosure of confidential data.

11.

No Obligation
This RFP in no manner obligates the Agency or any of its Programs to the use of any
Offeror’s services until a valid written contract is awarded and approved by appropriate
authorities.

12.

Termination
This RFP may be canceled at any time and any and all proposals may be rejected in whole
or in part when the Procurement Manager determines such action to be in the best interest of
the Agency.

13.

Sufficient Appropriation
Any contract awarded as a result of this RFP process may be terminated if sufficient
appropriations or authorizations do not exist. Such termination will be effected by sending
written notice to the Contractor. The Agency’s decision as to whether sufficient appropriations and authorizations are available will be accepted by the Contractor as final.

14.

Legal Review
NMDOT requires that all Offerors agree to be bound by the General Requirements contained
15

15.

in this RFP. Any Offeror concerns must be promptly brought to the attention of the
Procurement Manager.
Governing Law
This RFP and any agreement with an Offeror which may result from this procurement shall
be governed by the laws of the State of New Mexico.

16.

Prohibited Bidding
Pursuant to Section 10-16-13 NMSA 1978 no state agency or political subdivision of the
State shall accept a bid or proposal from a person who directly participated in the
preparation of specifications, qualifications or evaluation criteria on which the specific
competitive bid or proposal was based. A person accepting a bid or proposal on behalf of
a state agency or political subdivision of this State shall exercise due diligence to ensure
compliance with this section.

17.

Consent to Jurisdiction and Venue
If a recipient of this RFP chooses to offer a proposal, the Offeror understands and agrees
that by submitting such proposal to the Agency, they thereby consent to and agree to the
exclusive jurisdiction of the Courts of the State of New Mexico for the resolution of any
disputes arising under or resulting from the contract selection and/or approval process in
response to this RFP, or any dispute arising under or resulting from the performance of any
contract resulting from this RFP, which cannot be resolved informally. The Offeror, by
submitting such proposal, waives any objection to the personal jurisdiction of the Courts
of the State of New Mexico over the Offeror. By submitting such proposal, the Offeror
agrees and consents that the Santa Fe County District Court shall have venue and
jurisdiction over all matters arising or derived from this RFP.

18.

Basis for Proposal
Only information supplied by NMDOT in writing through the Procurement Manager or in
this RFP should be used as the basis for the preparation of Offeror proposals.

19.

Contract Terms and Conditions
The Contract between NMDOT and the Contractor will follow the format specified by the
Agency and contain the terms and conditions as set forth in “Appendix B” (Contract for
Federal Funding). NMDOT reserves the right to negotiate with a successful Offeror
provisions in addition to those contained in this RFP.
The Agency discourages exceptions from the contract terms and conditions as set forth in the
RFP Sample Contract. Such exceptions may cause a proposal to be rejected as nonresponsive
when, in the sole judgment of the Agency (and its evaluation team), the proposal appears to
be conditioned on the exception, or correction of what is deemed to be a deficiency, or an
unacceptable exception is proposed which would require a substantial proposal rewrite to
correct.
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Should an Offeror object to any of the Agency's terms and conditions, as contained in this
Section or in “Appendix B”, that Offeror must propose specific alternative language. The
Agency may or may not accept the alternative language. General references to the Offeror's
terms and conditions or attempts at complete substitutions are not acceptable to NMDOT
and will result in disqualification of the Offeror's proposal.
The contents of this RFP, as revised and/or supplemented, and the successful Offeror's
proposal will be incorporated into and become part of the Contract. In the event the
Offeror’s proposal conflicts with the RFP, the RFP governs, and, in the event the
Agreement conflicts with the proposal, the Agreement governs.
Offerors must provide a brief discussion of the purpose and impact, if any, of each proposed
change followed by the specific proposed alternate wording.
If an Offeror fails to propose any alternate terms and conditions during the procurement
process (the RFP process prior to selection as successful Offeror), no proposed alternate
terms and conditions will be considered later during the negotiation process. Failure to
propose alternate terms and conditions during the procurement process (the RFP process
prior to selection as successful Offeror) is an explicit agreement by the Offeror that the
contractual terms and conditions contained herein are accepted by the Offeror.
20.

Offeror's Terms and Conditions
Offerors must submit with the proposal a complete set of any additional terms and conditions
which they expect to have included in a contract negotiated with NMDOT.

21.

Contract Deviations
Any additional terms and conditions, which may be the subject of negotiation, will be
discussed only between NMDOT and the selected Offeror and shall not be deemed an
opportunity to amend the Offeror's proposal.

22.

Contract Negotiations
Contract negotiations may be held in accordance with applicable provisions of 1.4.1.39
NMAC Procurement Code Regulations.

23.

Offeror Qualifications
The Evaluation Committee may make such investigations as necessary to determine the
ability of the Offeror to adhere to the requirements specified within this RFP. The Evaluation
Committee will reject the proposal of any Offeror who is not a responsible Offeror or fails
to submit a responsive offer as defined in Sections 13-1-83 and 13-1-85 NMSA 1978.
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24.

Right to Waive Minor Irregularities
The Evaluation Committee reserves the right to waive minor irregularities. The Evaluation
Committee also reserves the right to waive mandatory requirements provided that all of the
otherwise responsive proposals failed to meet the same mandatory requirements and the
failure to do so does not otherwise materially affect the procurement. This right is at the sole
discretion of the Evaluation Committee.

25.

Change in Contractor Representatives
The NMDOT reserves the right to require a change in contractor representatives if the
assigned representative(s) is (are) not, in the opinion of the NMDOT, adequately meeting the
needs of the Agency.

26.

Notice of Penalties
The Procurement Code, NMSA 1978, § 13-1-28 through 13-1-199, imposes civil,
misdemeanor and felony criminal penalties for its violation. In addition, the New Mexico
criminal statutes impose felony penalties for bribes, gratuities and kickbacks.

27.

Agency Rights
The Agency in agreement with the Evaluation Committee reserves the right to accept all or
a portion of a potential Offeror's proposal.

28.

Right to Publish
Throughout the duration of this procurement process and contract term, Offerors and
contractors must secure from the Agency written approval prior to the release of any
information that pertains to the potential work or activities covered by this procurement
and/or Agency contracts deriving from this procurement. Failure to adhere to this
requirement may result in disqualification of the Offeror’s proposal or removal from the
contract.

29.

Ownership of Proposals
All documents submitted in response to this Request for Proposals shall become the property
of the NMDOT.

30.

Confidentiality
Any confidential information provided to, or developed by, the Contractor in the
performance of the contract resulting from this RFP shall be kept confidential and shall not
be made available to any individual or organization by the Contractor without the prior
written approval of the Agency.

18

The Contractor(s) agrees to protect the confidentiality of all confidential information and
not to publish or disclose such information to any third party without the Agency's written
permission.
31.

Electronic Mail Address Required
A large part of the communication regarding this procurement will be conducted by
electronic mail (e-mail). Offeror must have a valid e-mail address to receive this
correspondence.

32.

Use of Electronic Versions of this RFP
This RFP is being made available by electronic means. If accepted by such means, the
Offeror acknowledges and accepts full responsibility to insure that no changes are made to
the RFP. In the event of conflict between a version of the RFP in the Offeror’s possession
and the version maintained by the NMDOT, the version maintained by the NMDOT shall
govern.

33.

New Mexico Employees Health Coverage (See “Appendix F”)
A. If the Offeror has, or grows to, six (6) or more employees who work, or who are
expected to work, an average of at least 20 hours per week over a six (6) month period
during the term of the contract, Offeror must agree to have in place, and agree to
maintain for the term of the contract, health insurance for those employees if the
expected annual value in the aggregate of any and all contracts between Contractor and
the State exceed $250,000 dollars.
B. Offeror must agree to maintain a record of the number of employees who have (a)
accepted health insurance; (b) decline health insurance due to other health insurance
coverage already in place; or (c) decline health insurance for other reasons. These
records are subject to review and audit by a representative of the state.
C. Offeror must agree to advise all employees of the availability of State publicly financed
health care coverage programs.
D. For Indefinite Quantity, Indefinite Delivery contracts (price agreements without
specific limitations on quantity and providing for an indeterminate number of orders to
be placed against it); these requirements shall apply the first day of the second month
after the Offeror reports combined sales (from state and, if applicable, from local public
bodies if from a state price agreement) of $250,000.

34.

Disclosure of Campaign Contributions (See “Appendix E”)
Offeror must complete, sign, and return the Campaign Contribution Disclosure Form as a
part of their proposal. This requirement applies regardless whether a covered contribution
was made or not made for the positions of Governor and Lieutenant Governor. Failure to
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complete and return the signed unaltered form will result in disqualification.
35.

Pay Equity Reporting Requirements
If the Offeror has ten (10) or more employees OR eight (8) or more employees in the same
job classification, Offeror must complete and submit the required reporting form (PE10249 or PE250, depending on their size at the time) with their bid or proposal for evaluation
purposes.
For contracts that extend beyond one (1) calendar year, or are extended beyond one (1)
calendar year, Offeror must also agree to complete and submit the required form annually
within thirty (30) calendar days of the annual bid or proposal submittal anniversary date
and, if more than 180 days has elapsed since submittal of the last report, at the completion
of the contract.
Should Offeror not meet the size requirement for reporting at contract award but
subsequently grows such that they meet or exceed the size requirement for reporting, offer
must agree to provide the required report within ninety (90) calendar days of meeting or
exceeding the size requirement.
Offeror must also agree to levy these reporting requirements on any subcontractor(s)
performing more than 10% of the dollar value of this contract if said subcontractor(s)
meets, or grows to meet, the stated employee size thresholds during the term of the contract.
Offeror must further agree that, should one or more subcontractor not meet the size
requirement for reporting at contract award but subsequently grows such that they meet or
exceed the size requirement for reporting, offer will submit the required report, for each
such subcontractor, within ninety (90) calendar days of that subcontractor meeting or
exceeding the size requirement.

36.

Disclosure Regarding Responsibility
A. Any prospective Contractor and any of its Principals who enter into a contract greater
than sixty thousand dollars ($60,000.00) with any state agency or local public body for
professional services, tangible personal property, services or construction agrees to
disclose whether the Contractor, or any principal of the Contractor’s company:
1. is presently debarred, suspended, proposed for debarment, or declared ineligible for
award of contract by any federal entity, state agency or local public body;
2. has within a three-year period preceding this offer, been convicted in a criminal
matter or had a civil judgment rendered against them for:
a. the commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (federal, state or local) contract or
subcontract;
b. violation of Federal or state antitrust statutes related to the submission of
offers; or
c. the commission in any federal or state jurisdiction of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false
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statements, tax evasion, violation of Federal criminal tax law, or receiving
stolen property;
3. is presently indicted for, or otherwise criminally or civilly charged by any (federal
state or local) government entity with the commission of any of the offenses
enumerated in paragraph A of this disclosure;
4. has, preceding this offer, been notified of any delinquent Federal or state taxes in
an amount that exceeds $3,000.00 of which the liability remains unsatisfied. Taxes
are considered delinquent if the following criteria apply.
a. The tax liability is finally determined. The liability is finally determined if it
has been assessed. A liability is not finally determined if there is a pending
administrative or judicial challenge. In the case of a judicial challenge of the
liability, the liability is not finally determined until all judicial appeal rights
have been exhausted.
b. The taxpayer is delinquent in making payment. A taxpayer is delinquent if the
taxpayer has failed to pay the tax liability when full payment was due and
required. A taxpayer is not delinquent in cases where enforced collection action
is precluded.
c. Have within a three year period preceding this offer, had one or more contracts
terminated for default by any federal or state agency or local public body.)
B. Principal, for the purpose of this disclosure, means an officer, director, owner, partner,
or a person having primary management or supervisory responsibilities within a
business entity or related entities.
C. The Contractor shall provide immediate written notice to the State Purchasing Agent
or other party to this Agreement if, at any time during the term of this Agreement, the
Contractor learns that the Contractor’s disclosure was at any time erroneous or became
erroneous by reason of changed circumstances.
D. A disclosure that any of the items in this requirement exist will not necessarily result
in termination of this Agreement. However, the disclosure will be considered in the
determination of the Contractor’s responsibility and ability to perform under this
Agreement. Failure of the Contractor to furnish a disclosure or provide additional
information as requested will render the Offeror nonresponsive.
E. Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render, in good faith, the disclosure required by this
document. The knowledge and information of a Contractor is not required to exceed
that which is the normally possessed by a prudent person in the ordinary course of
business dealings.
F. The disclosure requirement provided is a material representation of fact upon which
reliance was placed when making an award and is a continuing material representation
of the facts during the term of this Agreement. If during the performance of the
contract, the Contractor is indicted for or otherwise criminally or civilly charged by
any government entity (federal, state or local) with commission of any offenses named
in this document the Contractor must provide immediate written notice to the State
Purchasing Agent or other party to this Agreement.
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If it is later determined that the Contractor knowingly rendered an erroneous disclosure,
in addition to other remedies available to the Government, the State Purchasing Agent
or Central Purchasing Officer may terminate the involved contract for cause. Still
further the State Purchasing Agent or Central Purchasing Officer may suspend or debar
the Contractor from eligibility for future solicitations until such time as the matter is
resolved to the satisfaction of the State Purchasing Agent or Central Purchasing Officer.
37.

New Mexico Preferences
To ensure adequate consideration and application of NMSA 1978, § 13-1-21 (as amended),
Offerors must include a copy of their preference certificate with their proposal. Certificates
for preferences must be obtained through the New Mexico Department of Taxation &
Revenue
http://www.tax.newmexico.gov/Businesses/in-state-veteran-preferencecertification.aspx.
A. New Mexico Business Preference
B. New Mexico Resident Veterans Business Preference
An agency shall not award a business both a resident business preference and a resident
veteran business preference.
The New Mexico Preferences shall not apply when the expenditures for this RFP
includes federal funds.

38.

Conflict of Interest; Governmental Conduct Act
The Offeror warrants that it presently has no interest and shall not acquire any interest,
direct or indirect, which would conflict in any manner or degree with the performance or
services required under the Agreement.
The Offeror certifies that the requirements of the Governmental Conduct Act, Sections 1016-1 through 10-16-18, NMSA 1978, regarding contracting with a public officer or state
employee or former state employee have been followed.

39.

Equal Employment Opportunity
A. The following requirements shall apply to state-funded contracts: In connection
with this RFP and the Contract, Offerors and the Offeror shall not discriminate against
any employee or applicant for employment because of race, color, religion, sex,
national origin, age, marital status, being physically challenged, or on the basis of
sexual preference.
Offerors and the Offeror shall take affirmative action to insure that all applicants are
treated fairly during employment, without regard to their race, color, religion, sex,
national origin, age, marital status, being physically challenged, or on the basis of
sexual preference.
Such action shall include but not be limited to the following: layoff or termination;
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rates of pay or other forms of compensation; and selection for training, including
apprenticeship.
B. The following requirements shall apply to federal-funded contracts: In
accordance with Title 49 Code of Federal Regulations Part 23, as amended, (49 CFR
Part 26), the Offeror shall agree to abide by and take all necessary and reasonable
steps to comply with the following statements on its scope of work:
DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM AND POLICY
In accordance with Title 49 Code of Federal Regulations Part 26 (49 CFR 26) or as
may be amended, the Contractor shall agree to abide by and take all necessary and
reasonable steps to comply with the following:
1. DBE Policy: It is the policy of the Department to implement the provisions of 49
CFR Part 26 (49 CFR 26), other pertinent regulations, and source legislation. The
objectives are:
a. To ensure nondiscrimination in the award and administration of DOT-assisted
contracts in the USDOT’s highway, transit, and airport financial assistance
programs;
b. To create a level playing field on which DBEs can fairly compete for DOTassisted contracts;
c. To ensure that USDOT’s DBE Program is narrowly tailored in accordance
with applicable law;
d. To ensure that only firms that fully meet the eligibility standards specified in
49 CFR 26 are permitted to participate as DBEs;
e. To help remove barriers to the participation of DBEs in USDOT-assisted
contracts; and
f. To assist the development of firms that can compete successfully in the
marketplace outside the DBE Program.
2. DBE Obligations: The Department will establish the DBE goal on a tri annual
basis. The approved FFY 2015-2017 DBE goal is established at 16.21% for
federal-aid highway construction and design of which 12.61% will be attained
through race neutral measures, and race conscious portion is 3.60%.
Record Keeping Responsibilities: The Contractor is responsible to assure that its
DBE liaison officer completes and submits the appropriate forms required by the
DBE Program to the Department’s project manager or to the NMDOT
CONSTRUCTION AND CIVIL RIGHTS BUREAU/ DBE PROGRAM at the
following address:
NMDOT
Construction and Civil Rights Bureau
1570 Pacheco Street, Suite A10
Santa Fe, NM 87505
3. Department’s DBE Program: The Department’s DBE Program as required by 49
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CFR Part 26 and as approved by DOT, is incorporated herein by reference and
made part of this agreement. If any provision of the DBE Program conflicts with
49 CFR Part 26, the provisions of 49 CFR Part 26 shall prevail. Implementation
of this program is a legal obligation and failure to carry out its terms shall be
treated as a violation of this agreement. Upon notification to the Contractor of its
failure to carry out the terms and conditions of the DBE Program, the Department
may impose sanctions as provided for under part 26 and may, in appropriate
cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the Program
Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 et seq.).
From time to time NMDOT shall receive interpretations from USDOT, which
shall be binding on NMDOT, sub-recipients, and contractors.
DBE Obligations – The NMDOT and the Offeror agree to ensure that DBEs as
defined in 49 CFR Part 26 shall have the maximum opportunity to participate in
the performance of services and work financed in whole or in part with federal
funds under the Agreement.
In this regard, The Offeror shall not discriminate on the basis of race, color,
national origin or sex in the performance of DOT-assisted contracts. The Offeror
shall carry out applicable requirements of 49 CFR 26 in the award and
administration of DOT-assisted contracts. Failure by the Offeror to carry out
these requirements is a material breach of contract, which may result in the
termination of the contract or such other remedy as NMDOT deems appropriate,
which way include, but is not limited to: (1) Withholding monthly progress
payments; (2) Assessing sanctions; (3) Liquidated damages; and/or (4)
Disqualifying the Offeror from future bidding as non-responsive.
4. Certification for Federal-Aid Contracts: The selected Offeror who becomes the
Offeror shall certify, by signing the Contract, that to the best of its knowledge and
belief:
•

No federal appropriated funds have been paid or will be paid, by or on behalf
of the Offeror, to any person for influencing or attempting to influence an
officer or employee of any federal agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any federal contract, the making of and
federal grant, the making of any federal loan, extension, continuation,
renewal, amendment, or modification of any federal contract, grant, loan, or
cooperative agreement.

•

If any funds other than federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or
employee of any federal Agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in
connection with this federal contract, grant, loan, or cooperative agreement,
the Offeror shall complete and submit Standard Form-LLL, “Disclosure Form
to Report Lobbying,” in accordance with its instructions.
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•

This certification is a material representation of fact upon which reliance will
be placed when the Contract is executed. Submission of this certification is a
prerequisite for making or entering into the Contract imposed by 31 U.S.C.
Section 1352. Any person who fails to file the required certification shall be
subject to a civil penalty of not less than $10,000 and not more than $100,000
for each such failure.

•

The Offeror shall also agrees by signing the Contract that the Offeror shall
require that the language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such sub recipients shall
certify and disclose accordingly.

•

The Offeror shall furnish all necessary information and reports and shall
permit access to its books, records, and accounts by the NMDOT for purposes
of investigation to ascertain compliance with the non-discrimination
provisions of the Contract.

•

A copy of the NMDOT DESIGN CONSULTANT OFFEROR’S LIST (Form
No. A-1013) is attached and must be completed at time of proposal submittal.

•

For projects with federally participating funds, failure to complete the forms
listed above will render the Offeror’s proposal non-responsive.

•

The Disadvantaged Business Enterprise (DBE) Program rules and regulations,
and the listing of Certified DBE Firms can be located on the NMDOT
Website at http://dot.state.nm.us by going to “Doing Business with Us”, Quick
link “Civil Rights.” You may also contact The Construction and Civil Rights
Bureau (CCRB) at (505) 629-9890 for more information. The complete rule
for Title 18, Chapter 28, Part 2, and all revisions, is available at the
Construction and Civil Rights Bureau, 1570 Pacheco Street, Suite A-10, Santa
Fe, New Mexico 87505.
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III. RESPONSE FORMAT AND ORGANIZATION
A.

NUMBER OF RESPONSES
Offerors shall submit only one proposal in response to this RFP.

B.

NUMBER OF COPIES
Offerors delivering a hard copy proposal shall deliver seven (7) identical copies of their
proposal to the location specified in Section I, Paragraph D on or before the closing date and
time for receipt of proposals.
Offerors submitting an electronic proposal will only have to submit their PDF document once
through the Bid Express website.

C.

PROPOSAL FORMAT (Hard Copy or Electronic)
Hard copy proposals must be typewritten on standard 8 1/2 x 11 paper (larger paper is
permissible for charts, spreadsheets, etc.) and placed within a binder with tabs delineating
each section. For electronic proposals Offerors must clearly indicate in your PDF document
tabs or pages that clearly separate the different sections of your proposal. Offerors are
strongly encouraged to limit their proposals to a maximum of thirty (30) pages. Exclusions
to this limitation will be the letter of introduction, table of contents, covers, dividers, other
information, i.e., letters of appreciation, etc., and acknowledgement of amendments (if
applicable).
1.

Proposal Organization
The proposal must be organized and indexed in the following format and must
contain, at a minimum, all listed items in the sequence indicated:
a)
b)
c)
d)
e)
f)
g)

Letter of Transmittal
Table of Contents
Proposal Summary
Response to Contract Terms and Conditions
Response to Mandatory Specifications and Forms
Offeror's Additional Terms and Conditions
Other Supporting Material

Within each section of their proposal, Offerors should address the items in the order in which
they appear in this RFP. All forms provided in the RFP must be thoroughly completed and
included in the appropriate section of the proposal. Offerors may attach other materials that
they feel may improve the quality of their responses. However, these materials should be
included as items in a separate appendix.
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Any proposal that does not adhere to these requirements may be deemed non-responsive and
rejected on that basis.
2.

Letter of Transmittal
Each proposal must be accompanied by a letter of transmittal. The letter of
transmittal MUST:
a)

identify the submitting organization;

b)

identify the name and title of the person authorized by the organization to
contractually obligate the organization;

c)

identify the name, title, email address and telephone number of the person
authorized to negotiate the contract on behalf of the organization;

d)

identify the names, titles and telephone numbers of persons to be contacted
for clarification;

e)

explicitly indicate acceptance of the Conditions Governing the Procurement
stated in Section II, Paragraph C.1;

f)

be signed by the person authorized to contractually obligate the organization;

g)

acknowledge receipt of any and all amendments to this RFP.
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IV. SPECIFICATIONS
A.

Information
The contract is scheduled to begin in or around Jan 2019/Feb 2019. NMDOT intends on
awarding a contract with a four (4) year term.

B.

Mandatory Specifications and Forms
Offerors shall respond in the form of a thorough narrative to each mandatory specification
requiring such. The narratives along with required supporting materials will be evaluated
and
awarded
points
accordingly.
Failure
to
address
mandatory
specifications/requirements, or provide the mandatory forms, will deem your proposal nonresponsive.
1. General Information
Offerors must identify the Principal member or officer of the firm who will be
responsible for the administration of the contract; provide the name(s) and registration
number(s) of the New Mexico Registered Professional Engineer who will be in direct
responsible charge of the work; and identify the name, address, and phone number of
the office(s) where the work will be performed for the prime Offeror and all subconsultants.
2. Specialized Design and Technical Competence
Offerors must describe or provide a work plan to perform the services required by the
project scope. Describe your firm’s specialized problem solving techniques or
approaches, innovative practices/ideas, and advantages your team brings or offers to the
project. Provide a bar chart schedule and describe all work proposed to fulfill the project
scope.
3. Capacity and Capability of the Offeror to Perform the Work
Offeror’s must provide information about the business that demonstrates the ability to
provide sufficient professional competence, meet time schedules, accommodate cost
considerations and project administration requirements. Provide information that
demonstrates your firm’s ability to perform the services required for this project. Include
an organizational chart indicating key project team members, including any subconsultants, and their specific roles on the project and/or area(s) of expertise. Clearly
identify the lead engineer who will be directly responsible for the project. Include in the
organizational chart the percentage of time each team member will spend or commit to
providing services toward the project. Provide brief resumes for the lead engineer and
key project team members, describing why each team member was selected for this
project, highlighting relevant project experience and knowledge of NMDOT procedures.
Indicate if a subcontractor is affiliated with the prime contractor as an affiliated company,
firm, or business. Also identify the firms or teams list of current projects.
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4. Past Record of Performance
Offeror’s must demonstrate through historical documentation that the firm has the ability
to meet schedules and budgets, as well as user program goals, and final construction
project costs. Project schedules should provide information about the progress of work
as related to owner schedules and goals as well as the overall success of projects and client
satisfaction. Describe 3-5 past projects, specifying relevance to the current project.
Include client references (names, addresses, email address and telephone numbers) for
each project.
5. Proximity to or Familiarity with Site Location
Offerors must identify your familiarity with the project area and your understanding of
the project scope. Offeror’s must demonstrate through narrative, graphics or maps the
firm’s ability to respond quickly to on and off-site requirements for engineering services
and administration of the project. Indicate previous knowledge or experience regarding
the project location, and any current work or associated consultants who could enhance
the firm’s ability to provide timely responses or special expertise to project needs.
6. New Mexico Produced Work (Does not apply to federally funded projects)
It is in the Agency’s best interest to support in-state businesses. Indicate the volume of
work to be produced in New Mexico by a New Mexico firm or firms. Identify any outof-state consultant(s) or business relationships that will be involved on the project and the
extent of services to be provided by that firm or firms.
7. Volume of Work Currently Being Performed
Firms shall be scored on any project that has been previously awarded and is, on the date
of the submittal, less than 75% complete. Information on the status of past project awards
shall be included in the "Project Listing Form" (“Appendix D”) as a requirement of this
RFP. The following formula on fees for projects awarded that are less than 75% complete
shall be utilized in assessing scores:
*Contract Balance Amount
$ Less than - $800,000
minus 0 point
$ $800,001 - $1,334,000 minus 1 point
$1,334,001 - $2,668,000 minus 2 points
$2,668,001- $4,000,000 minus 3 points
$4,000,001- over
minus 4 points Maximum**
*Contract Balance Amount is defined as:
a. Single Phase Contracts – Amount of contract including supplemental agreements that
have been negotiated and that are covered under a signed contract, minus all paid
invoices, if any (per project).
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b. Multi-Phase Contracts – Amount of contract including all subsequent phases and
Supplemental Agreements that have been negotiated and that are covered under a
signed contract, minus all paid invoices, if any (per project). On multi-phase contracts
over $1,334,000.00, a minimum 1 point deduction will be carried on initial and
subsequent phases (except final phase) regardless of percent complete.
** The maximum total point deduction by Phase (sum of all ongoing contracts) will be 4
points. Deduction points will be calculated on the date the proposals are due. The Offeror
must invoice against ongoing contracts not less than five (5) business days prior to
proposal due date to allow sufficient time for posting to Deduction Point listing.
The Procurement and Facilities Management Division will calculate deduction points.
8. Completed Campaign Contribution Disclosure Form (“Appendix E”)
Offerors shall submit with their proposals a completed Campaign Contribution
Disclosure Form with their proposal.
9. New Mexico Employees Health Coverage Form (“Appendix F”)
Offerors must agree with the terms and submit a signed New Mexico Employees Health
Coverage Form with the submittal of their proposal.
10. Pay Equity Reporting Requirements(Section II.C.34)
Offerors submitting a proposal shall comply with the requirements of Executive Order
2009-049, New Mexico Pay Equity Initiative. The Executive Order and required
forms can be obtained from the following link:
http://www.generalservices.state.nm.us/statepurchasing/Pay_Equity.aspx
Contractors with less than 10 employees are exempt from the reporting requirements
unless 8 or more individuals are in the same job classification.
Contractors with 8 or more employees in the same job classification are required to
comply with the Executive Order.

If your firm meets any of the criteria below, for exemption from the
Employee Pay Equity Requirements, a statement must be submitted in
this section of your proposals indicating that your firm is EXEMPT from
the reporting requirements.
a. Contractors with fewer than ten (10) employees are exempt, unless they have at
least eight (8) employees in the same job classification as per the reporting forms.
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b. Contractors receiving a contract resulting from an emergency procurement are
exempt, unless they hold other contracts that would already subject them to the
requirement.

c. Out-of-state contractors that have no facilities and no employees working in New
Mexico are exempt, if the contract is directly with the out-of-state contractor and
fulfilled directly by the out-of-state contractor, and not passed through a local
vendor. PLEASE NOTE: If an out-of-state contractor has employees working in
the State of New Mexico, whether or not those employees reside in the state, the
contractor is subject to the reporting requirements.
11. Resident Business and Resident Veteran’s Preference (Does not apply to federally
funded projects)
Pursuant to NMSA 1978, 13-1-21, when a public body makes a purchase using a formal
request for proposals process, and the contract is awarded based on a point-based
system, the public body shall award additional points equivalent to:
(1) five percent of the total possible points to a resident business; or
(2) ten percent of the total possible points to a resident veteran business that has annual
gross revenues of up to three million dollars ($3,000,000) in the preceding tax year.
To be awarded points for Resident Business Preference, or Resident Veterans
Preference, Offerors must include a copy of their preference certificate in this section
of your proposal.
A resident veteran business shall not benefit from the preference for more than ten
consecutive years. A person that is an owner of a business that is a resident veteran
business shall not benefit from the preference for more than ten consecutive years. A
person shall not benefit from the provisions as specified in NMSA 1978, 13-1-21, on
more than one business concurrently.
Pursuant to NMSA 1978, 13-1-21, Paragraph H, a State Agency shall not award an
Offeror points for both a Resident Business Preference and a Resident Veteran’s
Preference. If the Offeror qualifies for both he/she will only be awarded points for
the Resident Veteran’s Preference. Veteran Businesses will receive the Resident
Business Preference once the cap for Resident Veteran Preference has been
exceeded.
Applications for Resident Business Preference and Resident Veteran’s Preference are
now being processed through the New Mexico Department of Taxation & Revenue. If
you have a preference certification number that was issued by the New Mexico State
Purchasing Division please follow the link below to apply for a new Resident Business
or Veteran Business Preference number.
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http://www.tax.newmexico.gov/businesses/pages/in-statepreferencecertification.aspx
IF YOU DO NOT QUALIFY FOR A RESIDENT BUSINESS OR RESIDENT
VETERAN PREFERENCE PLEASE PROVIDE A STATEMENT STATING
YOU DO NOT QUALIFY IN THIS SECTION OF YOUR PROPOSAL. IF YOU
DO NOT QUALIFY FOR EITHER PREFERENCE YOUR PROPOSAL WILL
BE ACCEPTED, HOWEVER YOU WILL NOT RECEIVE POINTS FOR
PREFERENCE.
12. Form - Proposed Work Participation Chart (“Appendix G”)
NOTE: A firm will not offer services as “the prime” on any NMDOT Quality Based
Selection (QBS) RFP where the prime Offeror performs less than 35% of all contractual
services. The percentage 35 means in price and in actual contract work.
13. Form A-1013, Design or Other Consultant Offeror’s List (“Appendix H”)
14. Form A-1036, Confidentiality and Non-Disclosure Agreement (“Appendix I”)
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V. EVALUATION
A.

Evaluation Factors/Points
The NMDOT will evaluate responsive proposals and assign a score in each category, not
to exceed the maximum allowed score for that category, as determined through the
Offeror’s attention to the criteria detailed in the following sections. The amount of
discussion to be applied to each listed topic is an individual choice of the Offeror, however,
discussion should be detailed enough to inform and educate evaluators.
Proposals will be scored based upon a comparison of the information submitted by each
Offeror against the evaluation criteria outlined below.
EVALUATION FACTORS
1.
2.
3.
4.
5.
6.
7.
8.

General Information
5
Specialized Design and Technical Competence
25
Capacity and Capability of the Offeror to Perform the Work
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Past Record of Performance
25
Proximity to or Familiarity with Site Location
15
New Mexico Produced Work (state funded projects)
Volume of Work Currently Being Performed
(Up to 4 pt Deduction)
New Mexico Preference Advantage (state funded proj.) (5-10 Points Preference)

Total Maximum Allowable Points
B.

POINTS AVAILABLE

100-110 Points

Evaluation Process
The evaluation process will follow the steps listed below:
1.

2.
3.
4.

All Offeror proposals will be reviewed for compliance with the mandatory
specifications stated within the RFP. Proposals deemed non-responsive will be
eliminated from further consideration.
The Procurement Manager may contact the Offeror for clarification of the response
as specified in Section II, Paragraph B.7.
The Evaluation Committee may use other sources of information to perform the
evaluation as specified in Section II, Paragraph C.22.
Responsive proposals will be evaluated on the factors in Section V that have been
assigned a point value. The responsible Offeror(s) whose proposal is most
advantageous to the NMDOT, taking into consideration the evaluation factors in
Section V and successful negotiations, will be recommended for contract award as
specified in Section II, Paragraph B.12. Please note, however, that a serious
deficiency in the response to any one factor may be grounds for rejection regardless
of overall score. In the event of oral presentations responsible Offerors with the
highest scores resulting from the written evaluations will be selected as finalist
Offerors. Points awarded from the oral presentations will be added to the
previously assigned points from the written evaluations to attain final scores.
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APPENDIX A – PROJECT INTRODUCTION AND SCOPE OF WORK

General Information:
Control Number (CN):
Project Number:
Type of Work:

1100990
1100990
Phase A/B (Initial and Detailed Evaluation of the
Alignment)
Phase I-C (Environmental Documentation)
Phase I-D (Preliminary Design Services)

Posted Route:
Limits:

I-25
I-25 Bridge # 6943, MP 74.4 to MP 75.5

Total Length:
NMDOT District:
County:
Functional Classification:

1.10 miles
One
Sierra
Interstate

Terrain Type:
Construction Programmed Year:
Anticipated Letting Date:
Project Development Engineer:
Urban or Rural:

Rolling
2022
May 2022
Mark Salazar, P.E.
Rural

Existing Conditions:
Bridge # 6943 is on Broadway Avenue from Williamsburg and crosses I-25 at MP 75. Broadway
Avenue in Williamsburg is a four lane divided roadway with a raised median, curb and gutter and
roadway lighting. There is existing sidewalk on Broadway Avenue east of 1st Street. The posted
speed limit on Broadway Avenue is 40 mph. Broadway Avenue reduces to two 12-ft lanes and 2ft shoulders with bridge rail at bridge # 6943. Bridge # 6943 serves as access to and from I-25
southbound.
I-25 is a four-lane divided roadway and is the major north-south interstate system. I-25 consists
of two 12-ft lanes in the northbound and southbound directions with 10-ft outside shoulders and
4-ft inside shoulders. The posted speed limit on I-25 is 75 mph within the project area.
The existing interchange configuration consists of a northbound I-25 exit ramp that merges with
Broadway Avenue. A northbound I-25 entrance ramp from Broadway Avenue and a southbound
cloverleaf I-25 exit ramp to bridge # 6943 Broadway Avenue. The southbound I-25 entrance ramp
is also from bridge # 6943 Broadway Avenue.
The existing bridge # 6943 was inspected and the substructure was found to be in adequate
condition, however, the bridge deck is in substandard condition. The existing bridge clearance is
16-0’. The current standard minimum clearance is 17’-0”. The bridge structure could be widened
but not raised to meet minimum clearance. It was therefore recommended to replace the existing
bridge structure to widen shoulders, improve bridge rail and meet minimum clearance over I-25.
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Interchange improvements consist of modifications to entrance and exit ramps to conform to a
traditional diamond interchange. The modifications include realigning the existing northbound
exit and northbound entrance ramps to connect perpendicularly to Broadway Street. A new
southbound exit ramp will connect perpendicularly to Broadway Street and will eliminate the
existing southbound exit loop ramp. The existing southbound entrance ramp will be modified to
align to the proposed bridge. Other improvements consist of drainage modifications for proposed
bridge, ramps and Broadway Street transition alignment. Acceleration and deceleration lanes will
be evaluated.
Fees:
It is the intent of the NMDOT to negotiate a fixed price for each of the following services:
•
•
•

Phase A/B (Initial and Detailed Evaluation of the Alignment)
Phase I-C (Environmental Documentation Process)
Phase I-D (Preliminary Design)

Based on available funding, NMDOT may elect to negotiate a fixed price for Phase II (Final
Design) and Phase III (Construction Engineering Services) for the I-25 Bridge # 6943 replacement
and ramp improvements by Contract Amendment or elect to pursue new RFP. The fixed price and
negotiated compensatory fees shall be paid based on percentage complete for the required services.
Partial payments shall be made monthly as the work progresses upon application therefore,
accompanied by a certified statement of work accomplished in accordance with this contract and
as approved by the Project Development Engineer. Partial payments shall be based upon
percentage of work completed broken down into direct labor, labor overhead, direct costs, subcontract expense (also broken down) and a fee. The fee is a percentage factor applied to labor and
labor overhead costs.
Note: A cost plus a percentage of cost, or a percentage of construction cost method of determining
the fee will not be used.
Scope of Work:
• Replacement of bridge # 6943;
• Realignment of existing I-25 entrance and exit ramps;
• Drainage analysis and design of modifications to accommodate proposed bridge and ramp
designs; including existing and/or new culverts, channel design, bridge rundowns, drop
inlets, and possible storm drain;
• Evaluation and possible design of acceleration and deceleration lane modifications;
• Interstate Access Change Request (IACR) – Includes the development and submittal for
approval of an IACR to the NMDOT and the Federal Highway Administration (FHWA).
The Engineer has total responsibility for the accuracy, completeness and correctness of the plans
and related data prepared under the terms of the Contract and shall check all material accordingly.
The plans will be reviewed by the NMDOT for conformity with NMDOT procedures and contract
terms. Review by the NMDOT does not include detailed review or checking of design components
and related details or the accuracy with which such designs are depicted on the Plans. The Engineer
shall not deviate from standard geometric design without the express written approval of the
NMDOT.
Acceptance of the work by the NMDOT and contract termination does not constitute NMDOT
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approval and will not relieve the Engineer of the responsibility for subsequent corrections of any
errors and omissions and the clarification of any ambiguities. The Engineer shall make all
necessary revisions or corrections resulting from errors and/or omissions on the part of the
Engineer without additional compensation. If these errors and/or omissions are discovered during
the construction of the project, they shall be corrected under Phase III services without additional
compensation. All required National Environmental Policy Act (NEPA) documentation, permits,
clearances, right-of-way needs, construction costs, project documentation, construction letting
package and all project specific specifications will be developed and provided by the Engineer as
part of the overall design process. It will be the Engineer’s responsibility to interact with the public
and all branches of government and other agencies to incorporate feedback throughout the design
stages.
All work accomplished under the Contract shall be in accordance with the American Association
of State Highway and Transportation Officials (AASHTO) "A Policy on the Geometric Design of
Highway and Streets, 2011;" Federal Highway Administration (FHWA) Policy; the NMDOT
Survey Handbook (2000 edition); 2018 NMDOT Bridge Procedures and Design Guide; and other
current NMDOT manuals, standards, guidelines, standard specifications and standard procedures.
All documents shall have only imperial units including right-of-way documents.
Although every effort has been made to fully describe the scope of services it is anticipated that
changes may be required during the course of the project to accommodate input from the public,
other agencies within the NMDOT and outside of the NMDOT. Changes to the scope of work that
may be required to provide a complete project shall be negotiated and authorized by an amendment
to the Contract as they are identified.
1. Phase A/B: Initial and Detailed Evaluation of Alignment
a. Description
This work involves the development and preparation of a Phase A/B Alignment Study
Report in accordance with the latest edition of the NMDOT Location Study Procedures:
A Guidebook for Alignment and Corridor Studies. The PDE shall determine the
number of reports under these tasks during contract negotiations. The primary purpose
of this project study is to provide recommendations for improvements and alternatives
to the existing interchange for the replacement of bridge # 6943 and modifications to
existing entrance and exit ramps.
The required services for Phase A/B include, but are not limited to, the following:









Information gathering, review and documentation of all previous work and
studies
Development of Agency Coordination and Public Involvement Program
Detailed inventory of existing conditions
Detailed transportation needs analysis including:
o Analyze the existing transportation system and traffic operations
o Collect traffic data
o Analyze the physical condition of the existing facility
Safety Study
Detailed existing environmental conditions
Preliminary Drainage Study and Report
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Conceptual design, right-of-way, and engineer’s estimates
Preliminary property ownership maps
Purpose and Need Statement
Context Sensitive Public Involvement Plan
Coordination
Quality Control Plan
Bridge Type Selection Report
Alignment Study Report

2. Phase I-C: Environmental Investigations and Documentation
a. Description
Based on the scope of work outlined in this RFP, the level of effort for the
Environmental Clearance will be determined based on project scope and the Engineer
will complete the work necessary to obtain federal approval based on the determined
level of effort for the project. The use of federal funds for construction of this project
requires adherence to federal and state law including, but not limited to NEPA which
requires the identification and assessment of impacts associated with a proposed action,
and mitigation of impacts if necessary. Executive Order 11988, Floodplain
Management, requires that any potential impacts to floodplain areas be identified and
assessed in order to reduce the risk of flood loss, and to minimize the impact of
flooding.
The Phase I-C services required include, but are not limited to the following:
 Conduct environmental and cultural resource investigations;
 Interstate Access Change Request (IACR)
 Agency coordination;
 Context Sensitive Public Involvement Plan (CSPIP) and Property Owner
Interviews;
 Prepare Environmental and Cultural Resource Documentation including:
− Biological Assessment and Cultural Resources Report;
− Categorical Exclusion (CE) and all supporting documentation, or Finding
of No Significant Impact (FONSI) re-evaluation and all supporting
documentation;
− Public Meeting Summary or Input Synopsis (if required);
− FONSI request and FONSI (if required);
 Quality Control Plan.
b. Deliverables
The Engineer, in consultation with the NMDOT, shall determine the NEPA
Environmental Level of Effort and proper documentation based on the proposed scope
of work and impacts to the cultural, natural, and human environment. Based on the
proposed scope of work, impacts to the cultural, natural, and human environment are
expected to be minimal. Therefore, the expected level of effort is a Categorical
Exclusion (CE).
The Engineer shall provide one (1) bound hardcopy and one (1) electronic copy (.pdf
format) of the draft Cultural Resources Survey Report to the NMDOT, if needed. After
the NMDOT has reviewed and approved the document, the Engineer shall submit one
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(1) bound hardcopy and one (1) electronic copy (.pdf format) of the final report to the
NMDOT.
The Engineer shall provide one (1) draft electronic copy (MSWord format) of the draft
Biological Assessment to the NMDOT, if needed. After the NMDOT has reviewed
and approved the document, the Engineer shall submit one (1) bound hardcopy and one
(1) electronic copy (.pdf format) of the final Biological Assessment to the NMDOT.
The Engineer shall provide one (1) draft electronic copy (MSWord format) of the
NEPA Document to the Department. After the NMDOT has reviewed and approved
the document, the Engineer shall submit one (1) electronic copy (.pdf format) of the
final NEPA Document with all supporting resource and property owner interview
documentation to the NMDOT. The Engineer shall provide sufficient copies of the
NEPA Document and mail them for appropriate public and agency review of the
document.
If during environmental investigations the NMDOT determines that significant
environmental impacts may exist, the Engineer shall prepare an Environmental
Assessment (EA) and shall provide one (1) draft electronic copy (MSWord format) of
the EA, request for FONSI and FONSI to the Department. After the NMDOT has
reviewed and approved the documents, the Engineer shall provide sufficient copies of
the EA for appropriate public and agency review of the document.
The Engineer shall provide one (1) hardcopy and one (1) electronic (.pdf format) of the
preliminary IACR to the NMDOT. After the NMDOT and FHWA have reviewed and
approved the document, the Engineer shall submit one (1) bound hardcopy and one (1)
electronic copy (.pdf format) of the final IACR to the NMDOT for signed approval.
3. Phase I-D (Preliminary Design)
a. Description:
The Phase I-D design services required include, but are not limited to the following:







Coordination and Design Partnering;
SUE Quality Level B, C & D – Designation;
Preliminary Geotechnical Investigation;
Preliminary Geotechnical Report;
Final Drainage Analysis and Report;
Preliminary Roadway, Bridge, Signing, Striping and Traffic Control Design
Plans;
 Design and Constructability Review;
 Preliminary Property Ownership Layout Maps;
 Context Sensitive Design Activities and Documentation;
 Preliminary engineering estimate;
 Determination of right-of-way and mapping (if required);
 Quality Control Plan.
This work includes the preparation of preliminary (30%) plans and associated documents
and coordination of all design review meetings.
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b. Context Sensitive Solutions
The NMDOT is committed to a Context Sensitive Solutions/Context Sensitive Design
(CSS/CSD) approach to project development for all projects in project development.
CSS/CSD is first and foremost to the NMDOT in carrying out its mission of providing
for the safety and mobility of the public. The goal of CSS/CSD is to encourage an
open, interdisciplinary framework in which project teams can develop roadway designs
that fully consider the aesthetic, historic, cultural, and scenic values along with
considerations of safety and mobility – the essence of CSS/CSD.
A successful CSS/CSD project includes effective decision making and implementation
and outcomes that reflect community values and are sensitive to environmental
resources. This results in project solutions that are safe and financially feasible. For
background information on Context Sensitive Design, the Engineer is referred to
NCHRP Report 480, “A Guide to Best Practices for Achieving Context Sensitive
Solutions”, Transportation Research Board (TRB), 2002. An additional reference is
Flexibility in Highway Design published by the FHWA. This design guide illustrates
how it is possible to make highway improvements while preserving and enhancing
adjacent lands and communities. Flexibility in Highway Design urges highway
designers to explore options beyond those used in the AASHTO “A Policy on the
Geometric Design of Highways and Streets”. The Consultant shall integrate Context
Sensitive Solutions into Design Approaches to the project.
If special or unique Context Sensitive Solutions are required for the project, those
services may be negotiated and added by contract amendment.
c. Design Completion Reviews
Schedule and conduct the project design reviews. The reviews shall be held for the
entire project or separate projects depending on the Engineer’s project priority plan
for design and construction.
The NMDOT will provide review of the Engineer’s work for conformity with
NMDOT procedures and the Contract terms only. Review by the NMDOT does not
include detailed review or checking of design components and related details or the
accuracy with which such is depicted. NMDOT acceptance of the Engineer's work
product, plans, studies, etc., does not constitute NMDOT approval.
d. Design Reports
Within one (1) week following each design review, the Engineer shall prepare and
submit a report to the PDE detailing project status, review meeting minutes and
required plan modifications. The Engineer should contact the PDE to ascertain the
required number of copies of each Design Report.
e. Deliverables – Preliminary Design Plans and Documents
The Engineer shall submit and distribute ten (10) bound sets of plans (11” x 17”
reduced) and one (1) CD containing an electronic file (.pdf format) of plans for each
design review. The Engineer shall provide minutes of all meetings, including
comments received, and responses, which include corrective action to the PDE. These
minutes and design reports will be submitted within one (1) week of the plan review
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meeting.
The Engineer shall submit three (3) copies of all bridge and structural computations to
the NMDOT Bridge Bureau.
All design data and computer-aided-drafting (CAD) drawing files supplied under
contract shall be produced and submitted to the NMDOT in a native Autodesk® (.dwg)
file format at the current department standard version. The NMDOT is currently
utilizing Autodesk® AutoCAD 2016 and Autodesk® AutoCAD Civil 3D 2016 as its
standard version.


Phase II (Final Design) (by Amendment or by new RFP)
a. Description:
The Phase II design services required, include but are not limited to the following:
 Coordination and Design Partnering;
 Public involvement and relations;
 SUE Quality Level A – Locating and Mapping;
 Final Geotechnical Investigation;
 Preliminary and Final Foundation Report;
 Final Geotechnical Report;
 Environmental design division follow-up;
 National Pollutant Discharge Elimination System (NPDES);
 Right-of-way design and real estate services (if required);
 Pre-Final and Final PS&E Roadway, Bridge, Signing, Striping and Traffic
Control Plans;
 Design and Constructability Review;
 Continued Context Sensitive Design Activities and Documentation;
 Production submittal;
 Quality Control Plan.
This work includes the preparation of plans and associated documents required to
advertise and let the projects, and coordination of all design review meetings.
Provide pre-final (60% completion), final (90% completion), and PS&E (100%
completion) plans for the project to be finalized that shall include: geometrics,
traffic control plan, plan and profile sheets and a preliminary engineer’s estimate
by construction type. Project plans will include but are not limited to the following:
recommended horizontal and vertical alignment, typical roadway sections, bridge
plans, culvert sections, intersection layouts, slope limits, right-of-way
requirements, utility relocation/adjustment requirements, and earthwork analysis.
b. Context Sensitive Solutions
The NMDOT is committed to a Context Sensitive Solutions/Context Sensitive Design
(CSS/CSD) approach to project development for all projects in project development.
CSS/CSD is first and foremost to the NMDOT in carrying out its mission of providing
for the safety and mobility of the public. The goal of CSS/CSD is to encourage an
open, interdisciplinary framework in which project teams can develop roadway designs
that fully consider the aesthetic, historic, cultural, and scenic values along with
considerations of safety and mobility – the essence of CSS/CSD.
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A successful CSS/CSD project includes effective decision making and implementation
and outcomes that reflect community values and are sensitive to environmental
resources. This results in project solutions that are safe and financially feasible. For
background information on Context Sensitive Design, the Engineer is referred to
NCHRP Report 480, “A Guide to Best Practices for Achieving Context Sensitive
Solutions”, Transportation Research Board (TRB), 2002. An additional reference is
Flexibility in Highway Design published by the FHWA. This design guide illustrates
how it is possible to make highway improvements while preserving and enhancing
adjacent lands and communities. Flexibility in Highway Design urges highway
designers to explore options beyond those used in the AASHTO “A Policy on the
Geometric Design of Highways and Streets”. The Consultant shall integrate Context
Sensitive Solutions into Design Approaches to the project.
If special or unique Context Sensitive Solutions are required for the project, those
services may be negotiated and added by contract amendment.
c. Design Completion Reviews
Schedule and conduct the project design reviews. The reviews shall be held for the
entire project or separate projects depending on the Engineer’s project priority plan
for design and construction.
The NMDOT will provide review of the Engineer’s work for conformity with
NMDOT procedures and the Contract terms only. Review by the NMDOT does not
include detailed review or checking of design components and related details or the
accuracy with which such is depicted. NMDOT acceptance of the Engineer's work
product, plans, studies, etc., does not constitute NMDOT approval.
d. Design Reports
Within one (1) week following each design review, the Engineer shall prepare and
submit a report to the PDE detailing project status, review meeting minutes and
required plan modifications. The Engineer should contact the PDE to ascertain the
required number of copies of each Design Report.
e. Deliverables –Pre-Final and PS&E Design Plans and Documents
The Engineer shall submit and distribute ten (10) bound sets of plans (11” x 17”
reduced) and one (1) CD containing an electronic file (.pdf format) of plans for each
design review. The Engineer shall provide minutes of all meetings, including
comments received, and responses, which include corrective action to the PDE. These
minutes and design reports will be submitted within one (1) week of the plan review
meeting.
The Engineer shall submit three (3) copies of all bridge and structural computations to
the NMDOT Bridge Bureau.
All design data and computer-aided-drafting (CAD) drawing files supplied under
contract shall be produced and submitted to the NMDOT in a native Autodesk® (.dwg)
file format at the current department standard version. The NMDOT is currently
utilizing Autodesk® AutoCAD 2016 and Autodesk® AutoCAD Civil 3D 2016 as its
standard version.
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The Engineer shall submit the draft contract book at each design submittal beginning
at the pre-final (60%) submittal. In developing the draft contract book, the Engineer
shall use the NMDOT PS&E Section’s most recent boilerplate contract book. The draft
contract book shall include, but is not limited to, the following:
• Project Specific Notices to Contractors
• Standard Notices to Contractors
• Project Specific Special Provisions
f. Production Documents
The Engineer shall provide the PDE with original copies of all documentation
associated with the PS&E checklist. The Production plan set (original and one copy),
special provisions, and other documents when directed by the PDE, shall be signed &
sealed by the Engineer in responsible charge, which are licensed by the State of New
Mexico.


Phase III Services (by Amendment or by new RFP)
a. Description:
Services to be provided by the Engineer during Construction: If engineering services
during construction are required for this project, those services will be negotiated and
added by contract amendment or by new RFP. The services will be detailed in New
RFP or in the amendment to the contract. Engineering Technical Support Services
during Construction may include but not be limited to:
 Requests for Information (RFI’s)
 Review of submittals
 Design Clarifications
 Plan Revisions
 Review of Contractor developed construction SWPPP
 Review of Contractor Proposed Cost Savings
 Review of Proposed Price Increases or Decreases



National Pollutant Discharge Elimination System (NPDES)
a. Description
The Engineer shall prepare a final stabilization temporary erosion and sediment control
plan in accordance with the requirements of the NMDOT NPDES handbook dated
August 2012, or current edition. The completed plans shall include the final
stabilization temporary erosion and sediment control measures in accordance with the
NPDES requirements.



Drainage
a. Description
The Engineer shall use the July 2018 Drainage Design Manual for methodologies in
preparation of the Preliminary and Final Drainage Reports.
b. Deliverables
The Engineer shall provide one (1) electronic copy (.pdf format) of the draft
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Preliminary and Final Drainage Reports to the NMDOT, along with digital files,
spreadsheets, and supporting documentation for any modeling used to develop the
analyses. After the NMDOT has reviewed and approved the document, the Engineer
shall submit one (1) electronic copy (pdf) of the final report to the NMDOT.


Geotechnical and Foundation Reports (if applicable)
a. Description
The Engineer shall generate the geotechnical scoping report, preliminary and final
geotechnical reports and preliminary and final foundation reports to meet the needs
of this project. The reports shall provide a detailed discussion and recommendations
for design and construction of geotechnical features and structures for each Phase
of design.
b. Geotechnical Investigation
Geotechnical Field investigation activities consisting of soil borings and/or rock coring
performed during preliminary and final design phases maybe completed by the
NMDOT, depending on the design schedule. If the NMDOT Geotechnical Field
Exploration Unit completes the drilling, the Engineer shall provide a field geologist to
meet with prior to the investigation to layout the boring locations, log the soils and rock
samples, determine sample types and frequency, complete the laboratory testing and
generate the boring log summaries. If the NMDOT Geotechnical Field Exploration
Unit is unable to complete the investigation activities, the Engineer shall include a
subtask in their proposal that accounts for all services necessary to complete the work.
Perform the geologic/geotechnical investigation in accordance with the latest editions
of the AASHTO LRFD Bridge Design Specifications, FHWA Geotechnical
Engineering Circulars and the NMDOT Materials Geotechnical Manual. The Engineer
shall develop the geotechnical investigation plan based on the recommended alignment
of the Location/Alignment Study Report to develop recommendations for preliminary
and final design. The investigation plan shall include the boring locations, frequency
of sampling, depth of soil borings and rock cores, projected type and frequency of
laboratory testing. Submit the investigation plan to the NMDOT Geotechnical
Engineering/Exploration Section for review and approval at least two weeks prior to
mobilization.
c. Deliverables
The Engineer shall provide one (1) hardcopy and one (1) electronic copy (.pdf format)
of the draft Preliminary Geotechnical and Foundation Reports to the NMDOT. After
the NMDOT has reviewed and approved the documents, the Engineer shall submit two
(2) bound hardcopies and one (1) electronic copy (.pdf format) of the final report and
calculation packet to the NMDOT.
The Engineer shall provide one (1) hardcopy and one (1) electronic copy (.pdf format)
of the draft Final Geotechnical and Foundation Reports to the NMDOT. After the
NMDOT has reviewed and approved the document, the Engineer shall submit two (2)
bound hardcopies and one (1) electronic copy (.pdf format) of the final reports and
calculation packet to the NMDOT.
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Sub-Surface Utility Engineering (SUE) and Coordination
The Subsurface Utility Engineering (SUE) process is used to identify the type, size and
the ownership of existing underground and overhead utilities and establish their
exact/precise location within the proposed project limits of NMDOT proposed
construction projects. The SUE Quality Level B (Phase I-D design) can enable the
accomplishment of preliminary engineering goals. Decisions regarding location of
storm drainage systems, footers, foundations and other design features can be made
successfully to avoid conflicts with existing utilities. Slight adjustments in design can
produce substantial cost savings by eliminating utility relocations. The SUE Quality
Level A (Phase II services), also known as “locating,” is the highest level of accuracy
presently available and involves the full use of subsurface utility engineering services.
QL-A provides information for the precise plan and profile mapping of underground
utilities, and also provides type, size, condition, material and other characteristics of
underground features. SUE services must adhere to 17NMAC 4.2, MAP-21, Buy
America shall be provided by qualified, experienced SUE consultants, who must meet
the minimum requirements/standards outlined below prior to providing services and
utility certification ten (10) days prior to Plan, Specifications & Estimate (PS&E)
meeting.
a. Research of Records and Utility Designating
The SUE provider shall coordinate with utility owners and others, as required, in
researching/investigating records, including but not limited to utility “as-builts”,
government/entity permit files, reviewing proposed Rese plans, contacting one-call
centers, private utility owners, conducting field reviews, etc., so as to establish the
location of existing and planned utilities. During this activity, the SUE provider shall
also be required to ascertain the age and general condition of each utility facility.
For the purpose of the Contract, “designating” shall mean to provide accurate
horizontal location of underground and overhead utilities by using geophysical
equipment and techniques such as electromagnetic induction, resonant sonics, terrain
conductivity meters, magnetics, radar devices and others. The type, size and ownership
of each utility shall also be provided. The SUE Consultant shall also designate wells
and septic systems. While performing the designating activity, the SUE Consultant
may excavate test holes, at no expense to the NMDOT, for the purpose of determining
the approximate depth of the utility. Any markings on sidewalks or roadways for
survey identification shall be of a temporary nature. The SUE Consultant shall provide
the Engineer and the NMDOT with all data secured in hard copy plan sheet(s) as the
11 sheets in the plan set with cross sections in AutoCADD format and two CD’s to be
provided to the NMDOT Utility Section.
b. Phase II Services (by Amendment or by new RFP)
After completion of the designating phase, the SUE Consultant shall consult with the
PDE, the Engineer and the NMDOT Utilities Section to discuss the findings, potential
impacts and to establish the scope of additional SUE activities including, but not
limited to, QL-A (locating), surveying, mapping, design analysis, and
recommendations relative to impacts on existing and/or proposed utility systems on
NMDOT projects may be added by amendment to the contract if necessary.
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c. Traffic Control
The NMDOT will strictly enforce its Maintenance of Traffic policies and procedures.
All work on New Mexico highways shall be performed in accordance with the
following:
 Latest edition of the NMDOT Standard Specifications for Highway and Bridge
Construction and associated supplemental specifications.
 Manual on Uniform Traffic Control Devices, (MUTCD), or latest edition.
For the purpose of traffic control and possible lane closures, before initiating any field
surveys or test pits, the SUE Consultant shall be required to obtain a permit from the
NMDOT District Two Traffic Engineer (DTE).
The SUE Consultant shall be required to submit a Traffic Control Plan (TCP), which
must be approved by the DTE before the permit can be issued. The SUE Consultant
shall be responsible for providing all labor, materials and equipment necessary for TCP
at the SUE Consultant’s expense. The TCP shall include, but is not limited to:
temporary traffic control signs, channeling devices, arrow panels, traffic barriers (i.e.
attenuator barrels), impact attenuators, flaggers, temporary pavement markings, etc.,
and all other equipment and labor necessary to effectively implement the approved
Traffic Control Plan.
d. Certification of Work
In all cases, the SUE Consultant must certify his/her work, and such certification shall
include the signature and seal of a Professional Engineer and/or a Professional Licensed
Surveyor, who is registered in the State of New Mexico.
e. Manpower
The SUE Consultant shall list four (4) key staff personnel. The key staff shall include:
 A Professional Engineer registered in the State of New Mexico with expertise
in SUE;
 A Professional Land Surveyor registered in the State of New Mexico with
expertise in surveying utilities;
 Qualified Geologist;
 Project Manager/Liaison.
The SUE Consultant shall provide all equipment, personnel and supplies required to
perform the services listed in the Contract. The SUE Consultant shall obtain all
necessary permits from city, county or other municipal jurisdictions, to allow the
company to work in existing streets, roads and right-of-way for the purpose of marking,
measuring and recording of existing utilities. The SUE Consultant shall notify Blue
Stake or One Call prior to any fieldwork and shall be responsible for any fees incurred.
f. Equipment
The SUE Consultant shall list the quantity and different types of equipment that will
be used for designating and locating services. This listing shall be in the technical
proposal.
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g. Professional Liability Coverage
The SUE Consultant shall have and maintain professional liability insurance that covers
his subsurface utility operations and insurance for his professional services that will
hold the NMDOT harmless for errors and omissions until construction of this project
is complete.
h. Undersigned Sub-Consultant Services
The SUE Consultant shall list all sub-consultants that are expected to provide services
under the Contract. The Contract shall also include a separate sum of money for
undesignated sub-consultant services that may be required for unique circumstances.
i. Minimum Qualifications for SUE Consultants
In addition to the requirements outlined previously, the SUE firm selected to perform
services for the NMDOT must also meet the following minimum standards.
 Demonstrate (list of projects and contacts) a thorough knowledge and
understanding of designating, locating and data management activities. The
SUE Consultant must have five years minimum experience as a SUE service
provider.
 Individuals assigned by the SUE provider to carry out the work assignments
must be well trained. The SUE Consultant must provide an on-going training
program to the NMDOT prior to being pre-qualified and accepted as a SUE
service provider by the NMDOT.
 Individuals assigned by the SUE provider to supervise daily operations on each
crew must have a minimum of two years SUE crew experience.
 The Project Manager must have previous experience in the management of two
or more SUE contracts, and must be available to commit sufficient time to the
project.
 The SUE provider must demonstrate the capacity to pool resources and respond
to the needs of the NMDOT in a timely manner.
 The SUE provider must have vacuum excavation or comparable nondestructive locating equipment capable of successfully completing the task,
considering the soil conditions for the geographic region and/or the depth of
existing utilities.


Environmental Investigations and Documentation
The Engineer, in consultation with the NMDOT, shall determine the NEPA
Environmental Level of Effort and proper documentation based on the proposed scope
of work and impacts to the cultural, natural, and human environment. The
environmental investigation and documentation process, and subsequent circulation
shall be completed in accordance with the latest edition of the NMDOT Location Study
Procedures: A Guidebook for Alignment and Corridor Studies; FHWA Technical
Advisory T 6640.8A, 23 CFR Part 771; and other applicable guidelines and regulations.
The use of federal funds on this project requires adherence to federal and state law
including, but not limited to, NEPA, which requires the identification and assessment
of impacts associated with a proposed action, and mitigation of impacts if necessary.
The following are the minimum services to be provided by the Engineer:
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Environmental and Cultural Resource Investigations;
Agency Coordination and Property Owner Interviews, including public hearing
(if required);
Preparation and distribution of a NEPA Document;
Summary of all Property Owner Interviews, including public and agency
comments, and responses to comments;
Final NEPA Documentation (i.e. CE, FONSI re-evaluation, EA, FONSI).

a. Environmental and Cultural Resources Investigations
The environmental investigations must be conducted by an interdisciplinary team
including qualified natural resource and cultural resource specialists. The
environmental investigations will include, if appropriate, surveys and analyses in the
following areas:
 Biological surveys conducted by qualified biologists including a biological
survey report and biological evaluation for threatened and endangered species
and, if necessary, an official Biological Assessment and Evaluation for
Endangered Species Act compliance regulatory agency review and approval;
 Wetland determination and delineation including, if necessary, a Wetland
Delineation Report for regulatory agency review and approval;
 There is expected to be a low-level 4(f) effort on this project that will likely
result in a deminimis determination. If necessary, a Section 4(f) determination
and evaluation including an official 4(f) Determination Report for land
management agency and FHWA review and approval including avoidance
options, alternative evaluations;
 A visual impact assessment including, if necessary, a separate Visual Impact
Assessment Report for NMDOT review and approval;
 A cultural resource survey conducted by permitted archaeologists and
historians including a report and all appropriate forms and attachments,
following the guidelines set forth in 4.10.15 NMAC;
 A noise analysis including, if necessary, a separate Noise Analysis Report for
NMDOT review and approval;
 An air quality analysis including, if necessary, a separate Air Quality Analysis
Report for NMDOT review and approval;
 Other surveys, investigations, and analyses may be required as appropriate to
the project.
Environmental investigations must include analyses of all issues mandated by NEPA
as well as other state and federal environmental legislation, including Executive Orders
on Wetlands, Floodplains, and Environmental Justice.
The environmental
investigations shall include evaluations of all appropriate alignment and typical section
alternatives, including the no-build option and avoidance options. The environmental
investigations shall also include evaluations of proposed detour routes and any
proposed improvements to these routes. Environmental investigations will also
include, as appropriate, measures to minimize harm, enhancement measures and
measures to mitigate impacts.
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The cultural resources survey and preparation of a final Cultural Resources Survey
Report must meet all federal and state requirements. A permitted archaeologist and
historian must conduct the cultural resources survey. Cultural Resource investigations
shall include Historic Building inventories and all attachments, following state
guidelines delineated in 4.10.15 NMAC and federal guidelines as per the National
Historic Preservation Act, Section 106.
All environmental reports submitted to the NMDOT are subject to NMDOT review
and approval before investigations are accepted as complete.
b. Interchange Access Change Request (IACR)
The proposed project includes changes to access I-25, which requires NMDOT and
FHWA approved IACR during Phase I-C design. This includes the development of an
IACR for approval the latest FHWA Policy on Access to the Interstate System. At a
minimum, the operational analysis should include merge and weave analyses at the
ramp and merge locations as well at the two new intersections proposed east and west
of the bridge structure on Broadway Street. A twenty-year design horizon should be
considered. In addition, a safety analysis should be included. The appropriate level of
NEPA review and analysis would need to be done concurrently in order to obtain
approval of the IACR upon its submittal.
c. Agency Coordination
Agency coordination will include any agency with management responsibilities, all
agencies with sensitive resource responsibilities and any agency that may have permit
authority for project activities. The Engineer will determine and coordinate the
environmental and cultural resource impacts and mitigation measures of the project
area. The appropriate local, county, and state agencies, the public and other interested
agencies will be contacted to insure that the community and governmental concerns are
identified and considered for inclusion in the design development of the project. The
Engineer shall be responsible for all coordination that is required to provide a
satisfactory environmental document.
d. Context Sensitive Public Involvement
A Public Involvement Plan (PIP) consistent with Context Sensitive Solutions methods
and practices must be submitted to the NMDOT Environmental Bureau Manager prior
to the first public meeting. The PIP is expected to be an evolving document and
process, specific to the project (Phase I-C, I-D and Phase II). The PIP should contain
goals of working with the community, analyses of the background context, modal
considerations, opportunities to express local values and discussion of the design
approach with specific consideration of the potential project issues, initial identification
of the various stakeholders and their issues of concern, techniques for communicating
with them, and possible methods of addressing concerns. The plan should follow the
outline of the NMDOT Context Sensitive Public Involvement Plan for Location Study
Projects.
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The PIP should include: a brief project description, planning history/background
information, community profile, discussion of anticipated issues, known or likely
impacts (positive and negative), objectives and goals (including approaches to
resolution of issues), public outreach activities, agency coordination activities,
coordination with elected officials & community representatives, and mailing list.
It is anticipated that a low level of public involvement will be required. This level of
effort typically only involves two public information meetings; one during preliminary
design and one during final design, coordination with project and community
stakeholders, agency coordination, and at least one public hearing (if required). The
Engineer shall be responsible for the implementation and cost of all public meeting
coordination including advertisement of the meetings, arrangement and cost for
required recording equipment; news media coordination; providing and arranging for
the meeting facilities; responding to agency and public comments; preparation of
handouts, exhibits and displays; coordination of meetings; preparation of reports of all
meetings and contacts; preparation of transcripts and summaries of public meetings;
and any coordination with the general public, property owners, or agency involvement
that may be required before or after the public meetings.
In addition, Property Owner Interviews will be conducted as part of the Phase I-C and
Phase I-D design phases. Property owner interviews shall be conducted in the field
by arranging to meet with owners at their respective parcels. An overview of the project
will be discussed and include preliminary access, drainage, and fencing issues. Also,
the specifics on how the property owner's access, fencing, gates, drainage, etc., will be
affected by the project are to be discussed.
e. Environmental Document
A qualified environmental professional shall be responsible for preparation of the
environmental document. The environmental document summarizes the environmental
and cultural resources investigations, agency coordination, and public involvement.
The effort must be commensurate with the potential for environmental impacts. The
environmental document shall be developed using the format outlined in FHWA
Technical Advisory T6640.8A, 23 CFR Part 771 and other applicable guidelines and
regulations. Submittal of an environmental document to the NMDOT, which is
incomplete as determined by Environmental staff or the PDE, will not be reviewed.
Submittal of an environmental document that is considered to be complete shall be
reviewed once and comments made to the Engineer. A complete environmental
document shall have a comprehensive discussion of purpose and need, alternatives (as
appropriate), environmental investigations, assessment of impacts, and appropriate
mitigation as necessary. Errors or omissions not adequately corrected from the first
review will be subject to liquidated damages that will be withheld from final payment
of the Contract.
f. Input Synopsis
The public involvement summary, or Input Synopsis, and draft request for a FONSI (if
required), shall be submitted to the NMDOT Environmental Program Manager. The
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Input Synopsis shall contain copies of the property owner interviews and written
comments. It shall also contain the NEPA Document circulation list and responses to
verbal and written comments. All studies, commitments and recommendations must be
summarized and finalized (cultural resources, agency permits, etc.).
g. Environmental Follow-Up
During Phase II – Final Design, the Engineer will complete the environmental
investigation documentation process to re-evaluate the NEPA Document and update as
needed, including subsequent circulation.
The following are the minimum services to be provided by the Engineer as needed:
 Preparation of a FONSI re-evaluation
 Supplemental Public/Agency Coordination
 FONSI Request
The environmental document summarizes the environmental investigations, agency
coordination, and public involvement. The effort must be commensurate with the
potential for environmental impacts. It is anticipated that a re-evaluation of the FONSI
will be the appropriate level of effort required. Should environmental re-evaluation
investigations be necessary, all requirements of Section XI.E, Environmental
Investigations and Documentation, of this RFP will be followed. If significant design
changes have occurred or significant time has elapsed since the issuance of the FONSI,
a contract amendment will be undertaken and the appropriate environmental level of
effort will be negotiated.


Coordination
The Engineer will be responsible for all coordination necessary to accomplish the work
required by the contract. This responsibility shall include coordination with all property
owners and federal, state, city, county, schools and other agencies or stakeholders
having jurisdiction or interest in the project. This will include obtaining approvals
and/or concurrence on all work that is to be completed by the Engineer including work
completed by sub-contractors working under this contract. For any required formal
(written) approvals, the Engineer will provide the Department with all required data
and draft letters of transmittal. The Engineer shall also be responsible for
documentation of all coordination efforts and, as required, providing project status
presentations to NMDOT management, local government, or other stakeholders.
Contact with the public will be conducted during the design process of this project by
interviewing affected business and property owners in the project area. Each business
and property owner will be contacted and a meeting will be scheduled for interviews.
Property owner interviews shall be conducted in the field by arranging to meet with
owners at their respective parcels. An overview of the project and the specifics on how
the property owner's access, fencing, gates, drainage, etc., will be affected by the
project are to be discussed.
In addition to the above, the Engineer shall be responsible for:
 Scheduling all design review meetings;
 Copying and the distribution of plans and documents;
 Writing design review reports (due within one week of the meeting);
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Providing design team meeting minutes (due within one week of the meeting);
Documenting verbal approvals in writing in the monthly progress reports to the
design team and NMDOT;
Performing and documenting property owner interviews;
Being the focal point, for the flow of all project activity, including the
sub-contractor work;
Providing monthly progress reports for design, utility, environmental, right-ofway and construction;

a. Meetings
This work will include coordination with the Department’s PDE in scheduling design
review and other meetings.
b. Agency Coordination
Agency coordination will include any agency with management responsibilities, all
agencies with sensitive resource responsibilities and any agency that may have permit
authority for project activities. The appropriate local, county, and state agencies, the
public and other interested agencies will be contacted to insure that the community and
governmental concerns are identified and considered for inclusion in the design
development of the project. It is anticipated that coordination with the agencies listed
below will be required during the design and construction of this project:





Village of Williamsburg
NMDOT
Sierra County
FHWA

This list is for information only and not intended to be the final list of agencies to
be contacted.


Quality Control Plan
A project specific Quality Control Plan is required for each phase of this project. The
specific requirements are outlined in the current edition of the NMDOT Consultant
Services Procedures Manual & Handbook.
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NMDOT Shall Provide:
The NMDOT will furnish the following to the Engineer. However, the NMDOT may choose to
have the Engineer perform all or part of these services. In the event additional services are required
form the Engineer to fulfill the overall intent of the scope of work, the NMDOT, at its discretion,
may negotiate a fair and reasonable price with the selected consultant for those additional services.
This is not meant to negotiate additional work that may be interpreted as a stand-alone or separate
project.






















A Project Development Engineer (PDE) from the NMDOT staff to serve as an
engineering liaison for the project.
Current bridge inspection reports.
Topographic Survey of Improvement Limits and Control
Hazardous Material Investigations and Recommendations.
NMDOT staff to provide oversight of utility coordination.
20-year Traffic Growth Projection.
Available crash data.
Equivalent Single Axle Loads (ESALs).
Final pavement design (if required).
Review of Soils Testing and Profile Reports.
Review of Preliminary and Final Geotechnical Reports and Recommendations.
Geotechnical exploration for structures.
Final geotechnical boring log summaries.
Review of Preliminary, Pre-Final, Final and PS&E Design Plans, Engineer’s
Estimate and Documents.
Review of Production documents.
Review of right-of-way design and real estate services (if required).
Verification of right-of-way mapping (if required).
Review of Right-of-Way Maps, Title Reports and Monumentation Maps (if
required).
Review bridge or structural design.
Review of environmental documentation and mitigation measures.
Review of Preliminary and Final Drainage Report
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APPENDIX B - CONTRACT FOR FEDERAL FUNDING
Project No.:
Control No.:
Termini
County
NMDOT No.:
Vendor No.:
NEW MEXICO DEPARTMENT OF TRANSPORTATION
CONTRACT FOR ENGINEERING SERVICES
(FEDERAL)
INTRODUCTION
This Agreement is between New Mexico Department of Transportation (“Department’),
and
(“Contractor”). This Agreement is effective as of the date of the last party to
sign on the signature page.
RECITALS
1.

2.

Whereas, the Department desires to contract with the Contractor for Engineering
Services required for the design and preparation of plans for the project herein
specified.
Whereas, the Contractor has expressed a willingness to perform the work as
outlined in Appendix A and Article I, Paragraph 13.

NOW, THEREFORE, IN CONSIDERATION OF THE COVENANTS CONTAINED
HEREIN, it is mutually agreed between the Department and Contractor that:
ARTICLE I
AGREEMENT ON THE PART OF THE CONTRACTOR
1.
2.

The Contractor shall maintain a Professional Engineer registration during the
duration of the work called for by this Contract.
The Contractor agrees to perform and/or furnish the services including all labor,
materials, equipment, and transportation necessary for the design and preparation
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3.

4.

5.

of plans and estimates required for construction in accordance with the terms and
time frame(s) set out in Appendix A and Article I, Paragraph 17, hereto and the
content, directive and intent of which is incorporated herein by reference.
Compensation for work for subsequent phases as applicable to the project, and
associated special services based upon direct and indirect costs shall be
negotiated at the conclusion of the previous phase.
a.
These phases shall be based on the man-hours required to complete the
plans from Final Scoping stage through Field Design Inspection.
b.
Compensation shall be paid based on a percentage of work tasks submitted
and approved as correct. Further, partial payments shall be made monthly
as the work progresses upon application therefore accompanied by a
certified statement of work accomplished in accordance with this Contract
and as approved by the Project Development Contractor. Partial payments
shall be based upon percentage of work completed broken down into direct
labor, labor overhead, direct costs, sub-contract expense also broken down
and a fee.
After receipt of the letter of Notice of Authorization from the Department, the
Contractor shall commence work on the Contract which shall be completed in
accordance with the Project Schedule and completion date(s) set forth in Article I,
Paragraph 17. The terms “satisfactory completion” or “satisfactorily completed” for
the purpose of assessing liquidated damages under this paragraph, shall mean:
a.
Return in satisfactory condition all of the Department’s loaned documents
and materials specifically including Department’s survey books and field
notes; and
b.
Delivery to Department of Contractor’s work product under this Contract
including, but not limited to, the design information, standard drawings, field
notes and other pertinent documents. Such delivery means actual transfer
of possession in the form approved by the Department incorporating all
required plan corrections and clarifications.
c.
Acceptance, in writing, by the Department of the Contractor’s work.
Should the Contractor fail to satisfactorily complete the work and services on or
before the Contract completion date(s) as provided for in this Contract, liquidated
damages shall be assessed and withheld from final payment, in the amount of Two
Hundred Fifty Dollars ($250) per day or one-quarter of one percent per day of the
Contractor’s sum fee, whichever is less. If liquidated damages assessed herein
exceed the amount of money due the Contractor as retainage under Article II,
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6.

7.

8.

9.

Paragraph 9, the Contractor shall be liable to pay the Department the amount of
such excess. Provided that if the Contractor finds it impossible for reasons beyond
their control to complete the work within the specified contract time, the Contractor
may, 30-days prior to the applicable completion date, make a written request to
the Department for an extension setting forth therein the reasons justifying the
request. If the work has been delayed because of conditions beyond the control
and without fault of the Contractor, the Department shall extend the time for
completion in such amount as the conditions justify. The extended time for
completion shall then be in full force and affect the same as though it were the
original time for completion.
The Contractor has total responsibility for the accuracy, completeness, and
correctness of plans and related data prepared under the terms of this Contract
and shall check all material accordingly. The plans will be reviewed by the
Department for conformity with Department procedures and contract terms.
Review by the Department does not include a detailed review or checking of design
components and related details or the accuracy with which such designs are
depicted on the Plans.
The design and details furnished by the Contractor shall conform to the New
Mexico State Department of Transportation Standard Specifications for Highway
and Bridge Construction (latest edition), AASHTO, ASTM, MUTCD, 23 Code of
Federal Regulations, when applicable and other laws, rules, and regulations as
applicable and in effect as of the date of execution of this Contract.
The Contractor shall sign all documents and shall be fully responsible for the
accuracy of all work prepared under this Contract as specified in Appendix A. In
the event that negligent errors or omissions are discovered in the Contractor’s
work, the Contractor’s responsibility shall include (but not be limited to) the
following:
a.
Upon notification by the Department of an error or omission, immediately
provide at no cost to the Department all Engineering Services required to
correct the error and/or omission.
b.
Assume the cost required to correct an engineering error and/or omission.
The Department shall be named as additional insured in respect to General
Liability on the Contractor’s Insurance Certificate which shall also have
Professional Liability coverage with limits as stated on the Contractor’s insurance
certificate with a three year extended reporting period with respect to events which
occurred but were not reported during the term of the Policy. The policy shall
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10.

11.

12.

protect against any negligent act, error, or omission arising out of the professional
services that includes coverage for acts by others for whom the Contractor is
legally responsible. The policy shall apply to the activities of all Design,
Engineering, and Construction Management Professionals who are employed by
the Contractor and assigned to the project.
The Contractor shall provide full insurance coverage payable to the Department to
cover loss due to fire, water loss, or other hazard to any drawings, documents,
survey books, and any or all other materials belonging to the Department while
under the care of the Contractor. The amount of this insurance will be based upon
the reasonable replacement cost of the documents and shall be in effect prior to
the Department’s authorization to proceed.
To the fullest extent permitted by law and subject to the provisions of NMSA, 1978,
Section 56-7-1, 1971 (as amended), the Contractor shall defend, indemnify, and
hold harmless the Department, acting through its agents, representatives, and
employees from and against claims, damages, losses, and expenses (including
but not limited to attorney’s fees, courts costs, and the cost of appellate
proceedings), arising out of or resulting from the Contractor’s duty to defend, hold
harmless, and indemnify the Department from the Contractor’s professional
negligent acts, errors, mistakes, or omissions. Contractor’s duty to defend, hold
harmless, and indemnify the Department shall arise in any connection with any
claim, damage, loss, or expense that is attributable to or caused any negligent act,
error, or omission of the Contractor or anyone directly or indirectly employed by
the Contractor or anyone for whose acts they are liable. This agreement to
indemnify shall not extend to liability, claims, damages, losses, or expenses,
including attorney’s fee, arising out of (1) the preparation or approval of maps,
drawings, opinions, reports, surveys, change orders, design or specifications by
the Department, or the agents or employees of the Department, or (2) the giving
of or failure to give directions or instructions by the Department, where such giving
of or failure to give directions or instructions by the Department is the primary
cause of bodily injury to persons or damages to property. For purposes herein the
Contractor is not considered an agent of the Department.
As the work progresses the Contractor may submit certified billings to the
Department not more than once a month. These billings will be based on the
percentage completed. All such billings will be submitted on the Department’s
standard billing form.
56

13.

The Contractor agrees that the fee described in Article II, Paragraph 7, is just and
fair compensation for the services listed below. The services for CN
include:

14.

The Contractor agrees to maintain all books, documents, papers, accounting
records, and other evidence pertaining to costs incurred and to make such
materials available at their respective offices at all reasonable times during the
Contract period and for five (5) years from the date of final payment under the
Contract for inspection by the Department.

15.

The Contractor shall attend project meetings and such conferences with the
Department and other parties as may be necessary in connection with this work.
The Contractor, its consultants, or subcontractors who perform work for the
Department shall comply with all federal, state, and local laws and ordinances
applicable to the work called for herein.
The Contractor, its consultants, or subcontractors who perform work for the
Department shall comply with the following completion dates:

16.

17.

INSERT PROJECT SCHEDULE

ARTICLE II
AGREEMENTS ON THE PART OF THE DEPARTMENT
1.
2.

3.
4.
5.

The Department shall make available to the Contractor such Department records
as may be available and pertinent for the purpose of the work herein described.
The Department shall make available to the Contractor, all its pertinent standards,
and Department’s Special Provisions and Supplemental Specifications. The
Contractor can purchase these documents and standards from the appropriate
NMDOT division.
The Department shall furnish all applicable design criteria.
The Department’s acceptance of the Contractor’s formal submittals shall be given
in writing in all instances.
The Department agrees to assign a Project Development Engineer to function as
a coordinator and liaison agent to expedite the Department’s reviews and
approvals of all stages of the Contractor’s work.
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6.
7.

8.

9.

10.

The Department shall furnish the Contractor, at no cost to the Contractor, the
documents and information as listed in Appendix A.
Total compensation during the term of this Agreement shall not exceed $
,
unless otherwise agreed to in writing by the parties hereto, which amount does not
include applicable gross receipts taxes in exchange for the Contractor’s completion
of
. The parties may, subject to successful negotiation, agree to further
compensation for additional services, as described in Appendix A. Unless
extensions are granted under this Contract, this total amount may be reduced by
assessment of liquidated damages in accordance with Article I, Paragraph 5. The
Department will not compensate the Contractor for services or other deliverables
provided prior to the full execution of the Contract, after the expiration of the
Contract, or in excess of the Contract value, unless the Contract dollar amount is
duly amended prior to providing the services or deliverables.
Partial payments may be made monthly as the work progresses when
accompanied by a certified statement of work accomplished in accordance with
Article I, Paragraph 12.
The Contractor’s satisfactory completion of the Contract as defined in Article I,
Paragraph 3 shall be a prerequisite for final payment. Final payment including
any retainage will be made within thirty (30) days after the work has been approved
and accepted by the Departments Chief Executive Officer or duly authorized
representative. Retainage shall be
computed at 5% of the total contract
amount and will be set aside as security for full performance under the terms of
this agreement. No retainage will be held for Phase III Services. The Department
will pay for work performed until payments made equal 95% of the total amount for
the applicable Phase. The remaining 5% Retainage will be paid upon satisfactory
completion of Services, respectively.
Subject to the provisions of Article II, Paragraphs 8 and 9, within fifteen (15) days
after the date the Department receives written notice from the Contractor that
payment is requested for services or items of tangible personal property delivered
on site and received, the Department shall issue a written certification of complete
or partial acceptance or rejection of the services or items of tangible personal
property. If the Department finds that the services or items of tangible personal
property are not acceptable, it shall, within thirty (30) days after the date of receipt
of written notice from the Contractor that payment is requested, provide to the
Contractor a letter of exception explaining the defect or objection to the services
or delivered tangible personal property along with details of how the Contractor
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may proceed to provide remedial action. Upon certification by the Department that
the services or items of tangible personal property have been received and
accepted, payment shall be tendered to the Contractor within thirty (30) days after
the date of certification. If payment is made by mail, the payment shall be deemed
tendered on the date it is postmarked. After the thirtieth (30th) day from the date
that written certification of acceptance is issued, late payment charges shall be
paid on the unpaid balance due on the Contract to the Contractor at the rate of one
and one-half (1½) percent per month.
ARTICLE III
PROVISIONS RELATING TO PERSONNEL
1.

2.

Employment of Employees of Public Agencies. Unless otherwise approved by the
Department in writing, during the life of the project, the Contractor shall not (1)
employ any professional or technical employee(s) who are part-time, full-time, or
who have been in the employment of the New Mexico Department of
Transportation during the life of this project, or (2) directly or indirectly solicit, offer,
promise, coerce, promote or give anything of value to any such professional or
technical employee as inducement to leave the employment of the New Mexico
Department of Transportation for any reason whatsoever. The Contractor shall
comply with all applicable federal and state statutes, rules, and regulations.
No Solicitation of Contract. Signed and dated “Certification of Consultant” and
“Certification of Department of Transportation” are attached hereto and made a
part hereof. The Department may terminate this Contract based on any
misrepresentation of the Contractor on the Certification of Consultant.

ARTICLE IV
MISCELLANEOUS PROVISIONS
1.
2.
3.

The term “Supplemental Contract” and “Amended Contract” are used
interchangeably in this Contract.
The words Department, NMDOT, and New Mexico Department of Transportation
are used interchangeably in this Contract.
The term “Scope of Services” includes Appendix A and Article I, Paragraph 13,
unless the Contract clearly states otherwise.
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4.

5.

6.

Conference and Inspection. Duly authorized representatives of the Department
shall have the right to inspect the work under this Contract. If federal funds are to
be used for professional services, the duly authorized representatives of the
Department, the Federal Highway Administration, and the Comptroller General of
the United States, shall have access to any books, documents, papers, and
records of the Contractor which are directly pertinent to the Contract, for the
purpose of making an audit, examination, excerpts, and transcriptions.
Conferences shall be held when necessary at the request of either party to this
Contract. The Contractor agrees that the cost of these conferences is a part of the
above fee. If federal funds are to be used for professional services, reimbursement
will be limited to costs which are allowable under Federal Cost Principles contained
in 48 CFR, Chapter 1, Part 31 Federal Acquisition Regulation (FAR 31).
Ownership of Work Products.
All documents and materials including, but not
limited to, tracings, drawings, estimates, field notes, investigations, design
analysis, structural calculations and studies, which are prepared in the
performance of this Contract are to be and remain the property of the Department
and are to be delivered to the Department not later than the termination date of
this Contract, before the final payment is made to the Contractor. The Contractor
is liable for replacement, if these materials are destroyed or lost prior to transferring
possession to the Department. Nothing produced in whole or in part by the
Contractor under this Contract shall be the subject of an application for copyright
by or on behalf of the Contractor. This Paragraph shall be included in all
sub-contracts.
Delays. The parties both agree to perform their obligations hereunder with due
diligence and to cooperate with one another in a timely and good-faith manner in
order that the work covered hereby may be completed within the time frame(s)
provided by Appendix A and Article I, Paragraph 17.
a.

7.

In the event of delays under this Contract caused by the Department, the
Contractor is entitled to receive a reasonable extension of time as provided
in Article I, Paragraph 5, but in no event will the Contractor terminate work
under this Contract for delays caused by the Department.
b.
If a delay is attributable to the Contractor’s fault or to matters within their
control, extensions will not be granted. The Contractor may be subject to
possible assessment of liquidated damages.
Notice to Proceed. The Department is not liable and will not pay the Contractor
for any work performed before Notice to proceed is received by the Contractor from
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8.

9.

10.

11.

the Department. After execution of this Contract, and after a letter of authorization
from the Department to proceed, the Contractor shall then proceed immediately
with the scope of services delineated in Appendix A and Article I, Paragraph 13.
Assignment. The Contractor shall not assign, sublet, subcontract, or transfer any
interest, right or obligation in this Contract without the written consent of the
Department.
Changes in Scope of Work. Additions to or deletions from Appendix A and Article
I, Paragraph 13 provided herein may be made, and the compensation to be paid
to the Contractor and the time for completion may be adjusted accordingly by
mutual agreement of the contracting parties. Whenever an alteration in character
of work results in a change in the nature of the design, thereby increasing or
decreasing the cost of the performance, an amended contract shall be executed
authorizing the Contractor to perform work in accordance with the changed
requirements and setting forth the amended fee and time for completion. The
Contractor is not authorized to do any work beyond that work called for in Appendix
A and Article I, Paragraph 13, without an executed amended contract.
Termination for Default. The Department and the Contractor hereby agree to the
full performance of the covenants herein. If the Contractor, for any cause, fails to
carry on the work in an acceptable manner including failure to perform in
accordance with the time schedule in Article I, Paragraph 17, the Department will
give notice in writing of such neglect or default, the corrective measures to be taken
and delineate a reasonable period of time within which to take such measures.
Contractor's failure to comply with such notice and to rectify the delay or default as
therein provided shall subject this Contract to immediate termination by the
Department. The Department may terminate the Contract for cause by delivery to
the Contractor of a Notice of Termination. In the event of termination for default
the Department shall compensate the Contractor for work on the project which has
been previously delivered and received before the date of termination and which
work has been approved and accepted by the Department, less liquidated
damages. The Department shall be entitled to recover all direct, indirect, and
consequential costs for completion of all unfinished scope of work as delineated in
Appendix A and Article I, Paragraph 11, whether through its own employees or by
contract.
Termination for the Convenience of the Department. The Department may also
terminate performance of work under this Contract in whole or in part for its own
convenience in the absence of any default by the Contractor. A termination for the
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12.

13.

14.
15.

16.
17.

convenience of the Department shall be effected by delivery to the Contractor of
Notice of Termination specifying the extent to which performance of work under
the Contract is terminated and the date upon which termination becomes effective.
Within ten (10) days of the effective date of termination, the Contractor shall deliver
to the Department all design plans, construction estimates, drawings, documents,
survey books and any or all other materials developed under this Contract. Should
this Contract be terminated for the convenience of the Department, the Contractor
shall receive the following as full compensation hereunder:
a.
Actual direct and indirect costs, expenses, and salary expenses which are
incurred prior to the effective date of termination;
b.
Gross receipts tax owed or incurred at the time of contract termination; and
c.
All expenses incurred by Contractor in computing the costs, sums, and
expenses set forth in Paragraphs a. and b. above.
Suspension of Work. The Department may order the Contractor in writing to
suspend all or part of the work for such period of time as it determines to be
appropriate for its convenience. Such suspension order will be treated as a delay
caused by the Department under Paragraph 6 above and entitles Contractor to
receive a reasonable time extension.
Improper Exercise of Authority. It is further understood and agreed that the
Contractor shall not in any way exercise any portion of the authority or sovereign
powers of the State of New Mexico or the authority or powers of the New Mexico
Department of Transportation Commission or the Department’s Chief Executive
Officer, and shall not make any agreements or commitments or in any way
represent itself as an agent of the State of New Mexico.
Binding on Successors. Insofar as authorized by law, this Contract shall be binding
upon the parties hereto, their successors, executors, administrators, and assigns.
This Writing is the Contract in its Entirety. This instrument embodies the whole
contract of the parties. There are no promises, terms, conditions, or obligations
other than those contained herein. This Contract shall supersede all previous
communications, representations, or agreements either verbal or written between
the parties hereto.
Term. This Contract terminates four years from the date of execution.
Subcontracting. Upon written approval of the Department, the Contractor may
subcontract all or part of survey, drainage, landscape architectural work, and a
portion of the roadway design work for this project as described in Appendix A and
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18.

19.

20.

21.

22.

Article I, Paragraph 11. Any subcontract entered into by the Contractor for an
amount in excess of $10,000 shall contain all the provisions of this Contract.
Appendices. Appendix A, Appendix B, Appendix C and Appendix D are attached
hereto and incorporated herein by reference. Such appendices contain the
following materials:
a. Appendix A: Scope of Services
b.
Appendix B: Certificate of Insurance
c.
Appendix C: Cost Summary
d.
Appendix D: Campaign Contribution Disclosure Form
Status of Contractor. The Contractor, and its agents and employees, are
independent contractors performing Professional Services for the Department and
are not employees of the State of New Mexico. The Contractor, and its agents
and employees, shall not accrue leave, retirement, insurance, bonding, use of
state vehicles, or any other benefits afforded to employees of the State of New
Mexico as a result of this Contract.
Appropriations. The terms of this Contract are contingent upon sufficient
appropriations and authorizations being made by the Legislature of New Mexico
or the Congress of the United States if federal funds are involved, for the
performance of this Contract. If sufficient appropriations and authorization are not
made by the Legislature or the Congress of the United States, if federal funds are
involved, this Contract shall terminate upon written notice being given by the
Department to the Contractor. The Department is expressly not committed to
expenditure of any funds until such time as they are programmed, budgeted,
encumbered, and approved for expenditure by the Department. The Department's
decision as to whether sufficient appropriations are available shall be accepted by
the Contractor and shall be final.
Release. The Contractor upon final payment of the amount due under this
Contract releases the Department, its officers and employees, and the State of
New Mexico from all liabilities, claims, and obligations whatsoever arising from or
under this Contract. The Contractor agrees not to purport to bind the State of New
Mexico to any obligation not assumed herein by the State of New Mexico, unless
the Contractor has express written authority to do so, and then only within the strict
limits of that authority.
Confidentiality. Any confidential information provided to or developed by the
Contractor in the performance of this Contract shall be kept confidential and shall
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23.

24.

25.

26.
27.

not be made available to any individual or organization by the Contractor without
the prior written approval of the Department.
Conflict of Interest. The Contractor warrants that they presently have no interest
and shall not acquire any interest, direct or indirect, which would conflict in any
manner or degree with the performance of services required under this Contract.
If the Contractor serves as a representative for other entities or agencies, public or
private, within the project area during the term of this Contract, Contractor shall
immediately notify the Department for evaluation of potential conflict(s). The
Contractor shall comply with any applicable provisions of the New Mexico
Governmental Conduct Act, the New Mexico Financial Disclosures Act and the
campaign disclosure provisions of the Procurement Code. The Contractor has
completed a Campaign Contributions Disclosure Form which is attached to this
Agreement.
Notice. The New Mexico criminal statutes impose felony penalties for illegal
bribes, gratuities, or kickbacks in the procurement of this Contract. In addition, the
New Mexico Procurement Code, Sections 13-1-28 through 13-1-199, NMSA 1978,
imposes civil and criminal penalties for its violation.
Legal Compliance. The Contractor shall comply with all applicable federal, state
and local laws, and Department regulations and policies in the performance of this
Contract, including, but not limited to laws governing civil rights, equal opportunity
compliance, environmental and cultural resources requirements, right-of-way
acquisition, workplace safety, employer-employee relations, and all other laws
governing operation of the workplace, including laws and regulations hereafter
enacted. The Contractor shall ensure that the requirements of this compliance are
made a part of each subcontract on this project at all tiers.
Applicable Law. This Contract shall be governed by the laws of the State of New
Mexico.
Disadvantaged Business Enterprise (DBE) Program And Policy. In accordance
with Title 49 Code of Federal Regulations Part 26 (49 CFR 26) or as may be
amended, the Contractor shall agree to abide by and take all necessary and
reasonable steps to comply with the following:
1.

DBE Policy: It is the policy of the Department to implement the provisions
of 49 CFR Part 26 (49 CFR 26), other pertinent regulations, and source
legislation. The objectives are:
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a. To ensure nondiscrimination in the award and administration of
DOT- assisted contracts in the USDOT’s highway, transit, and
airport financial assistance programs;
b. To create a level playing field on which DBEs can fairly compete for
DOT-assisted contracts;
c. To ensure that USDOT’s DBE Program is narrowly tailored in
accordance with applicable law;
d. To ensure that only firms that fully meet the eligibility standards
specified in 49 CFR 26 are permitted to participate as DBEs;
e. To help remove barriers to the participation of DBEs in USDOTassisted contracts; and
f. To assist the development of firms that can compete successfully
in the marketplace outside the DBE Program.
2.

DBE Obligations: The Department will establish the DBE goal on a tri
annual basis. The approved FFY 2018-2020 DBE goal is established at
15.01% for federal-aid highway construction and design, which will be
attained through race neutral measures.

3.

Record Keeping Responsibilities: The Contractor is responsible to assure
that its DBE liaison officer completes and submits the appropriate forms
required by the DBE Program to the Department’s project manager or to
the NMDOT CONSTRUCTION AND CIVIL RIGHTS BUREAU / DBE
PROGRAM at the following address:
NMDOT
Construction and Civil Rights Bureau
1570 Pacheco Street, Suite A10
Santa Fe, NM 87505

4.

Department’s DBE Program: The Department’s DBE Program as required
by 49 CFR Part 26 and as approved by DOT, is incorporated herein by
reference and made part of this agreement. If any provision of the DBE
Program conflicts with 49 CFR Part 26, the provisions of 49 CFR Part 26
shall prevail. Implementation of this program is a legal obligation and
failure to carry out its terms shall be treated as a violation of this
agreement. Upon notification to the Contractor of its failure to carry out
the terms and conditions of the DBE Program, the Department may
impose sanctions as provided for under part 26 and may, in appropriate
cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the
Program Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 et seq.).
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From time to time NMDOT shall receive interpretations from USDOT,
which shall be binding on NMDOT, sub-recipients, and contractors.
5.

28.

DBE Obligations – The NMDOT and the Offeror agree to ensure that
DBEs as defined in 49 CFR Part 26 shall have the maximum opportunity
to participate in the performance of services and work financed in whole
or in part with federal funds under the Agreement. (1) In this regard, The
Offeror shall not discriminate on the basis of race, color, national origin
or sex in the performance of DOT-assisted contracts. The Offeror shall
carry out applicable requirements of 49 CFR 26 in the award and
administration of DOT-assisted contracts. Failure by the Offeror to carry
out these requirements is a material breach of contract, which may result
in the termination of the contract or such other remedy as NMDOT deems
appropriate, which way include, but is not limited to: (1) Withholding
monthly progress payments; (2) Assessing sanctions; (3) Liquidated
damages; and/or (4) Disqualifying the Offeror from future bidding as
non-responsive.

Certification for Federal-Aid Contracts: The selected Contractor who becomes the
Contractor shall certify, by signing the Contract, that to the best of its knowledge
and belief:
a.

No federal appropriated funds have been paid or will be paid, by or on behalf
of the Offeror, to any person for influencing or attempting to influence an
officer or employee of any federal agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any federal contract, the making of and
federal grant, the making of any federal loan, extension, continuation,
renewal, amendment, or modification of any federal contract, grant, loan, or
cooperative agreement.

b.

If any funds other than federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or
employee of any federal Agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in
connection with this federal contract, grant, loan, or cooperative agreement,
the Offeror shall complete and submit Standard Form-LLL, “Disclosure
Form to Report Lobbying,” in accordance with its instructions.
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c.

This certification is a material representation of fact upon which reliance will
be placed when the Contract is executed. Submission of this certification is
a prerequisite for making or entering into the Contract imposed by 31 U.S.C.
Section 1352. Any person who fails to file the required certification shall be
subject to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure. No Federal appropriated funds have been
paid or will be paid, by or on behalf of the Engineer, to any person for
influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any
Federal loan, extension, continuation, renewal, amendment, or modification
of any Federal contract, grant, loan, or cooperative agreement.

d.

29.

30.

31.

The Contractor also agrees by signing their Contract/Amended Contract
that they shall require that the language of this certification be included in
all lower tier subcontracts, which exceed $100,000 and that all such sub
recipients shall certify and disclose accordingly.
Consent to Jurisdiction and Venue. The Contractor hereby consents to and agrees
to the exclusive jurisdiction of the Courts of the State of New Mexico for the
resolution of any disputes arising under or resulting from this Contract which
cannot be resolved informally and hereby waive any objection to the personal
jurisdiction of the Courts of the State of New Mexico over the Contractor. It is
expressly understood and recognized by the parties hereto that the venue for
litigation of issues, claims, or all other judicial matters arising or resulting from this
agreement shall be in the Santa Fe County District Court.
Third Party Beneficiary Clause. No provision of this Contract creates in the public,
or any member thereof, a third party beneficiary or to authorize anyone not a party
to the Contract to maintain a suit for wrongful death, bodily and/or personal injury
to a person, damage to property, and/or any other claim(s) whatsoever pursuant
to the provisions of this Contract.
New Mexico Tort Claims Act. No provision of this Contract establishes any waiver
of immunity from liability for alleged tortuous conduct of any employee of the
Department or the Contractor arising from the performance of this Contract apart
from that set forth in the New Mexico Tort Claims Act, NMSA 1978, Section 41-41, et seq.
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b. 32. Requirements for New Mexico Employees Health Coverage.
A.
If Contractor has, or grows to, six (6) or more employees who work, or who
are expected to work, an average of at least 20 hours per week over a six
(6) month period during the term of the Agreement, Contractor certifies, by
signing this agreement, to have in place, and agrees to maintain for the term
of the Agreement, health insurance for those employees and offer that
health insurance to those employees if the expected annual value in the
aggregate of any and all contracts between Contractor and the State
exceed $250,000 dollars.
B.
Contractor agrees to maintain a record of the number of employees who
have (1) accepted health insurance; (2) declined health insurance due to
other health insurance coverage already in place; or (3) declined health
insurance for other reasons. These records are subject to review and audit
by a representative of the state.
C.
Contractor agrees to advise all employees of the availability of State publicly
financed health care coverage programs.
D.
For Indefinite Quantity, Indefinite Delivery contracts (price agreements
without specific limitations on quantity and providing for an indeterminate
number of orders to be placed against it), Contractor agrees these
requirements shall apply the first day of the second month after the
Contractor reports combined sales (from state and, if applicable, from local
public bodies if from a state price agreement) of $250,000, $500,000 or
$1,000,000, depending on the dollar value threshold in effect at that time.
33.
Employee Pay Equity Reporting
This provision shall apply to contracts awarded through and Invitation to Bid or a
Request for Proposals. The Executive Order and required forms can be obtained
from the following link:
http://www.generalservices.state.nm.us/statepurchasing/Pay_Equity.aspx
October 1, 2010 and beyond contract requirements:
Contractor agrees if it has ten (10) or more employees OR eight (8) or more
employees in the same job classification, at any time during the term of this
contract, to complete and submit the required reporting form (PE10-249 or PE250,
depending on their size at the time) either within thirty (30) calendar days of
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contract award (if the contract did not result from a solicitation) or on the annual
anniversary of the initial report submittal for contracts up to one (1) year in duration
(if the contract did result from a solicitation).
For contracts that extend beyond one (1) calendar year, or are extended beyond
one (1) calendar year, Contractor also agrees to complete and submit the required
form annually within thirty (30) calendar days of the annual contract anniversary
date of the initial submittal date and, if more than 180 calendar days has elapsed
since submittal of the last report, at the completion of the contract.
Should Contractor not meet the size requirement for reporting at contract award
but subsequently grows such that they meet or exceed the size requirement for
reporting, Contractor agrees to provide the required report within ninety (90)
calendar days of meeting or exceeding the size requirement. That submittal date
shall serve as the basis for submittals required thereafter.
Contractor also agrees to levy these reporting requirements on any subconsultant(s) performing more than 10% of the dollar value of this contract if said
sub-consultant(s) meets, or grows to meet, the stated employee size thresholds
during the term of the contract. Contractor further agrees that, should one or more
sub-consultant not meet the size requirement for reporting at contract award but
subsequently grows such that they meet or exceed the size requirement for
reporting, Contractor will submit the required report, for each such sub-consultant,
within ninety (90) calendar days of that sub-consultant meeting or exceeding the
size requirement. Subsequent report submittals, on behalf of each such subconsultant, shall be due on the annual anniversary of the initial report submittal.
Contractor shall submit the required form(s) to the State Purchasing Division of the
General Services Department, and other departments as may be determined, on
behalf of the applicable sub-consultant(s) in accordance with the schedule
contained in this paragraph. Contractor acknowledges that this sub-consultant
requirement applies even though Contractor itself may not meet the size
requirement for reporting and be required to report itself.
Contractor shall not be required to report more frequently than annually unless
more than 180 calendar days has elapsed since submittal of the last report and
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the contract has reached completion. The requirement for reporting at contract
completion shall not apply in the case of a one-time fulfillment of a purchase order.
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IN WITNESS WHEREOF, each party is signing this Agreement on the date stated
opposite that party’s signature.

NEW MEXICO DEPARTMENT OF TRANSPORTATION

By: ________________________________

Date: __________________________

Secretary/Designee

INSERT CONTRACTOR NAME
By: ________________________________

Date: ___________________________

Signature

Name: _____________________________
Title: _____________________________

APPROVED AS TO FORM AND LEGAL SUFFICIENCY BY THE DEPARTMENT'S
OFFICE OF GENERAL COUNSEL

By: _________________________________ Date: ___________________________
Assistant General Counsel

I certify that
, I.D. No.
is registered with the Taxation and Revenue
Department for payment of gross receipts tax.

By: __________________________________ Date: ___________________________
Taxation and Revenue Department
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APPENDIX C: ACKNOWLEDGEMENT OF RECEIPT FORM
Request for Proposals No. 19-22
PN: 1100990
CN: 1100990
I-25 Williamsburg, Phase A/B, IC/ID
In acknowledgement of receipt of this Request for Proposal the undersigned agrees that he/she has
received a complete copy, beginning with the title page and ending with “Appendix I”.
The acknowledgement of receipt should be signed and returned to the Procurement and Facilities
Management Division, NMDOT, by the close of business on October 22, 2018. Only potential
Offerors who elect to return this completed form will receive copies of RFP amendments, if any are
issued. The following information will be used for all correspondence related to this Request for
Proposals.

FIRM: _________________________________________________________________
REPRESENTED BY: _____________________________________________________
TITLE: ________________________________ PHONE NO.: ____________________
E-MAIL: ___________________________

FAX NO.: ________________________

ADDRESS: _____________________________________________________________
CITY: __________________________ STATE: ________ ZIP CODE: _____________
SIGNATURE: ___________________________________ DATE: _________________

Please return completed form to the name and address listed below.
Margo Gomez
Procurement and Facilities Management Division
New Mexico Department of Transportation
1120 Cerrillos Rd., Rm #103
Santa Fe, NM 87504
Ph. (505) 470-2784
Fx. (505) 827-5555
Email: Margo.Gomez@state.nm.us
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APPENDIX D – PROJECT/CONTRACT LISTING FORM
Offerors shall list all current contracts with the NMDOT, containing similar work(s) to the scope of work as contained in the
RFP. This form shall only include the contract(s) that the proposing Offeror has with the NMDOT; subcontractor
information is not required.
FIRM: _______________________________ DATE: _____________

Table A – Project Specific Contracts
PROJECT DIRECTLY AWARDED
TO FIRM

CONTRACT
DATE

CONTRACT
AMOUNT
(in dollars $)

% COMPLETE
TO DATE

CONTRACT AMOUNT
EXPENDED TO DATE
(in dollars $)

CONTRACT
REMAINING
BALANCE
(in dollars $)

1.
2.
3.
4.
5.
TOTALS
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Table B – On-call Contracts

PROJECT DIRECTLY
AWARDED TO FIRM

CONTRACT
DATE

CONTRACT
AMOUNT

TOTAL
AMOUNT
TASKED OUT
TO DATE
(in dollars $)

% OF TASKED OUT
WORK COMPLETE
TO DATE

TOTAL TASKED
OUT WORK
EXPENDED TO
DATE
(in dollars $)

TOTAL
REMAINING
BALANCE OF
TASKED OUT
WORK
(in dollars $)

1.
2.
3.
4.
5.
TOTALS

Notes:
1.
2.
3.
4.
5.

If any award is not proceeding in contract negotiations, please indicate the status in the "Remarks" below.
Fees do not include reimbursable expenses, which include: travel, per diem, printing, telephone or reproduction cost.
Federal funds shall be included in project calculations pursuant to 13-1-120B (6).
Any Award of Contract that has not resulted in a written contract offer to the Offeror, within 6 months of written notice, shall
not be considered an award for the purposes of the Project Listing Form.
Contact the person designated in Section I, Paragraph D if there are ANY questions regarding the correct completion of this
form. (Use additional sheets if necessary).

REMARKS:
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APPENDIX E: CAMPAIGN CONTRIBUTION DISCLOSURE FORM
Pursuant to NMSA 1978, § 13-1-191.1 (2006), any person seeking to enter into a contract with
any state agency or local public body for professional services, a design and build project
delivery system, or the design and installation of measures the primary purpose of which is to
conserve natural resources must file this form with that state agency or local public body. This
form must be filed even if the contract qualifies as a small purchase or a sole source contract.
The prospective contractor must disclose whether they, a family member or a representative of
the prospective contractor has made a campaign contribution to an applicable public official of
the state or a local public body during the two years prior to the date on which the contractor
submits a proposal or, in the case of a sole source or small purchase contract, the two years prior
to the date the contractor signs the contract, if the aggregate total of contributions given by the
prospective contractor, a family member or a representative of the prospective contractor to the
public official exceeds two hundred and fifty dollars ($250) over the two year period.
Furthermore, the state agency or local public body shall void an executed contract or cancel a
solicitation or proposed award for a proposed contract if: 1) a prospective contractor, a family
member of the prospective contractor, or a representative of the prospective contractor gives a
campaign contribution or other thing of value to an applicable public official or the applicable
public official’s employees during the pendency of the procurement process or 2) a prospective
contractor fails to submit a fully completed disclosure statement pursuant to the law.
THIS FORM MUST BE FILED BY ANY PROSPECTIVE CONTRACTOR WHETHER OR
NOT THEY, THEIR FAMILY MEMBER, OR THEIR REPRESENTATIVE HAS MADE ANY
CONTRIBUTIONS SUBJECT TO DISCLOSURE.
The following definitions apply:
“Applicable public official” means a person elected to an office or a person appointed to
complete a term of an elected office, who has the authority to award or influence
the award of the contract for which the prospective contractor is submitting a
competitive sealed proposal or who has the authority to negotiate a sole source or
small purchase contract that may be awarded without submission of a sealed
competitive proposal.
“Campaign Contribution” means a gift, subscription, loan, advance or deposit of money
or other thing of value, including the estimated value of an in-kind contribution, that is made to
or received by an applicable public official or any person authorized to raise, collect or expend
contributions on that official’s behalf for the purpose of electing the official to either statewide or
local office. “Campaign Contribution” includes the payment of a debt incurred in an election
campaign, but does not include the value of services provided without compensation or
unreimbursed travel or other personal expenses of individuals who volunteer a portion or all of
their time on behalf of a candidate or political committee, nor does it include the administrative
or solicitation expenses of a political committee that are paid by an organization that sponsors
the committee.
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“Family member” means spouse, father, mother, child, father-in-law, mother-in-law,
daughter-in-law or son-in-law.
“Pendency of the procurement process” means the time period commencing with the
public notice of the request for proposals and ending with the award of the contract or the
cancellation of the request for proposals.
“Person” means any corporation, partnership, individual, joint venture, association or
any other private legal entity.
“Prospective contractor” means a person who is subject to the competitive sealed
proposal process set forth in the Procurement Code or is not required to submit a competitive
sealed proposal because that person qualifies for a sole source or a small purchase contract.
“Representative of a prospective contractor” means an officer or director of a
corporation, a member or manager of a limited liability corporation, a partner of a
partnership or a trustee of a trust of the prospective contractor.
DISCLOSURE OF CONTRIBUTIONS:
Contribution Made By:

__________________________________________

Relation to Prospective Contractor: __________________________________________
Name of Applicable Public Official: _________________________________________
Date Contribution(s) Made:

__________________________________________
__________________________________________

Amount(s) of Contribution(s)

__________________________________________
__________________________________________

Nature of Contribution(s)

__________________________________________
__________________________________________

Purpose of Contribution(s)

__________________________________________
__________________________________________

(Attach extra pages if necessary)

___________________________
Signature

_______________________
Date

___________________________
Title (position)
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—OR—
NO CONTRIBUTIONS IN THE AGGREGATE TOTAL OVER TWO HUNDRED FIFTY
DOLLARS ($250) WERE MADE to an applicable public official by me, a family member or
representative.

______________________________
Signature

_______________________
Date

______________________________
Title (Position)
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APPENDIX F: NEW MEXICO EMPLOYEES HEALTH COVERAGE FORM
1. For all contracts solicited and awarded on or after January 1, 2008: If the Offeror has,
or grows to, six (6) or more employees who work, or who are expected to work, an
average of at least 20 hours per week over a six (6) month period during the term of the
contract, Offeror must agree to:
(a) have in place, and agree to maintain for the term of the contract, health insurance
for those employees and offer that health insurance to those employees no later than
July 1, 2008 if the expected annual value in the aggregate of any and all contracts
between Contractor and the State exceed one million dollars or;
(b) have in place, and agree to maintain for the term of the contract, health insurance
for those employees and offer that health insurance to those employees no later than
July 1, 2009 if the expected annual value in the aggregate of any and all contracts
between Contractor and the State exceed $500,000 dollars or
(c) have in place, and agree to maintain for the term of the contract, health insurance
for those employees and offer that health insurance to those employees no later than
July 1, 2010 if the expected annual value in the aggregate of any and all contracts
between Contractor and the State exceed $250,000 dollars.
2. Offeror must agree to maintain a record of the number of employees who have (a)
accepted health insurance; (b) decline health insurance due to other health insurance
coverage already in place; or (c) decline health insurance for other reasons. These
records are subject to review and audit by a representative of the state.
3. Offeror must agree to advise all employees of the availability of State publicly financed
health care coverage programs.
4. For Indefinite Quantity, Indefinite Delivery contracts (price agreements without
specific limitations on quantity and providing for an indeterminate number of orders to
be placed against it); these requirements shall apply the first day of the second month
after the offeror reports combined sales (from state and, if applicable, from local public
bodies if from a state price agreement) of $250,000, $500,000 or $1,000,000.

Signature of Offeror:_________________________ Date________

APPENDIX G
78

Proposed Work Participation Chart

Role
Prime
Sub

Firm Name

% of Project

Sub
Sub
Sub
Sum

APPENDIX H
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Form No. A-1013 (Rev. 8/05)

New Mexico Department of Transportation
DESIGN OR OTHER CONSULTANT
OFFEROR’S LIST
Consulting Firm:

Project No.

Contact Name:

Control No.

RFP Number
Consulting Firm Address:
Telephone:

Fax:

E-Mail:

The Offeror’s List will include all sub-consultants contacted by the prime
design consultants for consideration for the design team. Failure to submit this
form at the time of submittal of the consultant proposal will render the proposal nonresponsive.
ALL SUB-CONSULTANTS:
NAME

ADDRESS

TELEPHONE

STATUS: DBE / NON-DBE

APPENDIX I
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Form No. A-1036
New 12/02

New Mexico Department of Transportation
CONFIDENTIALITY AND NON-DISCLOSURE AGREEMENT
OFFEROR NAME
CONTROL NUMBER
PROJECT NUMBER
TERMINI

I, ______________________________(NAME), __________________________ (TITLE) for
the firm of ______________________________________________, an Offeror for the New
Mexico Department of Transportation (Department) on the above-mentioned project, agree that
____________________________________ (FIRM NAME) will maintain the confidentiality of
all information designated by the Department as “draft” or “confidential” that is gained as a result
of our involvement in the above-mentioned project. This includes proprietary information and
information designated confidential in accordance with 1.4.1.45 NMAC, and NMSA 1978, Section
13-1-39 (1984).
_________________________________________ (FIRM NAME) will maintain security and
control over all documents containing such confidential information in our custody.
_________________________________________ (FIRM NAME) will not make copies of any
documents, nor remove documents from the assigned locations, and will return documents to the
Department when work with the documents is complete.
_________________________________________ (FIRM NAME) will not divulge any
confidential information to the media, any member of the public, or any employee of the consultant
not involved in this project without the consent of the Department.
Furthermore, _________________________________ (FIRM NAME) agrees not to accept
gratuities or favors in exchange for such confidential information. The New Mexico State
Procurement Code, NMSA 1978 13-1-28 through 13-1-199, imposes civil and criminal penalties
for its violation.
This agreement is subject to the laws of the State of New Mexico, and all applicable rules and
regulations.
Signed: ___________________________________________ Date:
________________________
Title: _____________________________________
Printed Name: _____________________________
Printed Title: _______________________________
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