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I. INTRODUCTION

PURPOSE OF THIS REQUEST FOR PROPOSALS

The New Mexico Department of Transportation (NMDOT or Department) is requesting proposals
from qualified firms or Offerors to provide Phase I-C, Environmental Investigations and
Documentation, Phase I-D, Preliminary Design Services, Phase |1, Final Design Services at NM
30 Santa Fe County.

SCOPE OF WORK

The selected Offeror shall perform the services as specified in “Appendix A, Project Introduction and
Scope of Work.” Project numbers shown throughout this Request for Proposals are subject to
change throughout the life of the project.

SCOPE OF PROCUREMENT

The Department intends on establishing a contract with a four (4) year term. In no case will the
contract, including any and all renewals thereof, exceed a total of four (4) years in duration from
the date of the initial Agreement.

PROCUREMENT MANAGER

The Agency has designated a Procurement Manager who is responsible for the conduct of this
procurement whose name, address and telephone number is listed below. All deliveries via
express carrier should be addressed as follows:

Juanita Sanchez

Procurement and Facilities Management Division
New Mexico Department of Transportation

1120 Cerrillos Rd., Rm #113

Santa Fe, NM 87504

Ph. (505) 827-0606

Fx. (505) 827-5555

Email: Juanita.Sanchez@state.nm.us

Any inquiries or requests regarding this procurement should be submitted to the Procurement
Manager in writing. Offerors may contact ONLY the Procurement Manager regarding the
procurement. Other state employees or Evaluation Committee members do not have the authority
to respond on behalf of the NMDOT.

DEFINITION OF TERMINOLOGY

This section contains definitions and abbreviations that are used throughout this procurement
document.

“Agency”, “Department” or “NMDOT” means the New Mexico Department of Transportation.


mailto:Juanita.Sanchez@state.nm.us

“Authorized Purchaser” means an individual authorized by a Participating Entity to place orders
against this contract.

“Award” means the final execution of the contract document.

“Business Hours” means 7:45 AM thru 4:30 PM Mountain Standard or Mountain Daylight Time,
whichever is in effect on the date given.

“Close of Business” means 4:30 PM Mountain Standard or Mountain Daylight Time, whichever
is in effect on the date given.

“Confidential” means confidential financial information concerning Offeror’s organization and
data that qualifies as a trade secret in accordance with the Uniform Trade Secrets Act NMSA
1978 57-3-A-1 to 57-3A-7. See NMAC 1.4.1.45. As one example, no information that could be
obtained from a source outside this request for proposals can be considered confidential
information.

“Contract” means any agreement for the procurement of items of tangible personal property,
services or construction.

“Contractor" means any business having a contract with a state agency or local public body.

“Determination™ means the written documentation of a decision of a procurement officer including
findings of fact required to support a decision. A determination becomes part of the procurement
file to which it pertains.

“Desirable” The terms “may”, “can”, “should”, “preferably”, or “prefers” identify a desirable or
discretionary item or factor (as opposed to “mandatory”).

“Evaluation Committee” means a body appointed by the Agency to perform the evaluation of
Offeror proposals.

“Finalist” is defined as an Offeror who meets all the mandatory specifications of this Request for
Proposals and whose score on evaluation factors is sufficiently high to merit further consideration
by the Evaluation Committee.

“Hourly Rate” means the proposed fully loaded maximum hourly rates that include travel, per
diem, fringe benefits and any overhead costs for contractor personnel, as well as subcontractor
personnel if appropriate.

“IT” means Information Technology.

“Mandatory” The terms “must”, “shall”, “will”, “is required”, or “are required”, identify a
mandatory item or factor (as opposed to “desirable”). Failure to meet a mandatory item or factor
will result in the rejection of the Offeror’s proposal.

“Minor Technical Irregularities” means anything in the proposal that does not affect the price
quality and quantity or any other mandatory requirement.
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“Multiple Source Award" means an award of an indefinite quantity contract for one or more
similar services, items of tangible personal property or construction to more than one Offeror.
“Offeror" is any person, corporation, or partnership who chooses to submit a proposal.

“Procurement Manager” means any person or designee authorized by the Agency to enter into or
administer contracts and make written determinations with respect thereto.

“Procurement and Facilities Management Division or PFMD” means the Procurement and
Facilities Management Division within the NMDOT Office of Business Support.

“Procuring Agency" means all State of New Mexico agencies, commissions, institutions, political
subdivisions and local public bodies allowed by law to entertain procurements.

“Project” means a temporary process undertaken to solve a well-defined goal or objective with
clearly defined start and end times, a set of clearly defined tasks, and a budget. The project
terminates once the project scope is achieved and project acceptance is given by the project
executive sponsor.

“Request for Proposals” or “RFP” means all documents, including those attached or incorporated
by reference, used for soliciting proposals.

“Responsible Offeror" means an Offeror who submits a responsive proposal and who has
furnished, when required, information and data to prove that his financial resources, production or
service facilities, personnel, service reputation and experience are adequate to make satisfactory
delivery of the services, or items of tangible personal property described in the proposal.

“Responsive Offer” or “Responsive Proposal” means an offer which conforms in all material
respects to the requirements set forth in the request for proposals. Material respects of a request for
proposals include, but are not limited to price, quality, quantity or delivery requirements.

“Sealed” means, in terms of a non-electronic submission, that the proposal is enclosed in a package
which is completely fastened in such a way that nothing can be added or removed. Open packages
submitted will not be accepted except for packages that may have been damaged by the delivery
service itself. The State reserves the right, however, to accept or reject packages where there may
have been damage done by the delivery service itself. Whether a package has been damaged by the
delivery service or left unfastened and should or should not be accepted is a determination to be
made by the Procurement Manager. By submitting a proposal, the Offeror agrees to and concurs
with this process and accepts the determination of the Procurement Manager in such cases.

“Staff" means any individual who is a full-time, part-time, or an independently contracted
employee with the Offerors’ company.

“State (the State)” means the State of New Mexico.

“State Agency” means any department, commission, council, board, committee, institution,
legislative body, agency, government corporation, educational institution or official of the
executive, legislative or judicial branch of the government of this state. “State agency” includes the
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New Mexico Department of Transportation.

“Statement of Concurrence” means an affirmative statement from the Offeror to the required
specification agreeing to comply and concur with the stated requirement(s). This statement shall be
included in Offerors proposal. (E.g. “We concur”, “Understands and Complies”, “Comply”, “Will
Comply if Applicable” etc.)

“Written” means typewritten on standard 8 2 x 11 inch paper. Larger paper is permissible for
charts, spreadsheets, etc.



1. CONDITIONS GOVERNING THE PROCUREMENT

This section of the RFP contains the schedule for the procurement, describes the major procurement events

and the conditions governing the procurement.

A.

10.

11.

12.

SEQUENCE OF EVENTS

The Procurement Manager will make every effort to adhere the following schedule:

Action
Issue of RFP

Pre-proposal Conference
(1:30 p.m. MST)

Acknowledgement of Receipt Form

(*Appendix C”)

Deadline to Submit
Additional Written Questions

Response to Written
Questions/RFP Amendments

Submission of Proposal
(Due 2:00 p.m. MST)

Proposal Evaluation
Selection of Finalists

Oral Presentation by Finalists
(If applicable)

Best and Final Offers
Finalize Contract

Contract Award

Responsibility
NMDOT

NMDOT & Offerors

Offerors

Offerors

NMDOT

Offerors

Evaluation Committee
Evaluation Committee

Offeror

Offeror
Offeror/NMDOT

NMDOT

Date
11/30/2018

12/10/2018

12/11/2018

12/17/2018

12/21/2018

01/02/2019

January 2019
Jan 2019/Feb 2019

Feb/Mar 2019

March 2019
Mar/Apr 2019

Mar/Apr 2019



EXPLANATION OF EVENTS

The following paragraphs describe the activities listed in the sequence of events shown in Section
I1, Paragraph A.

1.

Issue of RFP
This RFP is being issued by the New Mexico Department of Transportation.

Pre-proposal Conference

A pre-proposal conference will be held on Monday, December 10, 2018, beginning at 1:30
p.m. Mountain Standard Time at the NMDOT D-3 Auditorium, 7500 Pan American
Boulevard, Albuquerque, New Mexico 87119. Potential Offerors are encouraged to submit
written questions in advance of the conference to the Procurement Manager (see Section I,
Paragraph D). The identity of the organization submitting the question(s) will not be
revealed. Additional written questions may be submitted at the conference. All written
questions will be addressed at the conference. A public log will be kept of the names of
potential Offerors that attended the pre-proposal conference. Attendance at the pre-
proposal conference is highly recommended but not a prerequisite for submission of a
proposal.

Acknowledgement of Receipt Form

Potential Offerors should hand deliver, or return by facsimile, email or by registered or
certified mail the "Acknowledgement of Receipt Form™ that accompanies this document
(See “Appendix C”) to have their organization placed on the procurement distribution list.
The form should be signed by an authorized representative of the organization, dated and
returned by the close of business on December 11, 2018.

The procurement distribution list will be used for the distribution of written responses to
questions and any RFP amendments.

Failure to return this form shall constitute a presumption of receipt and rejection of the
RFP, and the potential Offeror's organization name shall not appear on the distribution list.

Deadline to Submit Additional Written Questions

Potential Offerors may submit additional written questions as to the intent or clarity of this
RFP until the close of business on December 17, 2018. All written questions must be
addressed to the Procurement Manager (See Section |, Paragraph D).

Response to Written Questions/RFP Amendments

Written responses to written questions and any RFP amendments will be distributed on
December 21, 2018 to all potential Offerors whose organization name appears on the
procurement distribution list.



Additional written requests for clarification of distributed answers and/or amendments
must be received by the Procurement Manager no later than one (1) day after the answers
and/or amendments were issued.

Submission of Proposal

Proposals shall be submitted to the NMDOT either in a hard copy format or
electronically, not both.

Hard copy proposals must be addressed and delivered to the Procurement Manager at the
address listed in Section |, Paragraph D. Proposals must be sealed and labeled on the
outside of the package to clearly indicate that they are in response to RFP #19-30, Project
No. 5100442, Control No. 5100442, District 5 NM 30 MP 0 to MP 5.2. Proposals
submitted by facsimile will not be accepted.

Electronic proposals must be submitted through Bid Express, which may be accessed at the
following website: www.bidexpress.com. Offerors must register and create an account
with Bid Express in order to submit proposals electronically. Electronic proposals must be
in a PDF format in order to submit through Bid Express.

ALL OFFEROR PROPOSALS (HARD COPY OR ELECTRONIC) MUST BE
RECEIVED FOR REVIEW AND EVALUATION BY THE PROCUREMENT
MANAGER OR DESIGNEE NO LATER THAN 2:00 P.M. MST ON January 2,
2019. Proposals received after this deadline will not be accepted. The date and time will
be recorded on each proposal.

A public log will be kept of the names of all Offeror organizations that submitted
proposals. Pursuant to NMSA 1978, § 13-1-116, the contents of proposals shall not be
disclosed to competing potential Offerors during the negotiation process. The negotiation
process is deemed to be in effect until the contract is awarded pursuant to this Request for
Proposals. Awarded in this context means the final required state agency signature on the
contract(s) resulting from the procurement has been obtained.

Proposal Evaluation

The evaluation of proposals will be performed by an evaluation committee appointed by
the Agency. This process will take place during the month of January 2019. During this
time, the Procurement Manager may initiate discussions with Offerors who submit
responsive or potentially responsive proposals for the purpose of clarifying aspects of the
proposals, but proposals may be accepted and evaluated without such discussion.
Discussions SHALL NOT be initiated by the Offerors.

Selection of Finalists

The Evaluation Committee will select and Procurement Manager will notify the finalist
Offerors in the month(s) of Jan/Feb 2019. Only finalists will be invited to participate in
the subsequent steps of the procurement. The schedule for the Oral Presentations will be
determined at that time.
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10.

11.

12.

13.

Oral Presentation by Finalists (if applicable)

Finalist Offerors may be required to present their proposals to the Evaluation Committee.
The Procurement Manager will schedule the time and location for each Offeror
presentation. Presentations, if required, will be held in Feb/Mar 2019 and will be limited
to one (1) hour in duration.

Best and Final Offers From Finalists (if applicable)

Finalist Offerors may be asked to submit revisions to their proposals for the purpose of
obtaining best and final offers in March 2019. Best and final offers may be clarified and
amended at the finalist Offeror’s oral presentation.

Finalize Contract

The contract will be finalized with the most advantageous Offeror in the month(s) of
Mar/Apr 2019. This date is subject to change at the discretion of the Agency. In the
event mutually agreeable terms cannot be reached with the apparent most advantageous
Offeror in the time specified, the NMDOT reserves the right to finalize a contractual
agreement with the next most advantageous Offeror(s) without undertaking a new
procurement process.

Contract Award

NMDOT anticipates awarding the contract in the month(s) of Mar/Apr 2019. These dates
are subject to change at the discretion of the Agency.

The contract shall be awarded to the Offeror or Offerors whose proposal is most
advantageous, taking into consideration the evaluation factors set forth in the RFP. The
most advantageous proposal may or may not have received the most points.

Right to Protest

Any protest by an Offeror must be timely and in conformance with NMSA 1978, § 13-1-
172 and applicable procurement regulations. As a Protest Manager has been named in this
Request for Proposals, pursuant to NMSA 1978, § 13-1-172, ONLY protests delivered
directly to the Protest Manager in writing and in a timely fashion will be considered to have
been submitted properly and in accordance with statute, rule and this Request for
Proposals. The 15 calendar day protest period shall begin on the day following the award of
contracts and will end at 4:30 pm Mountain Standard Time/Daylight Time on the 15th day.
Protests must be written and must include the name and address of the protestor and the
request for proposal number. It must also contain a statement of the grounds for protest
including appropriate supporting exhibits and it must specify the ruling requested from the
party listed below. Emailed protests will not be considered as properly submitted. The
protest must be mailed or hand delivered to:
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New Mexico Department of Transportation
Procurement and Facilities Management Division
Attn: Mallery Martinez, Acting ASD Director
1120 Cerrillos Rd., Room #113
Santa Fe, New México 87504

GENERAL REQUIREMENTS

This procurement will be conducted in accordance with Chapter 13, NMSA 1978 and NMAC

1.4.1.

1.

Acceptance of Conditions Governing the Procurement

Offerors must indicate their acceptance of the Conditions Governing the Procurement
section in the letter of transmittal. Submission of a proposal constitutes acceptance of the
Evaluation Factors contained in Section V of this RFP.

Overhead Rate Compliance and Contractual Eligibility for Engineering & Design
Consultants

State Departments of Transportation are required to provide reasonable assurance that
Architectural and Engineering Consulting Firms are in compliance with the Federal Cost
Principles on Federal-Aid Highway Program (FAHP) funds. A procedure has been
developed (see links below) by the NMDOT Office of the Inspector General, which will
determine, with reasonable assurance, Engineering and Design Consultant compliance with
applicable cost principles contained in the Federal Acquisition Regulations (48 CFR part
31), specified under the United States Code (23 USC § 112(b)(2) and defined in 23 CFR
Section 172.3. The procedure explains what is to be submitted, how it will be submitted,
when it’s required and additional resources for questions. Eligibility for NMDOT
Engineering & Design contracts is dependent upon the Contractors’ compliance with this
procedure. A list of eligible Contractors will be updated by the fifth day of each month and
posted on the NMDOT public website
(http://dot.state.nm.us/content/dam/nmdot/OIG/Engineering_Design_Eligible_Consultants.

pd).

Links to Engineering & Design Consultants Procedure for Determining Overhead Rate:

http://dot.state.nm.us/content/nmdot/en/Program Management.html#d

http://dot.state.nm.us/content/dam/nmdot/O1G/Procedure Determining Overhead Ratel0-
1-17.pdf

In all cases, including exceptions, extensions, provisional rates and less-than provisional
rates, all Consultants must follow this procedure and receive eligibility acknowledgement
from the NMDOT Office of the Inspector General (OIG) prior to the proposal deadline
for this RFP. Eligibility shall be evidenced by the inclusion of the Consultant on the
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eligibility list posted on the NMDOT public website and/or an email acknowledgement of
eligibility from the NMDOT OIG. Engineering and Design Consultant firms who do not
adhere to the requirements of this section shall be determined non-responsive and your
proposal will be rejected from consideration for award.

The Indirect cost rate approved by the OIG at the time of the contract execution will be
the rate recognized for the duration of the contract, which includes all term extensions.

Incurring Cost

Any cost incurred by the potential Offeror in preparation, transmittal, and/or presentation of
any proposal or material submitted in response to this RFP shall be borne solely by the
Offeror. Any cost incurred by the Offeror for set up and demonstration of the proposed
equipment and/or system shall be borne solely by the Offeror.

Prime Contractor Responsibility

Any contract that may result from this RFP shall specify that the prime Contractor is solely
responsible for fulfillment of the contract with NMDOT. NMDOT will make contract
payments only to the prime Contractor.

Subcontractors/Consent

The use of subcontractors is allowed. The prime contractor shall be wholly responsible for
the entire performance of the contractual agreement whether or not subcontractors are used.
Additionally, the prime contractor must receive approval, in writing, from the agency
awarding any resultant contract, before any subcontractor is used during the term of this
agreement.

Certifications and Licenses

Potential Offerors must have the proper certifications and licenses to do business in New
Mexico as follows:

Corporations:

e File Articles of Incorporation with the Secretary of State’s Office and record with the
County pursuant to NMSA 1978, Section 53-4-6.

e Name of registered agent pursuant to NMSA 1978, Section 53-5-2.

e Certificate of Authority from the Secretary of State’s Office indicating that the
corporation is authorized to conduct business in New Mexico pursuant to NMSA
1978, Sections 53-17-6 and 53-17-8.

e Obtain a Federal employer identification number.

e Register with the New Mexico Taxation and Revenue Department and obtain a tax
identification number to report gross receipts taxes.
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Limited Liability Companies:

e Registered office and registered agent for service of process that is either a New
Mexico resident or domestic corporation, limited liability company, or partnership
that is located in New Mexico.

e File an Application for Registration with the Secretary of State’s Office to conduct
business in New Mexico and must obtain a Certificate of Good Standing from the
Secretary of State’s Office to conduct business in New Mexico.

e Obtain a Federal employer identification number.

e Register with the New Mexico Taxation and Revenue Department and obtain a tax
identification number to report gross receipts taxes.

Limited Partnerships:

o Apply for Certificate of Registration with the New Mexico Secretary of State
pursuant to NMSA 1978, Sections 54-2-1 through 54-2-48.

e File a Statement of Qualifications with the New Mexico Secretary of State pursuant
to NMSA 1978, Sections 54-1A-101 through 54-1A-1206.

e Obtain a Federal employer identification number.

e Register with the New Mexico Taxation and Revenue Department and obtain a tax
identification number to report gross receipts taxes.

General Partnerships:

o File a Statement of Partnership Authority with the Secretary of State pursuant to
NMSA 1978, Sections 54-1A-101 through 54-1A-1206.

e Obtain a Federal employer identification number.

e Register with the New Mexico Taxation and Revenue Department and obtain a tax
identification number to report gross receipts taxes.

Sole Proprietorships and Joint Ventures:

e Obtain a Federal employer identification number.

e Register with the New Mexico Taxation and Revenue Department and obtain a tax
identification number to report gross receipts taxes.

Amended Proposals

An Offeror may submit an amended proposal before the deadline for receipt of proposals.
Such amended proposals must be complete replacements for a previously submitted
proposal and must be clearly identified as such in the transmittal letter. NMDOT personnel
will not merge, collate, or assemble proposal materials.

Offerors' Rights to Withdraw Proposal

Offerors will be allowed to withdraw their proposals at any time prior to the deadline for
receipt of proposals. The Offeror must submit a written withdrawal request signed by the
Offeror's duly authorized representative addressed to the Procurement Manager. The
approval or denial of withdrawal requests received after the deadline for receipt of the
proposals is governed by the applicable procurement regulations.
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10.

11.

12.

13.

Proposal Offer Firm

Responses to this RFP, including proposal prices for services, will be considered firm for
one hundred twenty (120) days after the due date for receipt of proposals or ninety (90)
days after the due date for the receipt of a best and final offer, if the Offeror is invited or
required to submit one.

Disclosure of Proposal Contents

A. Proposals will be kept confidential until negotiations and the award are completed by
the Agency. At that time, all proposals and documents pertaining to the proposals will
be open to the public, except for material that is clearly marked proprietary or
confidential. The Procurement Manager will not disclose or make public any pages of a
proposal on which the potential Offeror has stamped or imprinted "proprietary” or
"confidential™ subject to the following requirements:

B. Proprietary or confidential data shall be readily separable from the proposal in order to
facilitate eventual public inspection of the non-confidential portion of the proposal.

C. Confidential data is restricted to:

1. Confidential financial information concerning the Offeror’s organization;

2. and data that qualifies as a trade secret in accordance with the Uniform Trade
Secrets Act, NMSA 1978 § 57-3A-1 to 57-3A-7.

3. PLEASE NOTE: The price of products offered or the cost of services proposed
shall not be designated as proprietary or confidential information.

If a request is received for disclosure of data for which an Offeror has made a written
request for confidentiality, the Agency shall examine the Offeror’s request and make a
written determination that specifies which portions of the proposal should be disclosed.
Unless the Offeror takes legal action to prevent the disclosure, the proposal will be so
disclosed. The proposal shall be open to public inspection subject to any continuing
prohibition on the disclosure of confidential data.

No Obligation

This RFP in no manner obligates the Agency or any of its Programs to the use of any
Offeror’s services until a valid written contract is awarded and approved by appropriate
authorities.

Termination

This RFP may be canceled at any time and any and all proposals may be rejected in whole
or in part when the Procurement Manager determines such action to be in the best interest
of the Agency.

Sufficient Appropriation

Any contract awarded as a result of this RFP process may be terminated if sufficient
appropriations or authorizations do not exist. Such termination will be effected by sending
written notice to the Contractor. The Agency’s decision as to whether sufficient appro-
priations and authorizations are available will be accepted by the Contractor as final.
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14.

15.

16.

17.

18.

19.

Legal Review

NMDOT requires that all Offerors agree to be bound by the General Requirements
contained in this RFP. Any Offeror concerns must be promptly brought to the attention of
the Procurement Manager.

Governing Law

This RFP and any agreement with an Offeror which may result from this procurement shall
be governed by the laws of the State of New Mexico.

Prohibited Bidding

Pursuant to Section 10-16-13 NMSA 1978 no state agency or political subdivision of the
State shall accept a bid or proposal from a person who directly participated in the
preparation of specifications, qualifications or evaluation criteria on which the specific
competitive bid or proposal was based. A person accepting a bid or proposal on behalf of
a state agency or political subdivision of this State shall exercise due diligence to ensure
compliance with this section.

Consent to Jurisdiction and VVenue

If a recipient of this RFP chooses to offer a proposal, the Offeror understands and agrees
that by submitting such proposal to the Agency, they thereby consent to and agree to the
exclusive jurisdiction of the Courts of the State of New Mexico for the resolution of any
disputes arising under or resulting from the contract selection and/or approval process in
response to this RFP, or any dispute arising under or resulting from the performance of
any contract resulting from this RFP, which cannot be resolved informally. The Offeror,
by submitting such proposal, waives any objection to the personal jurisdiction of the
Courts of the State of New Mexico over the Offeror. By submitting such proposal, the
Offeror agrees and consents that the Santa Fe County District Court shall have venue and
jurisdiction over all matters arising or derived from this RFP.

Basis for Proposal

Only information supplied by NMDOT in writing through the Procurement Manager or in
this RFP should be used as the basis for the preparation of Offeror proposals.

Contract Terms and Conditions

The Contract between NMDOT and the Contractor will follow the format specified by the
Agency and contain the terms and conditions as set forth in “Appendix B” (Contract for
Federal Funding). NMDOT reserves the right to negotiate with a successful Offeror
provisions in addition to those contained in this RFP.

The Agency discourages exceptions from the contract terms and conditions as set forth in
the RFP Sample Contract. Such exceptions may cause a proposal to be rejected as
nonresponsive when, in the sole judgment of the Agency (and its evaluation team), the
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20.

21.

22.

23.

proposal appears to be conditioned on the exception, or correction of what is deemed to be
a deficiency, or an unacceptable exception is proposed which would require a substantial
proposal rewrite to correct.

Should an Offeror object to any of the Agency's terms and conditions, as contained in this
Section or in “Appendix B”, that Offeror must propose specific alternative language. The
Agency may or may not accept the alternative language. General references to the
Offeror's terms and conditions or attempts at complete substitutions are not acceptable to
NMDOT and will result in disqualification of the Offeror's proposal.

The contents of this RFP, as revised and/or supplemented, and the successful Offeror's
proposal will be incorporated into and become part of the Contract. In the event the
Offeror’s proposal conflicts with the RFP, the RFP governs, and, in the event the
Agreement conflicts with the proposal, the Agreement governs.

Offerors must provide a brief discussion of the purpose and impact, if any, of each
proposed change followed by the specific proposed alternate wording.

If an Offeror fails to propose any alternate terms and conditions during the procurement
process (the RFP process prior to selection as successful Offeror), no proposed alternate
terms and conditions will be considered later during the negotiation process. Failure to
propose alternate terms and conditions during the procurement process (the RFP process
prior to selection as successful Offeror) is an explicit agreement by the Offeror that the
contractual terms and conditions contained herein are accepted by the Offeror.

Offeror's Terms and Conditions

Offerors must submit with the proposal a complete set of any additional terms and
conditions which they expect to have included in a contract negotiated with NMDOT.

Contract Deviations

Any additional terms and conditions, which may be the subject of negotiation, will be
discussed only between NMDOT and the selected Offeror and shall not be deemed an
opportunity to amend the Offeror's proposal.

Contract Negotiations

Contract negotiations may be held in accordance with applicable provisions of 1.4.1.39
NMAC Procurement Code Regulations.

Offeror Qualifications

The Evaluation Committee may make such investigations as necessary to determine the
ability of the Offeror to adhere to the requirements specified within this RFP. The
Evaluation Committee will reject the proposal of any Offeror who is not a responsible
Offeror or fails to submit a responsive offer as defined in Sections 13-1-83 and 13-1-85
NMSA 1978.
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24.

25.

26.

27.

28.

29.

30.

Right to Waive Minor Irreqularities

The Evaluation Committee reserves the right to waive minor irregularities. The Evaluation
Committee also reserves the right to waive mandatory requirements provided that all of the
otherwise responsive proposals failed to meet the same mandatory requirements and the
failure to do so does not otherwise materially affect the procurement. This right is at the
sole discretion of the Evaluation Committee.

Change in Contractor Representatives

The NMDOT reserves the right to require a change in contractor representatives if the
assigned representative(s) is (are) not, in the opinion of the NMDOT, adequately meeting
the needs of the Agency.

Notice of Penalties

The Procurement Code, NMSA 1978, 8§ 13-1-28 through 13-1-199, imposes civil,
misdemeanor and felony criminal penalties for its violation. In addition, the New Mexico
criminal statutes impose felony penalties for bribes, gratuities and kickbacks.

Agency Rights

The Agency in agreement with the Evaluation Committee reserves the right to accept all or
a portion of a potential Offeror's proposal.

Right to Publish

Throughout the duration of this procurement process and contract term, Offerors and
contractors must secure from the Agency written approval prior to the release of any
information that pertains to the potential work or activities covered by this procurement
and/or Agency contracts deriving from this procurement. Failure to adhere to this
requirement may result in disqualification of the Offeror’s proposal or removal from the
contract.

Ownership of Proposals

All documents submitted in response to this Request for Proposals shall become the
property of the NMDOT.

Confidentiality

Any confidential information provided to, or developed by, the Contractor in the
performance of the contract resulting from this RFP shall be kept confidential and shall
not be made available to any individual or organization by the Contractor without the
prior written approval of the Agency.

The Contractor(s) agrees to protect the confidentiality of all confidential information and
not to publish or disclose such information to any third party without the Agency's
written permission.
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31.

32.

33.

34.

Electronic Mail Address Required

A large part of the communication regarding this procurement will be conducted by
electronic mail (e-mail). Offeror must have a valid e-mail address to receive this
correspondence.

Use of Electronic Versions of this RFP

This RFP is being made available by electronic means. If accepted by such means, the
Offeror acknowledges and accepts full responsibility to insure that no changes are made
to the RFP. In the event of conflict between a version of the RFP in the Offeror’s
possession and the version maintained by the NMDOT, the version maintained by the
NMDOT shall govern.

New Mexico Employees Health Coverage (See “Appendix F)

A. If the Offeror has, or grows to, six (6) or more employees who work, or who are
expected to work, an average of at least 20 hours per week over a six (6) month
period during the term of the contract, Offeror must agree to have in place, and agree
to maintain for the term of the contract, health insurance for those employees if the
expected annual value in the aggregate of any and all contracts between Contractor
and the State exceed $250,000 dollars.

B. Offeror must agree to maintain a record of the number of employees who have (a)
accepted health insurance; (b) decline health insurance due to other health insurance
coverage already in place; or (c) decline health insurance for other reasons. These
records are subject to review and audit by a representative of the state.

C. Offeror must agree to advise all employees of the availability of State publicly
financed health care coverage programs.

D. For Indefinite Quantity, Indefinite Delivery contracts (price agreements without
specific limitations on quantity and providing for an indeterminate number of orders
to be placed against it); these requirements shall apply the first day of the second
month after the Offeror reports combined sales (from state and, if applicable, from
local public bodies if from a state price agreement) of $250,000.

Disclosure of Campaign Contributions (See “Appendix E”)

Offeror must complete, sign, and return the Campaign Contribution Disclosure Form as a
part of their proposal. This requirement applies regardless whether a covered
contribution was made or not made for the positions of Governor and Lieutenant
Governor. Failure to complete and return the signed unaltered form will result in
disqualification.
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35.

36.

Pay Equity Reporting Requirements

If the Offeror has ten (10) or more employees OR eight (8) or more employees in the
same job classification, Offeror must complete and submit the required reporting form
(PE10-249 or PE250, depending on their size at the time) with their bid or proposal for
evaluation purposes.

For contracts that extend beyond one (1) calendar year, or are extended beyond one (1)
calendar year, Offeror must also agree to complete and submit the required form annually
within thirty (30) calendar days of the annual bid or proposal submittal anniversary date
and, if more than 180 days has elapsed since submittal of the last report, at the
completion of the contract.

Should Offeror not meet the size requirement for reporting at contract award but
subsequently grows such that they meet or exceed the size requirement for reporting,
offer must agree to provide the required report within ninety (90) calendar days of
meeting or exceeding the size requirement.

Offeror must also agree to levy these reporting requirements on any subcontractor(s)
performing more than 10% of the dollar value of this contract if said subcontractor(s)
meets, or grows to meet, the stated employee size thresholds during the term of the
contract. Offeror must further agree that, should one or more subcontractor not meet the
size requirement for reporting at contract award but subsequently grows such that they
meet or exceed the size requirement for reporting, offer will submit the required report,
for each such subcontractor, within ninety (90) calendar days of that subcontractor
meeting or exceeding the size requirement.

Disclosure Regarding Responsibility

A. Any prospective Contractor and any of its Principals who enter into a contract greater
than sixty thousand dollars ($60,000.00) with any state agency or local public body
for professional services, tangible personal property, services or construction agrees
to disclose whether the Contractor, or any principal of the Contractor’s company:

1. is presently debarred, suspended, proposed for debarment, or declared ineligible
for award of contract by any federal entity, state agency or local public body;

2. has within a three-year period preceding this offer, been convicted in a criminal
matter or had a civil judgment rendered against them for:

a. the commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (federal, state or local) contract
or subcontract;

b. violation of Federal or state antitrust statutes related to the submission of
offers; or

c. the commission in any federal or state jurisdiction of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false
statements, tax evasion, violation of Federal criminal tax law, or receiving
stolen property;
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3. is presently indicted for, or otherwise criminally or civilly charged by any (federal
state or local) government entity with the commission of any of the offenses
enumerated in paragraph A of this disclosure;

4. has, preceding this offer, been notified of any delinquent Federal or state taxes in
an amount that exceeds $3,000.00 of which the liability remains unsatisfied.
Taxes are considered delinquent if the following criteria apply.

a. The tax liability is finally determined. The liability is finally determined if it
has been assessed. A liability is not finally determined if there is a pending
administrative or judicial challenge. In the case of a judicial challenge of the
liability, the liability is not finally determined until all judicial appeal rights
have been exhausted.

b. The taxpayer is delinquent in making payment. A taxpayer is delinquent if the
taxpayer has failed to pay the tax liability when full payment was due and
required. A taxpayer is not delinquent in cases where enforced collection
action is precluded.

c. Have within a three year period preceding this offer, had one or more
contracts terminated for default by any federal or state agency or local public
body.)

. Principal, for the purpose of this disclosure, means an officer, director, owner,
partner, or a person having primary management or supervisory responsibilities
within a business entity or related entities.

. The Contractor shall provide immediate written notice to the State Purchasing Agent
or other party to this Agreement if, at any time during the term of this Agreement, the
Contractor learns that the Contractor’s disclosure was at any time erroneous or
became erroneous by reason of changed circumstances.

. A disclosure that any of the items in this requirement exist will not necessarily result
in termination of this Agreement. However, the disclosure will be considered in the
determination of the Contractor’s responsibility and ability to perform under this
Agreement. Failure of the Contractor to furnish a disclosure or provide additional
information as requested will render the Offeror nonresponsive.

. Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render, in good faith, the disclosure required by this
document. The knowledge and information of a Contractor is not required to exceed
that which is the normally possessed by a prudent person in the ordinary course of
business dealings.

. The disclosure requirement provided is a material representation of fact upon which
reliance was placed when making an award and is a continuing material
representation of the facts during the term of this Agreement. If during the
performance of the contract, the Contractor is indicted for or otherwise criminally or
civilly charged by any government entity (federal, state or local) with commission of
any offenses named in this document the Contractor must provide immediate written
notice to the State Purchasing Agent or other party to this Agreement.
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37.

38.

39.

If it is later determined that the Contractor knowingly rendered an erroneous
disclosure, in addition to other remedies available to the Government, the State
Purchasing Agent or Central Purchasing Officer may terminate the involved contract
for cause. Still further the State Purchasing Agent or Central Purchasing Officer may
suspend or debar the Contractor from eligibility for future solicitations until such time
as the matter is resolved to the satisfaction of the State Purchasing Agent or Central
Purchasing Officer.

New Mexico Preferences

To ensure adequate consideration and application of NMSA 1978, § 13-1-21 (as
amended), Offerors must include a copy of their preference certificate with their
proposal. Certificates for preferences must be obtained through the New Mexico
Department of Taxation & Revenue http://www.tax.newmexico.gov/Businesses/in-state-
veteran-preference-certification.aspx.

A. New Mexico Business Preference
B. New Mexico Resident VVeterans Business Preference

An agency shall not award a business both a resident business preference and a resident
veteran business preference.

The New Mexico Preferences shall not apply when the expenditures for this RFP
includes federal funds.

Conflict of Interest; Governmental Conduct Act

The Offeror warrants that it presently has no interest and shall not acquire any interest,
direct or indirect, which would conflict in any manner or degree with the performance or
services required under the Agreement.

The Offeror certifies that the requirements of the Governmental Conduct Act, Sections
10-16-1 through 10-16-18, NMSA 1978, regarding contracting with a public officer or
state employee or former state employee have been followed.

Equal Employment Opportunity

A. The following requirements shall apply to state-funded contracts: In connection
with this RFP and the Contract, Offerors and the Offeror shall not discriminate
against any employee or applicant for employment because of race, color, religion,
sex, national origin, age, marital status, being physically challenged, or on the basis of
sexual preference.

Offerors and the Offeror shall take affirmative action to insure that all applicants are
treated fairly during employment, without regard to their race, color, religion, sex,
national origin, age, marital status, being physically challenged, or on the basis of
sexual preference.
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Such action shall include but not be limited to the following: layoff or termination;
rates of pay or other forms of compensation; and selection for training, including
apprenticeship.

. The following requirements shall apply to federal-funded contracts: In
accordance with Title 49 Code of Federal Regulations Part 23, as amended, (49 CFR
Part 26), the Offeror shall agree to abide by and take all necessary and reasonable
steps to comply with the following statements on its scope of work:

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM AND POLICY
In accordance with Title 49 Code of Federal Regulations Part 26 (49 CFR 26) or as
may be amended, the Contractor shall agree to abide by and take all necessary and
reasonable steps to comply with the following:

1. DBE Policy: Itis the policy of the Department to implement the provisions of 49
CFR Part 26 (49 CFR 26), other pertinent regulations, and source legislation. The
objectives are:

a. To ensure nondiscrimination in the award and administration of DOT-assisted
contracts in the USDOT’s highway, transit, and airport financial assistance
programs;

b. To create a level playing field on which DBEs can fairly compete for DOT-
assisted contracts;

c. Toensure that USDOT’s DBE Program is narrowly tailored in accordance
with applicable law;

d. To ensure that only firms that fully meet the eligibility standards specified in
49 CFR 26 are permitted to participate as DBEs;

e. To help remove barriers to the participation of DBEs in USDOT-assisted
contracts; and

f. To assist the development of firms that can compete successfully in the
marketplace outside the DBE Program.

2. DBE Obligations: The Department will establish the DBE goal on a tri annual
basis. The approved FFY 2015-2017 DBE goal is established at 16.21% for
federal-aid highway construction and design of which 12.61% will be attained
through race neutral measures, and race conscious portion is 3.60%.

Record Keeping Responsibilities: The Contractor is responsible to assure that its
DBE liaison officer completes and submits the appropriate forms required by the
DBE Program to the Department’s project manager or to the NMDOT
CONSTRUCTION AND CIVIL RIGHTS BUREAU/ DBE PROGRAM at the
following address:

NMDOT

Construction and Civil Rights Bureau
1570 Pacheco Street, Suite A10
Santa Fe, NM 87505
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3. Department’s DBE Program: The Department’s DBE Program as required by 49
CFR Part 26 and as approved by DOT, is incorporated herein by reference and
made part of this agreement. If any provision of the DBE Program conflicts with
49 CFR Part 26, the provisions of 49 CFR Part 26 shall prevail. Implementation
of this program is a legal obligation and failure to carry out its terms shall be
treated as a violation of this agreement. Upon notification to the Contractor of its
failure to carry out the terms and conditions of the DBE Program, the Department
may impose sanctions as provided for under part 26 and may, in appropriate
cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the Program
Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 et seq.).

From time to time NMDOT shall receive interpretations from USDOT, which
shall be binding on NMDOT, sub-recipients, and contractors.

DBE Obligations — The NMDOT and the Offeror agree to ensure that DBEs as
defined in 49 CFR Part 26 shall have the maximum opportunity to participate in
the performance of services and work financed in whole or in part with federal
funds under the Agreement.

In this regard, The Offeror shall not discriminate on the basis of race, color,
national origin or sex in the performance of DOT-assisted contracts. The Offeror
shall carry out applicable requirements of 49 CFR 26 in the award and
administration of DOT-assisted contracts. Failure by the Offeror to carry out
these requirements is a material breach of contract, which may result in the
termination of the contract or such other remedy as NMDOT deems appropriate,
which way include, but is not limited to: (1) Withholding monthly progress
payments; (2) Assessing sanctions; (3) Liquidated damages; and/or (4)
Disqualifying the Offeror from future bidding as non-responsive.

4. Certification for Federal-Aid Contracts: The selected Offeror who becomes the
Offeror shall certify, by signing the Contract, that to the best of its knowledge and
belief:

e No federal appropriated funds have been paid or will be paid, by or on behalf
of the Offeror, to any person for influencing or attempting to influence an
officer or employee of any federal agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any federal contract, the making of and
federal grant, the making of any federal loan, extension, continuation,
renewal, amendment, or modification of any federal contract, grant, loan, or
cooperative agreement.

e If any funds other than federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or
employee of any federal Agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in
connection with this federal contract, grant, loan, or cooperative agreement,
the Offeror shall complete and submit Standard Form-LLL, “Disclosure Form
to Report Lobbying,” in accordance with its instructions.
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This certification is a material representation of fact upon which reliance will
be placed when the Contract is executed. Submission of this certification is a
prerequisite for making or entering into the Contract imposed by 31 U.S.C.
Section 1352. Any person who fails to file the required certification shall be
subject to a civil penalty of not less than $10,000 and not more than $100,000
for each such failure.

The Offeror shall also agrees by signing the Contract that the Offeror shall
require that the language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such sub recipients shall
certify and disclose accordingly.

The Offeror shall furnish all necessary information and reports and shall
permit access to its books, records, and accounts by the NMDOT for purposes
of investigation to ascertain compliance with the non-discrimination
provisions of the Contract.

A copy of the NMDOT DESIGN CONSULTANT OFFEROR’S LIST (Form
No. A-1013) is attached and must be completed at time of proposal submittal.

For projects with federally participating funds, failure to complete the forms
listed above will render the Offeror’s proposal non-responsive.

The Disadvantaged Business Enterprise (DBE) Program rules and regulations,
and the listing of Certified DBE Firms can be located on the NMDOT
Website at http://dot.state.nm.us by going to “Doing Business with Us”, Quick
link “Civil Rights.” You may also contact The Construction and Civil Rights
Bureau (CCRB) at (505) 629-9890 for more information. The complete rule
for Title 18, Chapter 28, Part 2, and all revisions, is available at the
Construction and Civil Rights Bureau, 1570 Pacheco Street, Suite A-10, Santa
Fe, New Mexico 87505.
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I11. RESPONSE FORMAT AND ORGANIZATION

NUMBER OF RESPONSES

Offerors shall submit only one proposal in response to this RFP.

NUMBER OF COPIES

Offerors delivering a hard copy proposal shall deliver six (6) identical copies of their
proposal to the location specified in Section |, Paragraph D on or before the closing date
and time for receipt of proposals.

Offerors submitting an electronic proposal will only have to submit their PDF document
once through the Bid Express website.

PROPOSAL FORMAT (Hard Copy or Electronic)

Hard copy proposals must be typewritten on standard 8 1/2 x 11 paper (larger paper is
permissible for charts, spreadsheets, etc.) and placed within a binder with tabs delineating
each section. For electronic proposals Offerors must clearly indicate in your PDF
document tabs or pages that clearly separate the different sections of your proposal.
Offerors are strongly encouraged to limit their proposals to a maximum of thirty (30)
pages. Exclusions to this limitation will be the letter of introduction, table of contents,
covers, proposal summary, dividers, other information, i.e., letters of appreciation, etc.,
and acknowledgement of amendments (if applicable).

1. Proposal Organization

The proposal must be organized and indexed in the following format and must
contain, at a minimum, all listed items in the sequence indicated:

a)  Letter of Transmittal

b)  Table of Contents

c)  Proposal Summary

d) Response to Contract Terms and Conditions

e)  Response to Mandatory Specifications and Forms
f)  Offeror's Additional Terms and Conditions

g)  Other Supporting Material

Within each section of their proposal, Offerors should address the items in the order in
which they appear in this RFP. All forms provided in the RFP must be thoroughly
completed and included in the appropriate section of the proposal. Offerors may attach
other materials that they feel may improve the quality of their responses. However, these
materials should be included as items in a separate appendix.
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Any proposal that does not adhere to these requirements may be deemed non-responsive
and rejected on that basis.

2. Letter of Transmittal

Each proposal must be accompanied by a letter of transmittal. The letter of
transmittal MUST:

a)  identify the submitting organization;

b) identify the name and title of the person authorized by the organization to
contractually obligate the organization;

c) identify the name, title, email address and telephone number of the person
authorized to negotiate the contract on behalf of the organization;

d) identify the names, titles and telephone numbers of persons to be
contacted for clarification;

e) explicitly indicate acceptance of the Conditions Governing the
Procurement stated in Section Il, Paragraph C.1,;

f)  be signed by the person authorized to contractually obligate the
organization;

g) acknowledge receipt of any and all amendments to this RFP.
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IV. SPECIFICATIONS

Information

The contract is scheduled to begin in or around Mar/Apr 2019. NMDOT intends on
awarding a contract with a four (4) year term.

Mandatory Specifications and Forms

Offerors shall respond in the form of a thorough narrative to each mandatory
specification requiring such. The narratives along with required supporting materials
will be evaluated and awarded points accordingly. Failure to address mandatory
specifications/requirements, or provide the mandatory forms, will deem your proposal
non-responsive.

1. General Information

Offerors must identify the Principal member or officer of the firm who will be
responsible for the administration of the contract; provide the name(s) and
registration number(s) of the New Mexico Registered Professional Engineer who
will be in direct responsible charge of the work; and identify the name, address, and
phone number of the office(s) where the work will be performed for the prime
Offeror and all sub-consultants.

2. Specialized Design and Technical Competence

Offerors must describe or provide a work plan to perform the services required by the
project scope. Describe your firm’s specialized problem solving techniques or
approaches, innovative practices/ideas, and advantages your team brings or offers to
the project. Provide a bar chart schedule and describe all work proposed to fulfill the
project scope.

3. Capacity and Capability of the Offeror to Perform the Work

Offeror’s must provide information about the business that demonstrates the ability to
provide sufficient professional competence, meet time schedules, accommodate cost
considerations and project administration requirements. Provide information that
demonstrates your firm’s ability to perform the services required for this project.
Include an organizational chart indicating key project team members, including any
sub-consultants, and their specific roles on the project and/or area(s) of expertise.
Clearly identify the lead engineer who will be directly responsible for the project.
Include in the organizational chart the percentage of time each team member will
spend or commit to providing services toward the project. Provide brief resumes for
the lead engineer and key project team members, describing why each team member
was selected for this project, highlighting relevant project experience and knowledge
of NMDOT procedures. Indicate if a subcontractor is affiliated with the prime
contractor as an affiliated company, firm, or business. Also identify the firms or teams
list of current projects.
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4. Past Record of Performance

Offeror’s must demonstrate through historical documentation that the firm has the
ability to meet schedules and budgets, as well as user program goals, and final
construction project costs. Project schedules should provide information about the
progress of work as related to owner schedules and goals as well as the overall success
of projects and client satisfaction. Describe 3-5 past projects, specifying relevance to
the current project. Include client references (names, addresses, email address and
telephone numbers) for each project.

5. Proximity to or Familiarity with Site Location

Offerors must identify your familiarity with the project area and your understanding of
the project scope. Offeror’s must demonstrate through narrative, graphics or maps the
firm’s ability to respond quickly to on and off-site requirements for engineering
services and administration of the project. Indicate previous knowledge or experience
regarding the project location, and any current work or associated consultants who
could enhance the firm’s ability to provide timely responses or special expertise to
project needs.

6. New Mexico Produced Work (Does not apply to federally funded projects)

Itis in the Agency’s best interest to support in-state businesses. Indicate the volume of
work to be produced in New Mexico by a New Mexico firm or firms. Identify any
out-of-state consultant(s) or business relationships that will be involved on the project
and the extent of services to be provided by that firm or firms.

7. Volume of Work Currently Being Performed

Firms shall be scored on any project that has been previously awarded and is, on the
date of the submittal, less than 75% complete. Information on the status of past project
awards shall be included in the "Project Listing Form™ (“Appendix D”) as a
requirement of this RFP. The following formula on fees for projects awarded that are
less than 75% complete shall be utilized in assessing scores:

*Contract Balance Amount

$ Less than - $800,000  minus 0 point

$ $800,001 - $1,334,000 minus 1 point

$1,334,001 - $2,668,000 minus 2 points

$2,668,001- $4,000,000 minus 3 points

$4,000,001- over minus 4 points Maximum**

*Contract Balance Amount is defined as:
a. Single Phase Contracts — Amount of contract including supplemental agreements

that have been negotiated and that are covered under a signed contract, minus all
paid invoices, if any (per project).
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10.

b. Multi-Phase Contracts — Amount of contract including all subsequent phases and
Supplemental Agreements that have been negotiated and that are covered under a
signed contract, minus all paid invoices, if any (per project). On multi-phase
contracts over $1,334,000.00, a minimum 1 point deduction will be carried on
initial and subsequent phases (except final phase) regardless of percent complete.

** The maximum total point deduction by Phase (sum of all ongoing contracts) will be
4 points. Deduction points will be calculated on the date the proposals are due. The
Offeror must invoice against ongoing contracts not less than five (5) business days
prior to proposal due date to allow sufficient time for posting to Deduction Point
listing.

The Procurement and Facilities Management Division will calculate deduction
points.

Completed Campaign Contribution Disclosure Form (“Appendix E™)

Offerors shall submit with their proposals a completed Campaign Contribution
Disclosure Form with their proposal.

New Mexico Employees Health Coverage Form (“Appendix F)

Offerors must agree with the terms and submit a signed New Mexico Employees
Health Coverage Form with the submittal of their proposal.

Pay Equity Reporting Requirements(Section 11.C.34)

Offerors submitting a proposal shall comply with the requirements of Executive
Order 2009-049, New Mexico Pay Equity Initiative. The Executive Order and
required forms can be obtained from the following link:

http://www.generalservices.state.nm.us/statepurchasing/Pay Equity.aspx

Contractors with less than 10 employees are exempt from the reporting
requirements unless 8 or more individuals are in the same job classification.

Contractors with 8 or more employees in the same job classification are required to
comply with the Executive Order.

If your firm meets any of the criteria below, for exemption from the
Employee Pay Equity Requirements, a statement must be submitted in
this section of your proposals indicating that your firm is EXEMPT
from the reporting requirements.
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a. Contractors with fewer than ten (10) employees are exempt, unless they have at
least eight (8) employees in the same job classification as per the reporting
forms.

b. Contractors receiving a contract resulting from an emergency procurement are
exempt, unless they hold other contracts that would already subject them to the
requirement.

C. Out-of-state contractors that have no facilities and no employees working in
New Mexico are exempt, if the contract is directly with the out-of-state
contractor and fulfilled directly by the out-of-state contractor, and not passed
through a local vendor. PLEASE NOTE: If an out-of-state contractor has
employees working in the State of New Mexico, whether or not those
employees reside in the state, the contractor is subject to the reporting
requirements.

11. Resident Business and Resident Veteran’s Preference (Does not apply to federally
funded projects)

Pursuant to NMSA 1978, 13-1-21, when a public body makes a purchase using a
formal request for proposals process, and the contract is awarded based on a point-
based system, the public body shall award additional points equivalent to:

(1) five percent of the total possible points to a resident business; or

(2) ten percent of the total possible points to a resident veteran business that has
annual gross revenues of up to three million dollars ($3,000,000) in the
preceding tax year.

To be awarded points for Resident Business Preference, or Resident Veterans
Preference, Offerors must include a copy of their preference certificate in this
section of your proposal.

A resident veteran business shall not benefit from the preference for more than
ten consecutive years. A person that is an owner of a business that is a resident
veteran business shall not benefit from the preference for more than ten
consecutive years. A person shall not benefit from the provisions as specified in
NMSA 1978, 13-1-21, on more than one business concurrently.

Pursuant to NMSA 1978, 13-1-21, Paragraph H, a State Agency shall not award
an Offeror points for both a Resident Business Preference and a Resident
Veteran’s Preference. If the Offeror qualifies for both he/she will only be
awarded points for the Resident Veteran’s Preference. Veteran Businesses will
receive the Resident Business Preference once the cap for Resident Veteran
Preference has been exceeded.
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12.

13.

14.

Applications for Resident Business Preference and Resident Veteran’s Preference
are now being processed through the New Mexico Department of Taxation &
Revenue. If you have a preference certification number that was issued by the New
Mexico State Purchasing Division please follow the link below to apply for a new
Resident Business or Veteran Business Preference number.

http://www.tax.newmexico.gov/businesses/pages/in-
statepreferencecertification.aspx

IF YOU DO NOT QUALIFY FOR A RESIDENT BUSINESS OR RESIDENT
VETERAN PREFERENCE PLEASE PROVIDE A STATEMENT STATING
YOU DO NOT QUALIFY IN THIS SECTION OF YOUR PROPOSAL. IF
YOU DO NOT QUALIFY FOR EITHER PREFERENCE YOUR PROPOSAL
WILL BE ACCEPTED, HOWEVER YOU WILL NOT RECEIVE POINTS
FOR PREFERENCE.

Form - Proposed Work Participation Chart (“Appendix G”)

NOTE: A firm will not offer services as “the prime” on any NMDOT Quality
Based Selection (QBS) RFP where the prime Offeror performs less than 35% of all
contractual services. The percentage 35 means in price and in actual contract work.

Form A-1013, Design or Other Consultant Offeror’s List (“Appendix H”)

Form A-1036, Confidentiality and Non-Disclosure Agreement (“Appendix 1)
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V. EVALUATION

Evaluation Factors/Points

The NMDOT will evaluate responsive proposals and assign a score in each category,
not to exceed the maximum allowed score for that category, as determined through the
Offeror’s attention to the criteria detailed in the following sections. The amount of
discussion to be applied to each listed topic is an individual choice of the Offeror,
however, discussion should be detailed enough to inform and educate evaluators.

Proposals will be scored based upon a comparison of the information submitted by each
Offeror against the evaluation criteria outlined below.

EVALUATION FACTORS POINTS AVAILABLE
1. General Information 5

2. Specialized Design and Technical Competence 25

3. Capacity and Capability of the Offeror to Perform the Work 30

4. Past Record of Performance 25

5. Proximity to or Familiarity with Site Location 15

6. New Mexico Produced Work (state funded projects)

7. Volume of Work Currently Being Performed (Up to 4 pt Deduction)
8. New Mexico Preference Advantage (state funded proj.) (5-10 Points Preference)

Total Maximum Allowable Points 100-110 Points

Evaluation Process

The evaluation process will follow the steps listed below:

1.

All Offeror proposals will be reviewed for compliance with the mandatory
specifications stated within the RFP. Proposals deemed non-responsive will be
eliminated from further consideration.

The Procurement Manager may contact the Offeror for clarification of the
response as specified in Section Il, Paragraph B.7.

The Evaluation Committee may use other sources of information to perform the
evaluation as specified in Section I, Paragraph C.22.

Responsive proposals will be evaluated on the factors in Section V that have
been assigned a point value. The responsible Offeror(s) whose proposal is most
advantageous to the NMDOT, taking into consideration the evaluation factors in
Section V and successful negotiations, will be recommended for contract award
as specified in Section Il, Paragraph B.12. Please note, however, that a serious
deficiency in the response to any one factor may be grounds for rejection
regardless of overall score. In the event of oral presentations responsible
Offerors with the highest scores resulting from the written evaluations will be
selected as finalist Offerors. Points awarded from the oral presentations will be
added to the previously assigned points from the written evaluations to attain
final scores.
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APPENDIX A - PROJECT INTRODUCTION AND SCOPE OF WORK

Scope of Work — CN 5100442, District 5 NM 30 MP 0 to MP 5.2, RFP 19-30
General Information:

Control Number: 5100442

Project Number: 5100442

Type of Work: Roadway reconstruction and shoulder widening, extension/replacement of
drainage structures, signing and striping, fencing and other associated work
Posted Route: NM 30

Begin Mile Post: MP 0

End Mile Post: MP 5.2

Termini: NM 30, MP 0-5.2

Proposed Length: £ 5.2 miles

NMDOT District: Five (5)

County: Santa Fe and Rio Arriba

Functional Classification: Minor arterial

Terrain Type: Level

Construction Programmed Year: FY 2022

Anticipated Letting Date: June 2022

Project Development Engineer: Manuelito Maestas, PE

Urban or Rural: Rural

Existing Conditions:

NM 30, MP 0-5.2, is located northeast of Los Alamos, connecting NM502 west of the Rio
Grande to the city of Espanola through the San lldefonso and Santa Clara Pueblos. This
portion of NM 30 is mostly in Santa Fe County with the northern most mile and a quarter in
Rio Arriba County. The route is a minor arterial. The existing typical section of NM 30 NB/SB
lanes within the project limits consists of 2 - 12° lanes with 2 - 10’ shoulders. The northern
portion of the project has a typical section that consists of 2 - 6° shoulders on each end with a
12’ acceleration/deceleration lane on the south bound side and a 12° southbound lane. A 16’
median and left turning bay separates the south bound lane from the 2 — 12’ north bound lanes.
The existing pavement between M.P. 0 and M.P. 5.2 Show mainly longitudinal cracking with
some areas of fatigue and block cracking; the surface looks heavily aged.

All required NEPA documentation permits, clearances, right-of-way needs, construction costs,
project documentation, construction letting package and all project specific specifications will
be included in the design of this segment of NM 30. It will be the Engineer’s responsibility to
interact with the public and all branches of government and other agencies to incorporate
feedback throughout the design stages and preconstruction stages for this project.

Fees:

It is the intent of the NMDOT to negotiate a fixed price for each of the following services:
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= Phase I-C: Environmental Investigations and Documentation
= Phase I-D: Preliminary Design Services
= Phase II: Final Design Services

If needed, the Consultant will be asked to negotiate for the additional phase of the project:

= Phase IlI: Engineering Services during construction

The project milestone dates for the design will have the assessment of liquidated damages tied
to project deliverables. This will be described during negotiations with the
Engineer/Successful Offeror. The offering Engineer is required to submit a schedule that
includes proposed timelines for Phase I-C, Phase I-D, and Phase Il Services (including, but not
limited to, tasks described under “Description of Work Responsibilities” below).

Scope of Work:

The Engineer shall be responsible for all studies, analysis, coordination, engineering, right-of-
way activities, and all else necessary to complete the design. It is the NMDOT’s intent that the
Engineer will have full latitude and complete responsibility for developing this project. The
proposed typical section of NB/SB NM 30 within the projects limits will consist of 2-12’ lanes
with 8’ shoulders and a paved median 4’ to 6’ wide, re-installed guardrail, extensions of
drainage structures and replacement of the existing right-of-way fence.

The work performed by the Engineer shall be in accordance with the Guidelines for Geometric
& Roadway Design and Surveying, or if required, transit design guides. All documents shall
have only imperial units including right-of-way documents. All work accomplished under the
Contract shall be in accordance with the AASHTO "A Policy on the Geometric Design of
Highway and Streets, 2011;" FHWA Policy; the NMDOT Survey Handbook (2000 edition);
and other current NMDOT manuals, standards, guidelines, standard specifications and standard
procedures.

The Engineer shall perform work services under Phase I-C, Phase I-D and Phase Il. The
services require (but are not limited to) the following:

1. Phase I-C Services — Environmental Investigations and Documentation
= Conduct environmental and cultural resource investigations
= Agency Coordination
= Public Involvement Plan (PIP), including public hearing (if required)

Prepare Environmental and Cultural Resource Documentation, including:
o0 Biological Evaluation and Cultural Resources Report
An Environmental Assessment (EA) has been issued for the corridor.
Input Synopsis
Finding of No Signification Impact (FONSI) has been issued for the
corridor. A FONSI re-evaluation will be required for this project.
Quality Control Plan

(elNelNe]

@]
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2. Phase I-D Services — Preliminary Design

Location Survey and Mapping

Property Owner Interviews

Preliminary Property Ownership Maps

Coordination and Design Partnering

Public Relations

SUE Quality Level QL-C anticipated

Preliminary Roadway and Traffic Control Design Plans
30% Design and Constructability Reviews

Preliminary Drainage Study and Report

Traffic Control

Context Sensitive Design Activities and Documentation
Preliminary Engineering Estimate

Subgrade Soils Testing and Pavement Testing for Pavement Design
Preliminary Geotechnical Services and Report
Determination of Right-of-Way requirements

Quiality Control Plan

3. Phase 11 Services — Final Design

A. Location Survey & Mapping (As needed to supplement the data provided by the
NMDOT)

The Engineer shall provide controlled location and topographic survey and digitized cross-
sections. All surveying shall be performed under the direct supervision of a New Mexico
Registered Professional Land Surveyor.

B. Photogrammetry (As needed to supplement the data provided by the NMDOT)

The Engineer shall be responsible for obtaining and preparing data needed to develop computer
mapping described below and preliminary/final design plans. Accurate Digital Terrain
Modeling/Surface Modeling is an acceptable design development product.

C. Computer Mapping (As needed to supplement the data provided by the NMDOT)

Mapping limits should extend from approximately the BOP to the EOP, approximately %2 mile
north and south of the BOP and EOP. Mapping limits can be expanded to incorporate drainage
basins that impact the project area, if desired. Computer mapping software used should be
compatible with the NMDOT’s mapping and design software.

D. Graphics File (As needed to supplement the data provided by the NMDOT)

Provide a graphics file covering the complete project. The graphics file shall contain all digital
terrain modeling (DTM) breaklines, planimetric, topographic, alignment data, and approximate
locations of existing right-of-way limits. The contour map scale should equal the horizontal
scale used on the plan and profiles. Select the scales accordingly.
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E. Planimetric Plan and Profile Sheet Files (As needed to supplement the data
provided by the NMDOT)

Provide Plan and Profile (P&P) Sheets with planimetric and topographic data at a horizontal
scale of 1”7 = 100” and a vertical scale of 1” = 10’. Provide planimetric and topographic
coverage for 300 feet left and right of the roadway. Provide baselines for all turnouts and side
roads, if applicable. It may be necessary to place angle points along the baseline to define the
turnouts and side roads. Along major side roads, provide P&P sheets with planimetric and
topographic data on both sides of side road centerline for 500 feet, if applicable.

F. Surface Model Files (As needed to supplement the data provided by the NMDOT)

Provide contour maps at a scale of 1” = 100” with one foot contour intervals unless an alternate
scale is recommended by the Project Development Engineer. Maps shall meet the US National
Map Accuracy Standards. Provide planimetric and topography coverage for 500 feet left and
right of roadway. Areas within the mapping corridor with steep slopes may be covered with 5
foot contour intervals or as directed by the Project Development Engineer. Drainage areas
which require a structure of 100 square feet or more opening will require 1,000 feet of
planimetric and topographic data left and right of the centerline beginning 500 feet before and
continuing 500 feet after the structure. Provide a flow line baseline for 1,000 feet from
centerline up and down stream with a tie to centerline on the contour map. Show flow line
baseline on graphics files and planimetric P&P files.

G. Existing Structure Section Sheet Files

Provide existing structure sections at a scale of 1” = 10’ horizontal and 1” = 10’ vertical with a
maximum of three structures sections per sheet, provide existing structure sections as stated on
the NMDOT CADD standards.

H. Turnout and Side Road Profile Sheet Files

Provide turnout and side road profile sheets at a scale of 1” = 10’ horizontal and 1” = 10’
vertical for 200 feet of profile left and right of mainline centerline and 500 feet of profile for
major side roads, if applicable.

I. Major Side Road Cross-Section Files

Provide cross-sections at 100 foot intervals for turnouts and at all breaks for at least 200 feet
left and right of side road baselines, for a distance of 500 feet left and right of mainline
centerline, if applicable. Show baselines on graphics files, contour maps and P&P sheets.

J. Survey Notes Sheet File

Provide a Survey Notes/Control Sheet file; for sample sheet, contact Robert Sexton Surveying
and Lands Engineering Section, at 505-827-5560. The survey notes sheet shall be
appropriately incorporated into the final plan set to be used for construction of the project.
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K. Sheet Boundaries or Reference Marks

On all electronic files transmitted to the NMDOT wherein P&P or other sheets are extracted,
the sheet boundaries or reference marks shall be left intact and shall remain in place as invisible
or phantom lines. This is done to allow the exact duplication of coordinates when extracting
and printing the P&P sheets.

L. Copies (As needed to supplement the data provided by the NMDOT)

Provide one hard copy of all planimetric Plan & Profile sheets, contour maps, existing
Structure Section sheets, Preliminary Property Ownership Layout Maps, and Turnout & Side
Road Profile sheets to Robert Sexton, Surveying and Lands Engineering Section, at 505-827-
5560.

M. Coordination

The Engineer will be responsible for all coordination necessary to accomplish the work
required by the Contract. This responsibility shall include coordination with all property
owners and federal, state, city, county, schools and other agencies having jurisdiction or
interest in the project. This will include obtaining approvals and/or concurrence on all work
that is to be completed by the Engineer including work completed by sub-contractors working
under the Contract.

This responsibility shall also include obtaining all initial informal (verbal) approvals. For any
required formal (written) approvals, the Engineer will provide the NMDOT with all required
data and draft letters of transmittal. In the event the Engineer is not successful in obtaining
informal approvals, the Engineer shall promptly notify the NMDOT in writing, and the
NMDOT will assist in resolving the matter.

In addition to the above, the Engineer shall be responsible for:
= Scheduling all design reviews.

Copying and the distribution of plans and documents.

Writing design review reports (due within one week of the meeting).

Writing design team meeting minutes (due within one week of the meeting).

Documenting verbal approvals in writing in the monthly reports to the design team

and NMDOT.

Performing and documenting property owner interviews.

= Being the focal point, for the flow of all project activity, including the
sub-contractor work.

= Providing monthly progress reports for design, utility, environmental, right-of-way
and construction.

= Providing periodic presentations to the design team, NMDOT management. (i.e.
Division Director, Bureau Chief, District Engineer), local agencies, and/or other
public or private entities, etc., if applicable.

= Scheduling PS&E Office Review along with meeting minutes

= Providing meeting minutes of all project meetings within one week of the meeting
taking place.
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N. Agency Coordination

Agency coordination will include any agency with management responsibilities, all agencies
with sensitive resource responsibilities and any agency that may have permit authority for
project activities. The Engineer will coordinate the environmental and cultural resource
mitigation measures.

The appropriate federal, state, tribal, county, and local agencies, the public and other interested
agencies will be contacted to insure that the community and governmental concerns are
identified and considered for inclusion in the design development of the project.

O. Subsurface Utility Engineering Services and Coordination

Utility Coordination will be provided by the NMDOT Utilities Section. Quality Level C is
anticipated for this project. QL-C is probably the most commonly used level of information. It
involves surveying visible utility facilities (e.g., manholes, valve boxes, etc.) and correlating
this information with existing utility records (QL-D information). When using this information,
it is not unusual to find that many underground utilities have been either omitted or erroneously
plotted. Its usefulness, therefore, is primarily on rural projects where utilities are not prevalent,
or are not too expensive to repair or relocate.

P. Geotechnical Services

Engineer shall provide geotechnical recommendations and Preliminary and Final Geotechnical
Reports and shall provide geotechnical recommendations related to any structures and submit
Preliminary and Final Foundation Reports. The Foundation Reports, to include detailed
recommendations for structures and retaining walls, shall be prepared for the selected structure
alternatives. Field Exploration activities (soil borings/rock cores) will be performed by the
NMDOT Geotechnical Field Exploration Unit with samples delivered to the consultant’s
laboratory for testing or will be done by the consultant, if needed. The consultant will provide
a field geologist to complete exploration logs and determine sample types in and frequency in
the field.

1. Preliminary Geotechnical Report

The Preliminary Geotechnical Report shall document the results of preliminary geotechnical
activities. The preliminary geologic and geotechnical study of the corridor with
recommendations regarding the impacts, effects and possible mitigation measures associated
with highway construction throughout the corridor, shall be provided for use in the detailed
evaluation of alternatives. The following activities shall be conducted for the development of
this report as well. One (1) copy of this report shall be submitted to the Department with one
CD containing a PDF of the report.

2. Field Reconnaissance

Determine the nature, range and extent of major geologic units. A field reconnaissance of the
proposed alignment shall be performed. The following tasks shall be performed:

e Geologic literature search
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e Compilation of a preliminary geologic map
e Briefing of geologic conditions impacting the alignment study

e Perform initial geophysical testing (seismic refraction) if necessary

3. Field Geologic Mapping

Topographic base maps and aerial photographs shall be utilized along with supplemental
information gathered by backhoe pits or borings to develop geologic mapping of the alignment.
Critical structural units and the nature of surficial geologic contacts that may be obscure shall
be identified.

4. Final Geotechnical Report

The following activities shall be conducted for the development of the Final Geotechnical
Report. The Final Geotechnical Report shall document the results of geotechnical activities.
The final geologic and geotechnical study of the final alignment within the corridor shall make
final geotechnical design recommendations to provide for a stable roadway prism. One (1)
copy of this report shall be submitted to the Department with one CD containing a PDF of the
report in conjunction with the Preliminary Design Report.

5. Geotechnical Exploration Plan

A geotechnical exploration plan proposed for the geotechnical investigation to be performed
during Preliminary Design shall be developed. The Engineer shall submit the exploration plan
to the State Materials Bureau, Geotechnical Design Section for review and approval prior to
mobilization for this activity.

6. Geotechnical Investigation and Laboratory Testing

Geologic/geotechnical exploration shall follow the procedures, requirements and guidelines as
outlined in the latest edition of the NMDOT Materials Geotechnical Manual. The Final
Geotechnical Report shall present data collected during the geotechnical investigation.
Information shall include at least the following:

e Project location map

e Description of the project scope

e Presentation of the field investigations

e Station to station descriptions of the earth materials encountered during the field
investigation

e Laboratory test results including consolidation, tri-ax, direct shear, point load and
unconfined compression tests (rock cores)

e Geophysical test results

e Plan and profile sheets with test holes or pits shown in plan and profile views.
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7. Geotechnical Design Recommendations

Final design recommendations may address some or all of the following:
Stabilization/densification of unsuitable embankment or native soils
Slope stability/steepened slope design

Mitigation of settlements

Rock excavation and blasting requirements

Rock fall mitigation

Maximum cut slope angles in soil and rock

Suitability of foundation soils or rock to support an embankment or structure
Shrink and swell factors of earthwork

Groundwater affecting the project/need for cut-off trenches

Special treatments, i.e. use of geotextiles, soil nails, pressure grouting, etc.

8. Preliminary Foundation Report

The following activities shall be conducted during the Final Design for the development of the
Preliminary Foundation Report. The Preliminary Foundation Report shall document the
recommendation for the most suitable structure foundation and/or retaining wall alternatives
based on the geology documented from the geologist’s field exploration cards. Analysis shall
include development of two conceptual bridge foundation and/or retaining wall alternatives. A
cost comparison should be performed between the two alternatives as well as a comparison of
which alternative is most constructible. A recommendation shall be made for the most suitable
foundation/wall alternative with concurrence given by the Department’s State Geotechnical
Engineer. Preliminary points-of-fixity shall be provided for deep foundation alternatives.
Recommended state of stress lateral soil pressures and equivalent soil-spring constants shall be
provided as required. One (1) copy of this report shall be submitted to the Department with one
CD containing a PDF of the report in conjunction with the Pre-Final Inspection.

9. Geotechnical Investigation and Laboratory Testing

Foundation and geologic/geotechnical exploration shall follow the procedures, requirements
and guidelines as outlined in the latest edition of the NMDOT Materials Geotechnical Manual.
The geotechnical exploration and laboratory testing shall include at least the following:

e For retaining walls, one soil boring and/or rock core shall be completed every 200 feet with
no less than two borings completed per wall. Borings should be taken to a depth of twice the
height of the walls.

e For drainage structures, the need for borings will be determined on a site by site basis.

e Perform required lab testing and soil classifications as required by the Manual. Lab testing
may require consolidation and tri-axial testing of undisturbed samples if clay soils are
encountered, direct shear tests, or rock core point load and unconfined compression tests.

10. Final Foundation Report

The following activities shall be conducted for the development of the Final Foundation
Report. The Final Foundation Report shall document the results of the field exploration and
laboratory testing, bridge foundation recommendations (if needed) and analyses retaining wall
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recommendations and analyses. All work shall be completed according to the standards set
forth in the most recent edition of the NMDOT Materials Geotechnical Manual or as approved
by the State Geotechnical Engineer. One (1) copy of this report shall be submitted to the
Department with one CD containing a PDF of the report in conjunction with the Final Design
Inspection.

11. Retaining Walls

Retaining walls shall be designed based on AASHTO design guidelines. Bearing capacity,
settlement, and global stability analyses shall be performed at all retaining walls to insure
serviceability of the walls. Requirements for stabilization of unsuitable subsoil’s will be
specified where required to meet serviceability requirements. Mechanically Stabilized Earth
(MSE) walls will utilize the Department's approved MSE wall manufacturers.

12. Pavement Subgrade Soils Field Exploration and Laboratory Testing

Engineer will be required to provide field exploration consisting of the following:

e HMA cores advanced at ¥z mile intervals.

e Subgrade testing at ¥4 mile intervals to depths of 5 feet below existing surfacing. SPT N-
blow counts will be required.

e Thickness of existing HMA, base and other pavement strata where encountered.

e NMDOT shall have access to HMA cores to view and inspect.

Coordinate contract laboratory testing with NMDOT personnel (Jeff Mann, NMDOT Pavement

Mgmt and Design Bureau, 505.795.4927).

For purpose of proposal, estimate 2 soil samples per % mile for entire length of project, in one

direction Perform the following geotechnical laboratory tests on each sample according to

applicable AASHTO standards including, but not limited to, the following:

e Sieve Analysis (including Minus No. 200 Wash);

e Atterberg Limits;

e Moisture Content;

e R-Value.

e Resilient Modulus (AASHTO T307-Current) — Estimate 5 Tests, Samples to be Chosen by
NMDOT.

At completion of subgrade laboratory testing, Engineer will provide results to Pavement Mgmt
and Design Bureau to review. At that time, an assessment will be made to require lime
stabilization testing. Samples will be held by Engineer until lime stabilization
determination has been made.

For purpose of this proposal, provide cost estimate for stabilization testing services. Perform
the following geotechnical laboratory tests on each sample to be tested for lime stabilization
according to applicable AASHTO standards including, but not limited to, the following:

e Lime stabilization testing

e Eades and Grimes (ASTM D 6276)

e Lime content of 3,5, 7%
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e Sulfate content (AASHTO T290) — estimate 10 samples
e Rvalue on stabilized sample — estimate 3 tests
e Compressive Strength on stabilized sample — estimate 3 tests

Q. Roadway Design

The Engineer shall provide or conduct the following:

1. Pre-final Field Review

The Engineer shall conduct a Pre-Final Design Review (PFDR) after NMDOT transmittal of
Corridor Data is complete. The PFDR will be held to establish the scoping for the project.

2. Pre-Final, Final and PS&E Roadway Design Plans

Provide pre-final (30% and 60% completion), constructability review, final (90%
completion), and PS&E (100% completion) plans for the project to be finalized that shall
include: geometrics, traffic control plan, plan and profile sheets and a preliminary
construction cost estimate by construction type. Project plans will include: recommended
horizontal and vertical alignment, typical roadway sections, intersection layouts, slope limits,
right-of-way requirements, utility relocation/adjustment requirements, and preliminary
earthwork analysis. Project plans shall be prepared using NMDOT standards for general
content and format. Plans shall be prepared for the alignment and typical sections, as
approved by the NMDOT and Federal Highway Administration (FHWA).

The design plans shall include, but are not limited to, the following:

= General Sheets

- Title Sheet

- Vicinity Map

- Project Layout Sheet

- Index of Sheets

- Summary of Quantities

- General Notes and Incidental Items

- Environmental commitments

= Miscellaneous Sheets
- Typical Sections
- Miscellaneous Details
- Surfacing Schedule
- Structure Quantities
- Miscellaneous Quantities
- Curb and Gutter Layouts
- Erosion and Sediment Control
- Seeding and Landscaping
- Grading Plans
- Visual/Aesthetic Details
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= Plan and Profiles Sheets
- Mainline
= Turnout Profiles
= Bridge/Retaining Wall/Noise Wall Plans
= Traffic Control Plans
- Notes
- Sequence of Construction
- Sign Face Details
- Traffic Control Plans
= Permanent Signing and Striping Plans
- Plans
- Overhead Signs
- Sign Face Details
= Drainage Plans
- Plan and Profile
- Structure Sections
= Earthwork Cross-Sections

3. Design Completion Reviews

Schedule and conduct the project design reviews. The reviews shall be held for the entire
project depending on the priority plan. Submit and distribute seven (7) bound sets of plans
(117 x 17” reduced) for each design review (District Engineer, Assistant District Engineer —
Construction, Assistant District Engineer — Engineering, Assistant District Engineer —
Maintenance, Construction Liaison Engineer, Federal Highway Administration — Area
Engineer, Project Development Engineer). Provide copies of the minutes of the reviews
including comments received at the review to the members of the design team and other review
participants. The minutes of the inspection reviews will be submitted within one (1) week of
the plan review inspection. Provide one (1) CD containing a PDF of the plans for each design
review.

For bridge and structural design computations, provide one (1) copies of all bridge and
structural computations to the NMDOT. Provide one (1) CD containing a PDF of the design
computations.

4. Final Design Reports

The Engineer shall prepare and submit to the Project Development Engineer reports subsequent
to the pre-final design and final design reviews and PS&E office review detailing project
status, minutes and required plan modifications within one (1) week of holding reviews.

5. Design Data Transmittal

All surveying, mapping and design data shall be submitted to the NMDOT in an Intergraph
(.dgn) format or other compatible format approved by the NMDOT. The Engineer must obtain
the latest version of the NMDOT’s information table from the NMDOT’s Surveying and Lands
Engineering Section prior to digitizing any data. The Engineer must obtain the latest symbols,
layer names, and template data from, Surveying and Lands Engineering Section, prior to
digitizing any data. Data must be submitted to the NMDOT on CD ROM.
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R. Environmental Follow-Up (if needed)

The environmental investigation and documentation process, subsequent circulation, and
public/stakeholder meetings, shall be completed in accordance with the latest edition of the
NMDOT Location Study Procedures: A Guidebook for Alignment and Corridor Studies;
FHWA Technical Advisory T 6640.8A, 23 CFR Part 771; and other applicable guidelines and
regulations. The use of federal funds construction on this project requires adherence to federal
and state law including, but not limited to, NEPA, which requires the identification and
assessment of impacts associated with a proposed action, and mitigation of impacts if
necessary.

The following are the minimum services to be provided by the Engineer:

e Environmental and Cultural Resource Investigations

e  Agency Coordination and Public Involvement, including public meetings and a
public hearing (if required)

e  Preparation and distribution of a FONSI Re-Evaluation and FONSI Request

e Summary of all public involvement activities and Public Input Synopsis,
including Transcript of Public Hearing, Public and Agency Comments, and
Responses to Comments

The environmental document summarizes the environmental investigations, agency
coordination, and public involvement. The effort must be commensurate with the potential for
environmental impacts.

1. Environmental and Cultural Resources Investigations
The environmental investigations must be conducted by an interdisciplinary team including
qualified natural resource and cultural resource specialists. The environmental investigations
will include, if appropriate, surveys and analyses in the following areas:

e Biological surveys conducted by qualified biologists including a biological
survey report and biological evaluation for threatened and endangered species
and, if necessary, an official Biological Assessment and Evaluation for
Endangered Species Act compliance regulatory agency review and approval,

e Wetland determination and delineation including, if necessary, a Wetland
Delineation Report for regulatory agency review and approval;

e  Section 4(f) determination and evaluation including, if necessary, an official 4(f)
Determination Report for land management agency and FHWA review and
approval including avoidance options, alternative evaluations and measures to
minimize harm;

e A visual impact assessment including, if necessary, a separate Visual Impact
Assessment Report for NMDOT review and approval;

e A cultural resource survey conducted by permitted archaeologists and historians
including a report and all appropriate forms and attachments, following the
guidelines set forth in 4.10.15 NMAC.

e A noise analysis including, if necessary, a separate Noise Analysis Report for
NMDOT review and approval;
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e An air quality analysis including, if necessary, a separate Air Quality Analysis
Report for NMDOT review and approval;

e  Other surveys, investigations, and analyses may be required as appropriate to
the project.

Environmental investigations must include analyses of all issues mandated by NEPA as well as
other state and federal environmental legislation, including Executive Orders on Wetlands,
Floodplains, and Environmental Justice. The environmental investigations shall include
evaluations of all appropriate alignment and typical section alternatives, including the no-build
option and avoidance options. Environmental investigations will also include, as appropriate,
measures to minimize harm, enhancement measures and measures to mitigate impacts.

The cultural resources survey and preparation of a final Cultural Resources Survey Report must
meet all federal and state requirements. A permitted archaeologist and historian must conduct
the cultural resources survey. Cultural Resource investigations shall include Historic Building
inventories and all attachments, following state guidelines delineated in 4.10.15 NMAC and
federal guidelines as per the National Historic Preservation Act, Section 106.

All environmental reports submitted to the NMDOT are subject to NMDOT review and
approval before investigations are accepted as complete. Based on engineering, cost,
environmental and right-of-way impacts, the Engineer shall determine, recommend, and obtain
NMDOT concurrence on the preferred alternative to be used for location approval in the
environmental document and for final design.

2. Agency Coordination

Agency coordination will include any agency with management responsibilities, all agencies
with sensitive resource responsibilities and any agency that may have permit authority for
project activities. The Engineer will determine and coordinate the environmental and cultural
resource impacts and mitigation measures of the alternatives examined, including the
consequences of the no-build alternative. The appropriate local, county, and state agencies, the
public and other interested agencies will be contacted to insure that the community and
governmental concerns are identified and considered for inclusion in the design development of
the project. The Engineer shall be responsible for all coordination that is required to provide a
satisfactory Public Involvement Plan and environmental document.

3. Public Involvement

A Public Involvement Plan (PIP) consistent with Context-Sensitive Solution methods and
practices must be submitted to the NMDOT Environmental Program Manager prior to the first
public information meeting. The PIP is expected to be an evolving document and process,
specific to the project. The PIP should contain goals of working with the community, analyses
of the background context, modal considerations, opportunities to express local values and
discussion of the design approach with specific consideration of the potential project issues,
initial identification of the various stakeholders and their issues of concern, techniques for
communicating with them, and possible methods for addressing concerns. The plan should
follow the outline of the NMDOT Context Sensitive Public Involvement Plan for Location
Study Projects as included in Appendix A.
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The PIP will be evaluated and updated as necessary to proceed into subsequent project phases.
The PIP should include: a brief project description, planning history/background information,
community profile, discussion of anticipated issues, known or likely impacts (positive and
negative), objectives and goals (including approaches to resolution of issues), public outreach
activities, agency coordination activities, coordination with elected officials & community
representatives, and mailing list.

It is anticipated that a high level of public involvement will be required. This level of effort
typically involves several public information meetings, coordination with community
stakeholders, agency coordination, and at least one public hearing (if required).

4, Environmental Document

A qualified environmental professional shall be responsible for preparation of the
environmental document. The environmental document summarizes the environmental and
cultural resources investigations, agency coordination, and public involvement. The effort must
be commensurate with the potential for environmental impacts. It is anticipated that a FONSI
re-evaluation will be the appropriate level of effort required. The environmental document shall
be developed using the format outlined in FHWA Technical Advisory T6640.8A, 23 CFR Part
771 and other applicable guidelines and regulations. Submittal of an environmental document
to the NMDOT, which is incomplete as determined by Environmental staff or the PDE, will not
be reviewed. Submittal of an environmental document that is considered to be complete shall
be reviewed once and comments made to the Engineer. A complete environmental document
shall have a comprehensive discussion of purpose and need, alternatives (as appropriate),
environmental investigations, assessment of impacts, and appropriate mitigation as necessary.
Errors or omissions not adequately corrected from the first review will be subject to liquidated
damages that will be withheld from final payment of the Contract.

5. Input Synopsis
The public involvement summary, or Input Synopsis, and draft request for a FONSI re-
evaluation, shall be submitted to the NMDOT Environmental Program Manager. The Input
Synopsis shall contain copies of the public involvement handouts and written comments. It
shall also contain the environmental document circulation list, responses to verbal and written
comments and the public involvement summary and transcript. All studies, commitments and
recommendations must be summarized and finalized (cultural resources, agency permits, etc.).

S. Drainage Study Report
1. Preliminary Drainage Study Report

Prior to performing a preliminary drainage study, the Engineer shall meet with the
Department’s assigned Drainage Engineer to discuss the hydrologic methodologies and
analysis of existing and proposed drainage structures. The Preliminary Drainage Report shall
summarize the results of the preliminary drainage analysis.
The report shall include:

e Discussion of soil types

e Rainfall Depths and Intensities
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Vegetation and land use distribution

Curve number or rational formula “C” calculations

Time of concentration calculations

Drainage area topographic map with existing structures inventory

Drainage basin and sub-basin areas

Design (50yr) and 100-year discharges and their corresponding headwater depths

Summary of the drainage field inspection results including District personnel (public

and other local agencies) interview and drainage structure field inspection forms

e Construction Maintenance Easement’s (CME) required to construct & maintain the
structures

e Summary table of existing and recommended drainage structure sizes and types, and
identification of sources used in the analysis

e Preliminary erosion protection and energy dissipaters design and preliminary details

The preliminary hydraulics shall be computed based on existing information to provide scope
of drainage work and cost estimate that will be the basis for the Final Scope Report and the
Final Drainage Report. The Preliminary Drainage Report shall include preliminary design and
locations of drop inlets, trunk lines, other preliminary drainage data, and dimensions of CME’s
and ponds needed.

2. Final Drainage Study Report

The Final Drainage Report is basically a refinement of the Preliminary Drainage Report. A
detailed hydraulic analysis such as: backwater profiles, flow velocities, scour calculations, and
other hydraulic design data are required for major structures and design of permanent erosion
protection.

In preparing the Final Drainage Report, the Engineer shall perform, on all major structures or
channels, a hydraulic analysis using the HEC 2, HECRAS or WSPRO computer model to
develop water surface profiles for the existing conditions and for the proposed conditions. An
approved Final Drainage Report shall be prepared for the selected alternative which shall
incorporate all pertinent design data into a concise document including: drainage map(s);
inventory of existing drainage structures; detailed structure recommendations including
drainage areas, design discharges, head water depths; and a Water Surface Profile Structure
Layout Sheet for any major structures.

If Section 401 and 404 applications are required, the Engineer shall prepare and submit the
necessary applications with the approval and signature of the Drainage Engineer. This work
will be included in Phase Il Services and shall not be done prior to the completion and approval
of the environmental documentation.

If the disturbed area during construction is greater than 1 acre, the Engineer shall prepare a
storm water pollution prevention plan (SWPPP). The Engineer shall also prepare temporary
erosion and sediment control plans (TESCP).

The Engineer shall use the NMDOT “Drainage Manual - Volume 1, Hydrology, 1995” or
current revision, “Drainage Manual - Volume Il Hydraulics, Sedimentation and Erosion 1998~
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or current revision, and “National Pollutant Discharge Elimination System Handbook,
December 2012” or current revision for methodologies in preparation of the Final.

T. National Pollutant Discharge Elimination System (NPDES)

The Engineer shall prepare an erosion and sediment control plan in accordance with the
requirements of the NMDOT NPDES handbook dated January 1997, or current edition. The
completed plans shall include the temporary erosion and sediment control measures in
accordance with the NPDES requirements.

U. Quality Control Plan

A project specific Quality Control Plan is required for each phase of this project. The specific
requirements are outlined in the current edition of the NMDOT Consultant Services Procedures
Manual & Handbook and the NMDOT Design Manual.

4. Phase 111 Services

Phase 1l Services (engineering services provided during construction) will be negotiated and
added by contract amendment or new RFP, if required. The services will be detailed in the
amendment or RFP.

Deliverables:

1. Electronic Submittal of Design Data by Engineer

All survey, mapping (existing, right-of-way, and monumentation), and preliminary design data
shall be created and submitted to the Department in AutoCAD Civil 3D (.dwg) format. All
drawings shall be produced by computer, utilizing AutoCAD Civil 3D Software adhering to the
standards set by the Department for the use of that software. All design related data files must
be produced using AutoCAD Civil 3D software products. Electronic files submitted shall
include, but are not limited to, geometry, points, surfaces, alignments, aerial imagery if
acquired for photogrammetric mapping, coordinate system details, calibration reports, survey
notes, survey field books (electronic and scanned field books with structure details), and survey
controller files. KMZ files for design should be submitted at each design completion
(30/60/90). Standards and resource files are available upon request from the Engineering
Automation Section. NMDOT will only accept projects delivered on CD-ROM, flash drive or
external hard drive. Data is not to be compressed by any software.

All surveying and mapping activities, including surveys for Subsurface Utility Engineering
(SUE) services, shall be performed by a qualified Professional Surveyor licensed in New
Mexico and shall meet the Minimum Standards for Surveying in New Mexico (12.8.2 NMAC).

2. Environmental Documentation

Provide draft reports electronically to the NMDOT Environmental Bureau for review. After
NMDOT Environmental Bureau has reviewed and approved the document, the Engineer shall
submit five hard copies of cultural report and one set of archival forms as needed, and

electronic files (PDF) of the biological and cultural final reports and any associated forms that
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are requested. The Engineer shall provide one (1) draft electronic copy (MSWord format) of
the NEPA Document to the Department. After the NMDOT has reviewed and approved the
document, the Engineer shall submit an electronic copy (.pdf format and MSWord format) of
the final NEPA Document with all supporting resource and property owner interview
documentation to the NMDOT. The Engineer shall provide sufficient copies of the NEPA
Document and mail them for appropriate public and agency review of the document.

If during environmental investigations the NMDOT determines that significant environmental
impacts may exist, the Engineer shall prepare an Environmental Assessment (EA) and shall
provide one (1) draft electronic copy (MSWord format) of the EA, request for FONSI and
FONSI to the Department. After the NMDOT has reviewed and approved the documents, the
Engineer shall provide sufficient copies of the EA and mail them for appropriate public and
agency review of the document and provide ten (10) hard copies and twenty-five (25) CD’s
containing an electronic file (.pdf format) of the approved EA (with FONSI attached) to the
NMDOT, plus additional copies for agencies and other interested parties. The Engineer shall
also provide five (5) hard copies and one (1) CD containing an electronic file (.pdf format) of
the Input Synopsis to the NMDOT. Submit GPS Rover files and metadata for any resources
requiring management consideration.

3. Reports

Provide one paper (1) copy and one (1) CD of any report(s) generated during design. Reports
shall be in PDF format.

4. Preliminary/Final Drainage Reports

The Engineer shall be responsible for the preparation of Preliminary and Final Drainage Study
Reports. The drainage reports will require a detailed study of the project area and
recommendations are to be developed with alternate proposals to correct any of the problems.

5. Pre-Final, Final and PS&E Design Plans and Documents

The Engineer shall submit and distribute to all appropriate parties seven (7) bound sets of plans
(117 x 17 reduced) and one (1) CD containing an electronic file (.pdf format) of plans for each
design review. The Engineer shall provide minutes of all review meetings, including comments
received, and responses which include corrective action to the PDE. These minutes and design
reports will be submitted within one (1) week of the plan review meeting.

6. Production Documents

Provide the Project Development Engineer all documentation required for the PS&E.
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7. Right-of-Way Maps, Title Reports and Monumentation Maps

Provide final right-of-way mapping and title reports to the Department such that the
Department may acquire the required right-of-way, if applicable. Submit one (1) unbound (full
size) original set of the final accepted right-of-way maps to the NMDOT in addition to
electronic submission. Final ROW maps will be a deliverable subject to liquidated damages.

NMDOT Shall Provide:

The NMDOT will furnish the following to the Engineer. However, the NMDOT may choose to
have the Engineer perform all or part of these services. If any of the services listed below are
required from the Engineer, each service will be initiated through contract negotiations or by
amendment to the Contract.

= A PDE from the NMDOT staff to serve as an engineering liaison for the project.

= Electronic copies of reports and data available from previous study and design
efforts (including Drainage Reports and Design, SUE, Survey, and Mapping).
Traffic Analysis including forecasts and crash data.
Equivalent single axle loads (ESALS).
Hazardous material investigations and recommendations.
Subgrade Soils Testing.
Pavement design.
Right-of-way real estate services (if required).
Verification of right-of-way mapping (if required).
Review bridge or structural design (if required).
Review of Preliminary and Final Geotechnical Recommendations (if required).
Review of environmental documentation and mitigation measures (if required).
Review of Updated Drainage Report (if required).
Review & Coordination of Visual Aesthetic Landscape Architecture (if required).
Utility Coordination

1. NMDOT Review

The NMDOT will provide review of the Engineer’s work for conformity with NMDOT
procedures and the Contract terms only. Review by the NMDOT does not include detailed
review or checking of design components and related details or the accuracy with which such is
depicted. NMDOT acceptance of the Engineer's work product, plans, studies, etc., does not
constitute NMDOT approval.

2. Engineer’s Responsibilities

The Engineer has total responsibility for the accuracy, completeness and correctness of the
plans and related data prepared under the terms of the Contract and shall check all material
accordingly. The plans will be reviewed by the NMDOT for conformity with NMDOT
procedures and contract terms. Review by the NMDOT does not include detailed review or
checking of design components and related details or the accuracy with which such designs are
depicted on the Plans. The Engineer shall not deviate from standard geometric design without
the express written approval of the NMDOT.
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3. Accuracy of Work

Acceptance of the work by the NMDOT and contract termination does not constitute NMDOT
approval and will not relieve the Engineer of the responsibility for subsequent corrections of
any errors and omissions and the clarification of any ambiguities. The Engineer shall make all
necessary revisions or corrections resulting from errors and/or omissions on the part of the
Engineer without additional compensation. If these errors and/or omissions are discovered
during the construction of the project they shall be corrected without additional compensation.

Although every effort has been made to fully describe the scope of services it is anticipated that
changes may be required during the course of the project to accommodate input from the
public, other agencies within the NMDOT and outside of the NMDOT. Changes to the scope of
work that may be required to provide a complete project shall be negotiated and authorized by
an amendment to the Contract as they are identified. The Engineer shall attach a List of Work
Activities for the project consistent with the activities described in this RFP, which shall be
used in evaluating the Engineer’s Proposal.
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APPENDIX B - CONTRACT FOR FEDERAL FUNDING

Project No.:
Control No.:
Termini

County
NMDOT No.:
Vendor No.:

NEW MEXICO DEPARTMENT OF TRANSPORTATION
CONTRACT FOR ENGINEERING SERVICES
(FEDERAL)

INTRODUCTION

This Agreement is between New Mexico Department of Transportation
(“Department’), and (“Contractor”). This Agreement is effective as of the date of
the last party to sign on the signature page.

RECITALS
1. Whereas, the Department desires to contract with the Contractor for Engineering
Services required for the design and preparation of plans for the project herein
specified.
2. Whereas, the Contractor has expressed a willingness to perform the work as

outlined in Appendix A and Article I, Paragraph 13.

NOW, THEREFORE, IN CONSIDERATION OF THE COVENANTS CONTAINED
HEREIN, it is mutually agreed between the Department and Contractor that:

ARTICLE |
AGREEMENT ON THE PART OF THE CONTRACTOR

1. The Contractor shall maintain a Professional Engineer registration during the
duration of the work called for by this Contract.
2. The Contractor agrees to perform and/or furnish the services including all labor,

materials, equipment, and transportation necessary for the design and
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preparation of plans and estimates required for construction in accordance with
the terms and time frame(s) set out in Appendix A and Article I, Paragraph 17,
hereto and the content, directive and intent of which is incorporated herein by
reference.

Compensation for work for subsequent phases as applicable to the project, and
associated special services based upon direct and indirect costs shall be
negotiated at the conclusion of the previous phase.

a. These phases shall be based on the man-hours required to complete the
plans from Final Scoping stage through Field Design Inspection.
b. Compensation shall be paid based on a percentage of work tasks

submitted and approved as correct. Further, partial payments shall be
made monthly as the work progresses upon application therefore
accompanied by a certified statement of work accomplished in accordance
with this Contract and as approved by the Project Development
Contractor. Partial payments shall be based upon percentage of work
completed broken down into direct labor, labor overhead, direct costs,
sub-contract expense also broken down and a fee.
After receipt of the letter of Notice of Authorization from the Department, the
Contractor shall commence work on the Contract which shall be completed in
accordance with the Project Schedule and completion date(s) set forth in Article
|, Paragraph 17. The terms “satisfactory completion” or “satisfactorily completed”
for the purpose of assessing liquidated damages under this paragraph, shall
mean:

a. Return in satisfactory condition all of the Department’s loaned documents
and materials specifically including Department’s survey books and field
notes; and

b. Delivery to Department of Contractor’'s work product under this Contract

including, but not limited to, the design information, standard drawings,
field notes and other pertinent documents. Such delivery means actual
transfer of possession in the form approved by the Department
incorporating all required plan corrections and clarifications.
C. Acceptance, in writing, by the Department of the Contractor’s work.
Should the Contractor fail to satisfactorily complete the work and services on or
before the Contract completion date(s) as provided for in this Contract, liquidated
damages shall be assessed and withheld from final payment, in the amount of
Two Hundred Fifty Dollars ($250) per day or one-quarter of one percent per day
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of the Contractor’'s sum fee, whichever is less. If liquidated damages assessed
herein exceed the amount of money due the Contractor as retainage under
Article II, Paragraph 9, the Contractor shall be liable to pay the Department the
amount of such excess. Provided that if the Contractor finds it impossible for
reasons beyond their control to complete the work within the specified contract
time, the Contractor may, 30-days prior to the applicable completion date, make
a written request to the Department for an extension setting forth therein the
reasons justifying the request. If the work has been delayed because of
conditions beyond the control and without fault of the Contractor, the Department
shall extend the time for completion in such amount as the conditions justify. The
extended time for completion shall then be in full force and affect the same as
though it were the original time for completion.

The Contractor has total responsibility for the accuracy, completeness, and

correctness of plans and related data prepared under the terms of this Contract

and shall check all material accordingly. The plans will be reviewed by the

Department for conformity with Department procedures and contract terms.

Review by the Department does not include a detailed review or checking of

design components and related details or the accuracy with which such designs

are depicted on the Plans.

The design and details furnished by the Contractor shall conform to the New

Mexico State Department of Transportation Standard Specifications for Highway

and Bridge Construction (latest edition), AASHTO, ASTM, MUTCD, 23 Code of

Federal Regulations, when applicable and other laws, rules, and regulations as

applicable and in effect as of the date of execution of this Contract.

The Contractor shall sign all documents and shall be fully responsible for the

accuracy of all work prepared under this Contract as specified in Appendix A. In

the event that negligent errors or omissions are discovered in the Contractor's
work, the Contractor’'s responsibility shall include (but not be limited to) the
following:

a. Upon notification by the Department of an error or omission, immediately
provide at no cost to the Department all Engineering Services required to
correct the error and/or omission.

b. Assume the cost required to correct an engineering error and/or omission.

The Department shall be named as additional insured in respect to General

Liability on the Contractor's Insurance Certificate which shall also have

Professional Liability coverage with limits as stated on the Contractor’s insurance
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10.

11.

12.

certificate with a three year extended reporting period with respect to events
which occurred but were not reported during the term of the Policy. The policy
shall protect against any negligent act, error, or omission arising out of the
professional services that includes coverage for acts by others for whom the
Contractor is legally responsible. The policy shall apply to the activities of all
Design, Engineering, and Construction Management Professionals who are
employed by the Contractor and assigned to the project.
The Contractor shall provide full insurance coverage payable to the Department
to cover loss due to fire, water loss, or other hazard to any drawings, documents,
survey books, and any or all other materials belonging to the Department while
under the care of the Contractor. The amount of this insurance will be based
upon the reasonable replacement cost of the documents and shall be in effect
prior to the Department’s authorization to proceed.
To the fullest extent permitted by law and subject to the provisions of NMSA,
1978, Section 56-7-1, 1971 (as amended), the Contractor shall defend,
indemnify, and hold harmless the Department, acting through its agents,
representatives, and employees from and against claims, damages, losses, and
expenses (including but not limited to attorney’s fees, courts costs, and the cost
of appellate proceedings), arising out of or resulting from the Contractor’s duty to
defend, hold harmless, and indemnify the Department from the Contractor’s
professional negligent acts, errors, mistakes, or omissions. Contractor’s duty to
defend, hold harmless, and indemnify the Department shall arise in any
connection with any claim, damage, loss, or expense that is attributable to or
caused any negligent act, error, or omission of the Contractor or anyone directly
or indirectly employed by the Contractor or anyone for whose acts they are liable.
This agreement to indemnify shall not extend to liability, claims, damages,
losses, or expenses, including attorney’s fee, arising out of (1) the preparation or
approval of maps, drawings, opinions, reports, surveys, change orders, design or
specifications by the Department, or the agents or employees of the Department,
or (2) the giving of or failure to give directions or instructions by the Department,
where such giving of or failure to give directions or instructions by the
Department is the primary cause of bodily injury to persons or damages to
property. For purposes herein the Contractor is not considered an agent of the
Department.
As the work progresses the Contractor may submit certified billings to the
Department not more than once a month. These billings will be based on the
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13.

14.

15.

16.

17.

percentage completed. All such billings will be submitted on the Department’'s

standard billing form.

The Contractor agrees that the fee described in Article I, Paragraph 7, is just and

fair compensation for the services listed below. The services for CN
include:

The Contractor agrees to maintain all books, documents, papers, accounting
records, and other evidence pertaining to costs incurred and to make such
materials available at their respective offices at all reasonable times during the
Contract period and for five (5) years from the date of final payment under the
Contract for inspection by the Department.

The Contractor shall attend project meetings and such conferences with the
Department and other parties as may be necessary in connection with this work.
The Contractor, its consultants, or subcontractors who perform work for the
Department shall comply with all federal, state, and local laws and ordinances
applicable to the work called for herein.

The Contractor, its consultants, or subcontractors who perform work for the
Department shall comply with the following completion dates:

INSERT PROJECT SCHEDULE

ARTICLE |l
AGREEMENTS ON THE PART OF THE DEPARTMENT

The Department shall make available to the Contractor such Department records
as may be available and pertinent for the purpose of the work herein described.
The Department shall make available to the Contractor, all its pertinent
standards, and Department's Special Provisions and Supplemental
Specifications. The Contractor can purchase these documents and standards
from the appropriate NMDOT division.

The Department shall furnish all applicable design criteria.

The Department’s acceptance of the Contractor's formal submittals shall be
given in writing in all instances.
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10.

The Department agrees to assign a Project Development Engineer to function as
a coordinator and liaison agent to expedite the Department's reviews and
approvals of all stages of the Contractor’s work.
The Department shall furnish the Contractor, at no cost to the Contractor, the
documents and information as listed in Appendix A.
Total compensation during the term of this Agreement shall not exceed $ ,
unless otherwise agreed to in writing by the parties hereto, which amount does
not include applicable gross receipts taxes in exchange for the Contractor’'s
completion of . The parties may, subject to successful negotiation, agree to
further compensation for additional services, as described in Appendix A. Unless
extensions are granted under this Contract, this total amount may be reduced by
assessment of liquidated damages in accordance with Article |, Paragraph 5.
The Department will not compensate the Contractor for services or other
deliverables provided prior to the full execution of the Contract, after the
expiration of the Contract, or in excess of the Contract value, unless the Contract
dollar amount is duly amended prior to providing the services or deliverables.
Partial payments may be made monthly as the work progresses when
accompanied by a certified statement of work accomplished in accordance with
Article |, Paragraph 12.
The Contractor’'s satisfactory completion of the Contract as defined in Article I,
Paragraph 3 shall be a prerequisite for final payment. Final payment including
any retainage will be made within thirty (30) days after the work has been
approved and accepted by the Departments Chief Executive Officer or duly
authorized representative. Retainage shall be computed at 5% of the total
contract amount and will be set aside as security for full performance under the
terms of this agreement. No retainage will be held for Phase Ill Services. The
Department will pay for work performed until payments made equal 95% of the
total amount for the applicable Phase. The remaining 5% Retainage will be paid
upon satisfactory completion of Services, respectively.
Subject to the provisions of Article Il, Paragraphs 8 and 9, within fifteen (15) days
after the date the Department receives written notice from the Contractor that
payment is requested for services or items of tangible personal property
delivered on site and received, the Department shall issue a written certification
of complete or partial acceptance or rejection of the services or items of tangible
personal property. If the Department finds that the services or items of tangible
personal property are not acceptable, it shall, within thirty (30) days after the date
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of receipt of written notice from the Contractor that payment is requested, provide
to the Contractor a letter of exception explaining the defect or objection to the
services or delivered tangible personal property along with details of how the
Contractor may proceed to provide remedial action. Upon certification by the
Department that the services or items of tangible personal property have been
received and accepted, payment shall be tendered to the Contractor within thirty
(30) days after the date of certification. If payment is made by mail, the payment
shall be deemed tendered on the date it is postmarked. After the thirtieth (30™)
day from the date that written certification of acceptance is issued, late payment
charges shall be paid on the unpaid balance due on the Contract to the
Contractor at the rate of one and one-half (1¥2) percent per month.

ARTICLE IlI
PROVISIONS RELATING TO PERSONNEL

Employment of Employees of Public Agencies. Unless otherwise approved by
the Department in writing, during the life of the project, the Contractor shall not
(1) employ any professional or technical employee(s) who are part-time, full-time,
or who have been in the employment of the New Mexico Department of
Transportation during the life of this project, or (2) directly or indirectly solicit,
offer, promise, coerce, promote or give anything of value to any such
professional or technical employee as inducement to leave the employment of
the New Mexico Department of Transportation for any reason whatsoever. The
Contractor shall comply with all applicable federal and state statutes, rules, and
regulations.

No Solicitation of Contract. Signed and dated “Certification of Consultant” and
“Certification of Department of Transportation” are attached hereto and made a
part hereof. The Department may terminate this Contract based on any
misrepresentation of the Contractor on the Certification of Consultant.

59



ARTICLE IV
MISCELLANEQOUS PROVISIONS

The term “Supplemental Contract” and “Amended Contract” are used
interchangeably in this Contract.

The words Department, NMDOT, and New Mexico Department of Transportation
are used interchangeably in this Contract.

The term “Scope of Services” includes Appendix A and Article I, Paragraph 13,
unless the Contract clearly states otherwise.

Conference and Inspection. Duly authorized representatives of the Department
shall have the right to inspect the work under this Contract. If federal funds are
to be used for professional services, the duly authorized representatives of the
Department, the Federal Highway Administration, and the Comptroller General of
the United States, shall have access to any books, documents, papers, and
records of the Contractor which are directly pertinent to the Contract, for the
purpose of making an audit, examination, excerpts, and transcriptions.
Conferences shall be held when necessary at the request of either party to this
Contract. The Contractor agrees that the cost of these conferences is a part of
the above fee. If federal funds are to be used for professional services,
reimbursement will be limited to costs which are allowable under Federal Cost
Principles contained in 48 CFR, Chapter 1, Part 31 Federal Acquisition
Regulation (FAR 31).

Ownership of Work Products. All documents and materials including, but not
limited to, tracings, drawings, estimates, field notes, investigations, design
analysis, structural calculations and studies, which are prepared in the
performance of this Contract are to be and remain the property of the
Department and are to be delivered to the Department not later than the
termination date of this Contract, before the final payment is made to the
Contractor. The Contractor is liable for replacement, if these materials are
destroyed or lost prior to transferring possession to the Department. Nothing
produced in whole or in part by the Contractor under this Contract shall be the
subject of an application for copyright by or on behalf of the Contractor. This
Paragraph shall be included in all sub-contracts.

Delays. The parties both agree to perform their obligations hereunder with due
diligence and to cooperate with one another in a timely and good-faith manner in
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10.

order that the work covered hereby may be completed within the time frame(s)

provided by Appendix A and Atrticle |, Paragraph 17.

a. In the event of delays under this Contract caused by the Department, the
Contractor is entitled to receive a reasonable extension of time as
provided in Article I, Paragraph 5, but in no event will the Contractor
terminate work under this Contract for delays caused by the Department.

b. If a delay is attributable to the Contractor’s fault or to matters within their
control, extensions will not be granted. The Contractor may be subject to
possible assessment of liquidated damages.

Notice to Proceed. The Department is not liable and will not pay the Contractor

for any work performed before Notice to proceed is received by the Contractor

from the Department. After execution of this Contract, and after a letter of
authorization from the Department to proceed, the Contractor shall then proceed

immediately with the scope of services delineated in Appendix A and Article I,

Paragraph 13.

Assignment. The Contractor shall not assign, sublet, subcontract, or transfer any

interest, right or obligation in this Contract without the written consent of the

Department.

Changes in Scope of Work. Additions to or deletions from Appendix A and

Article |, Paragraph 13 provided herein may be made, and the compensation to

be paid to the Contractor and the time for completion may be adjusted

accordingly by mutual agreement of the contracting parties. Whenever an

alteration in character of work results in a change in the nature of the design,
thereby increasing or decreasing the cost of the performance, an amended
contract shall be executed authorizing the Contractor to perform work in
accordance with the changed requirements and setting forth the amended fee
and time for completion. The Contractor is not authorized to do any work beyond
that work called for in Appendix A and Article |, Paragraph 13, without an
executed amended contract.

Termination for Default. The Department and the Contractor hereby agree to the
full performance of the covenants herein. If the Contractor, for any cause, fails to

carry on the work in an acceptable manner including failure to perform in
accordance with the time schedule in Article I, Paragraph 17, the Department will
give notice in writing of such neglect or default, the corrective measures to be
taken and delineate a reasonable period of time within which to take such
measures. Contractor's failure to comply with such notice and to rectify the delay
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12.

13.

or default as therein provided shall subject this Contract to immediate termination
by the Department. The Department may terminate the Contract for cause by
delivery to the Contractor of a Notice of Termination. In the event of termination
for default the Department shall compensate the Contractor for work on the
project which has been previously delivered and received before the date of
termination and which work has been approved and accepted by the
Department, less liquidated damages. The Department shall be entitled to
recover all direct, indirect, and consequential costs for completion of all
unfinished scope of work as delineated in Appendix A and Article |, Paragraph
11, whether through its own employees or by contract.

Termination for the Convenience of the Department. The Department may also
terminate performance of work under this Contract in whole or in part for its own
convenience in the absence of any default by the Contractor. A termination for
the convenience of the Department shall be effected by delivery to the Contractor
of Notice of Termination specifying the extent to which performance of work
under the Contract is terminated and the date upon which termination becomes
effective. Within ten (10) days of the effective date of termination, the Contractor
shall deliver to the Department all design plans, construction estimates,
drawings, documents, survey books and any or all other materials developed
under this Contract. Should this Contract be terminated for the convenience of
the Department, the Contractor shall receive the following as full compensation
hereunder:

a. Actual direct and indirect costs, expenses, and salary expenses which are
incurred prior to the effective date of termination;

b. Gross receipts tax owed or incurred at the time of contract termination;
and

C. All expenses incurred by Contractor in computing the costs, sums, and

expenses set forth in Paragraphs a. and b. above.

Suspension of Work. The Department may order the Contractor in writing to

suspend all or part of the work for such period of time as it determines to be

appropriate for its convenience. Such suspension order will be treated as a

delay caused by the Department under Paragraph 6 above and entitles

Contractor to receive a reasonable time extension.

Improper Exercise of Authority. It is further understood and agreed that the

Contractor shall not in any way exercise any portion of the authority or sovereign

powers of the State of New Mexico or the authority or powers of the New Mexico
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14.

15.

16.
17.

18.

19.

20.

Department of Transportation Commission or the Department’s Chief Executive
Officer, and shall not make any agreements or commitments or in any way
represent itself as an agent of the State of New Mexico.
Binding on_Successors. Insofar as authorized by law, this Contract shall be
binding upon the parties hereto, their successors, executors, administrators, and
assigns.
This Writing is the Contract in its Entirety. This instrument embodies the whole
contract of the parties. There are no promises, terms, conditions, or obligations
other than those contained herein. This Contract shall supersede all previous
communications, representations, or agreements either verbal or written between
the parties hereto.
Term. This Contract terminates four years from the date of execution.
Subcontracting. Upon written approval of the Department, the Contractor may
subcontract all or part of survey, drainage, landscape architectural work, and a
portion of the roadway design work for this project as described in Appendix A
and Article |, Paragraph 11. Any subcontract entered into by the Contractor for
an amount in excess of $10,000 shall contain all the provisions of this Contract.
Appendices. Appendix A, Appendix B, Appendix C and Appendix D are attached
hereto and incorporated herein by reference. Such appendices contain the
following materials:

a. Appendix A: Scope of Services

b. Appendix B: Certificate of Insurance
C. Appendix C: Cost Summary
d. Appendix D: Campaign Contribution Disclosure Form

Status of Contractor. The Contractor, and its agents and employees, are
independent contractors performing Professional Services for the Department
and are not employees of the State of New Mexico. The Contractor, and its
agents and employees, shall not accrue leave, retirement, insurance, bonding,
use of state vehicles, or any other benefits afforded to employees of the State of
New Mexico as a result of this Contract.
Appropriations. The terms of this Contract are contingent upon sufficient
appropriations and authorizations being made by the Legislature of New Mexico
or the Congress of the United States if federal funds are involved, for the
performance of this Contract. If sufficient appropriations and authorization are not
made by the Legislature or the Congress of the United States, if federal funds are
involved, this Contract shall terminate upon written notice being given by the
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21.

22.

23.

24.

25.

Department to the Contractor. The Department is expressly not committed to
expenditure of any funds until such time as they are programmed, budgeted,
encumbered, and approved for expenditure by the Department. The
Department's decision as to whether sufficient appropriations are available shall
be accepted by the Contractor and shall be final.
Release. The Contractor upon final payment of the amount due under this
Contract releases the Department, its officers and employees, and the State of
New Mexico from all liabilities, claims, and obligations whatsoever arising from or
under this Contract. The Contractor agrees not to purport to bind the State of
New Mexico to any obligation not assumed herein by the State of New Mexico,
unless the Contractor has express written authority to do so, and then only within
the strict limits of that authority.
Confidentiality. Any confidential information provided to or developed by the
Contractor in the performance of this Contract shall be kept confidential and shall
not be made available to any individual or organization by the Contractor without
the prior written approval of the Department.
Conflict of Interest. The Contractor warrants that they presently have no interest
and shall not acquire any interest, direct or indirect, which would conflict in any
manner or degree with the performance of services required under this Contract.
If the Contractor serves as a representative for other entities or agencies, public
or private, within the project area during the term of this Contract, Contractor
shall immediately notify the Department for evaluation of potential conflict(s).
The Contractor shall comply with any applicable provisions of the New Mexico
Governmental Conduct Act, the New Mexico Financial Disclosures Act and the
campaign disclosure provisions of the Procurement Code. The Contractor has
completed a Campaign Contributions Disclosure Form which is attached to this
Agreement.
Notice. The New Mexico criminal statutes impose felony penalties for illegal
bribes, gratuities, or kickbacks in the procurement of this Contract. In addition,
the New Mexico Procurement Code, Sections 13-1-28 through 13-1-199, NMSA
1978, imposes civil and criminal penalties for its violation.
Legal Compliance. The Contractor shall comply with all applicable federal, state
and local laws, and Department regulations and policies in the performance of
this Contract, including, but not limited to laws governing civil rights, equal
opportunity compliance, environmental and cultural resources requirements,
right-of-way acquisition, workplace safety, employer-employee relations, and all
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26.

27.

other laws governing operation of the workplace, including laws and regulations
hereafter enacted. The Contractor shall ensure that the requirements of this
compliance are made a part of each subcontract on this project at all tiers.

Applicable Law. This Contract shall be governed by the laws of the State of New

Mexico.

Disadvantaged Business Enterprise (DBE) Program And Policy. In accordance

with Title 49 Code of Federal Regulations Part 26 (49 CFR 26) or as may be
amended, the Contractor shall agree to abide by and take all necessary and
reasonable steps to comply with the following:

1. DBE Policy: It is the policy of the Department to implement the provisions
of 49 CFR Part 26 (49 CFR 26), other pertinent regulations, and source
legislation. The objectives are:

a.

To ensure nondiscrimination in the award and administration of
DOT- assisted contracts in the USDOT’s highway, transit, and
airport financial assistance programs;

. To create a level playing field on which DBEs can fairly compete for

DOT-assisted contracts;

To ensure that USDOT’s DBE Program is narrowly tailored in
accordance with applicable law;

. To ensure that only firms that fully meet the eligibility standards

specified in 49 CFR 26 are permitted to participate as DBEs;

. To help remove barriers to the participation of DBEs in USDOT-

assisted contracts; and

To assist the development of firms that can compete successfully
in the marketplace outside the DBE Program.

2. DBE Obligations: The Department will establish the DBE goal on a tri
annual basis. The approved FFY 2018-2020 DBE goal is established at
15.01% for federal-aid highway construction and design, which will be
attained through race neutral measures.

3. Record Keeping Responsibilities: The Contractor is responsible to assure
that its DBE liaison officer completes and submits the appropriate forms
required by the DBE Program to the Department’s project manager or to
the NMDOT CONSTRUCTION AND CIVIL RIGHTS BUREAU / DBE
PROGRAM at the following address:
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NMDOT
Construction and Civil Rights Bureau
1570 Pacheco Street, Suite A10
Santa Fe, NM 87505

4. Department's DBE Program: The Department's DBE Program as required
by 49 CFR Part 26 and as approved by DOT, is incorporated herein by
reference and made part of this agreement. If any provision of the DBE
Program conflicts with 49 CFR Part 26, the provisions of 49 CFR Part 26
shall prevail. Implementation of this program is a legal obligation and
failure to carry out its terms shall be treated as a violation of this
agreement. Upon notification to the Contractor of its failure to carry out
the terms and conditions of the DBE Program, the Department may
impose sanctions as provided for under part 26 and may, in appropriate
cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the
Program Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 et seq.).

From time to time NMDOT shall receive interpretations from USDOT,
which shall be binding on NMDOT, sub-recipients, and contractors.

5. DBE Obligations — The NMDOT and the Offeror agree to ensure that
DBEs as defined in 49 CFR Part 26 shall have the maximum opportunity
to participate in the performance of services and work financed in whole
or in part with federal funds under the Agreement. (1) In this regard, The
Offeror shall not discriminate on the basis of race, color, national origin
or sex in the performance of DOT-assisted contracts. The Offeror shall
carry out applicable requirements of 49 CFR 26 in the award and
administration of DOT-assisted contracts. Failure by the Offeror to carry
out these requirements is a material breach of contract, which may result
in the termination of the contract or such other remedy as NMDOT deems
appropriate, which way include, but is not limited to: (1) Withholding
monthly progress payments; (2) Assessing sanctions; (3) Liquidated
damages; and/or (4) Disqualifying the Offeror from future bidding as
non-responsive.

Certification for Federal-Aid Contracts: The selected Contractor who becomes
the Contractor shall certify, by signing the Contract, that to the best of its
knowledge and belief:

a. No federal appropriated funds have been paid or will be paid, by or on
behalf of the Offeror, to any person for influencing or attempting to
influence an officer or employee of any federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
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Member of Congress in connection with the awarding of any federal
contract, the making of and federal grant, the making of any federal loan,
extension, continuation, renewal, amendment, or modification of any
federal contract, grant, loan, or cooperative agreement.

If any funds other than federal appropriated funds have been paid or will
be paid to any person for influencing or attempting to influence an officer
or employee of any federal Agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in
connection with this federal contract, grant, loan, or cooperative
agreement, the Offeror shall complete and submit Standard Form-LLL,
“Disclosure Form to Report Lobbying,” in accordance with its instructions.

This certification is a material representation of fact upon which reliance
will be placed when the Contract is executed. Submission of this
certification is a prerequisite for making or entering into the Contract
imposed by 31 U.S.C. Section 1352. Any person who fails to file the
required certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure. No Federal
appropriated funds have been paid or will be paid, by or on behalf of the
Engineer, to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal contract, the
making of any Federal grant, the making of any Federal loan, extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

The Contractor also agrees by signing their Contract/Amended Contract
that they shall require that the language of this certification be included in
all lower tier subcontracts, which exceed $100,000 and that all such sub
recipients shall certify and disclose accordingly.

Consent to Jurisdiction_and Venue. The Contractor hereby consents to and

agrees to the exclusive jurisdiction of the Courts of the State of New Mexico for
the resolution of any disputes arising under or resulting from this Contract which
cannot be resolved informally and hereby waive any objection to the personal
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31.

32.

jurisdiction of the Courts of the State of New Mexico over the Contractor. It is

expressly understood and recognized by the parties hereto that the venue for

litigation of issues, claims, or all other judicial matters arising or resulting from
this agreement shall be in the Santa Fe County District Court.

Third Party Beneficiary Clause. No provision of this Contract creates in the

public, or any member thereof, a third party beneficiary or to authorize anyone

not a party to the Contract to maintain a suit for wrongful death, bodily and/or
personal injury to a person, damage to property, and/or any other claim(s)
whatsoever pursuant to the provisions of this Contract.

New Mexico Tort Claims Act. No provision of this Contract establishes any

waiver of immunity from liability for alleged tortuous conduct of any employee of

the Department or the Contractor arising from the performance of this Contract
apart from that set forth in the New Mexico Tort Claims Act, NMSA 1978, Section

41-4-1, et seq.

Requirements for New Mexico Employees Health Coverage.

A. If Contractor has, or grows to, six (6) or more employees who work, or
who are expected to work, an average of at least 20 hours per week over
a six (6) month period during the term of the Agreement, Contractor
certifies, by signing this agreement, to have in place, and agrees to
maintain for the term of the Agreement, health insurance for those
employees and offer that health insurance to those employees if the
expected annual value in the aggregate of any and all contracts between
Contractor and the State exceed $250,000 dollars.

B. Contractor agrees to maintain a record of the number of employees who
have (1) accepted health insurance; (2) declined health insurance due to
other health insurance coverage already in place; or (3) declined health
insurance for other reasons. These records are subject to review and audit
by a representative of the state.

C. Contractor agrees to advise all employees of the availability of State
publicly financed health care coverage programs.
D. For Indefinite Quantity, Indefinite Delivery contracts (price agreements

without specific limitations on quantity and providing for an indeterminate
number of orders to be placed against it), Contractor agrees these
requirements shall apply the first day of the second month after the
Contractor reports combined sales (from state and, if applicable, from
local public bodies if from a state price agreement) of $250,000, $500,000
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or $1,000,000, depending on the dollar value threshold in effect at that
time.
Employee Pay Equity Reporting
This provision shall apply to contracts awarded through and Invitation to Bid or a
Request for Proposals. The Executive Order and required forms can be obtained
from the following link:

http://www.generalservices.state.nm.us/statepurchasing/Pay Equity.aspx

October 1, 2010 and beyond contract requirements:

Contractor agrees if it has ten (10) or more employees OR eight (8) or more
employees in the same job classification, at any time during the term of this
contract, to complete and submit the required reporting form (PE10-249 or
PE250, depending on their size at the time) either within thirty (30) calendar days
of contract award (if the contract did not result from a solicitation) or on the
annual anniversary of the initial report submittal for contracts up to one (1) year in
duration (if the contract did result from a solicitation).

For contracts that extend beyond one (1) calendar year, or are extended beyond
one (1) calendar year, Contractor also agrees to complete and submit the
required form annually within thirty (30) calendar days of the annual contract
anniversary date of the initial submittal date and, if more than 180 calendar days
has elapsed since submittal of the last report, at the completion of the contract.

Should Contractor not meet the size requirement for reporting at contract award
but subsequently grows such that they meet or exceed the size requirement for
reporting, Contractor agrees to provide the required report within ninety (90)
calendar days of meeting or exceeding the size requirement. That submittal date
shall serve as the basis for submittals required thereatfter.

Contractor also agrees to levy these reporting requirements on any sub-
consultant(s) performing more than 10% of the dollar value of this contract if said
sub-consultant(s) meets, or grows to meet, the stated employee size thresholds
during the term of the contract. Contractor further agrees that, should one or
more sub-consultant not meet the size requirement for reporting at contract
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award but subsequently grows such that they meet or exceed the size
requirement for reporting, Contractor will submit the required report, for each
such sub-consultant, within ninety (90) calendar days of that sub-consultant
meeting or exceeding the size requirement. Subsequent report submittals, on
behalf of each such sub-consultant, shall be due on the annual anniversary of the
initial report submittal. Contractor shall submit the required form(s) to the State
Purchasing Division of the General Services Department, and other departments
as may be determined, on behalf of the applicable sub-consultant(s) in
accordance with the schedule contained in this paragraph. Contractor
acknowledges that this sub-consultant requirement applies even though
Contractor itself may not meet the size requirement for reporting and be required
to report itself.

Contractor shall not be required to report more frequently than annually unless
more than 180 calendar days has elapsed since submittal of the last report and
the contract has reached completion. The requirement for reporting at contract
completion shall not apply in the case of a one-time fulfillment of a purchase
order.

70



IN WITNESS WHEREOF, each party is signing this Agreement on the date stated
opposite that party’s signature.

NEW MEXICO DEPARTMENT OF TRANSPORTATION

By: Date:
Secretary/Designee

INSERT CONTRACTOR NAME

By: Date:
Signature
Name:

Title:

APPROVED AS TO FORM AND LEGAL SUFFICIENCY BY THE DEPARTMENT'S
OFFICE OF GENERAL COUNSEL

By: Date:
Assistant General Counsel

| certify that , 1.D. No. is registered with the Taxation and Revenue
Department for payment of gross receipts tax.

By: Date:
Taxation and Revenue Department
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APPENDIX C: ACKNOWLEDGEMENT OF RECEIPT FORM

Request for Proposals No. 19-30
PN: 5100442
CN: 5100442

District 5 NM 30 MP 0 to MP 5.2

In acknowledgement of receipt of this Request for Proposal the undersigned agrees that he/she has
received a complete copy, beginning with the title page and ending with “Appendix 1”.

The acknowledgement of receipt should be signed and returned to the Procurement and Facilities
Management Division, NMDOT, by the close of business on December 11, 2018. Only potential
Offerors who elect to return this completed form will receive copies of RFP amendments, if any are
issued. The following information will be used for all correspondence related to this Request for
Proposals.

FIRM:

REPRESENTED BY:

TITLE: PHONE NO.:
E-MAIL: FAX NO.:
ADDRESS:

CITY: STATE: ZIP CODE:
SIGNATURE: DATE:

Please return completed form to the name and address listed below.

Juanita Sanchez

Procurement and Facilities Management Division
New Mexico Department of Transportation

1120 Cerrillos Rd., Rm #113

Santa Fe, NM 87504

Ph. (505) 827-0606

Fx. (505) 827-5555

Email: Juanita.Sanchez@state.nm.us
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APPENDIX D - PROJECT/CONTRACT LISTING FORM

Offerors shall list all current contracts with the NMDOT, containing similar work(s) to the scope of work as contained in the
RFP. This form shall only include the contract(s) that the proposing Offeror has with the NMDOT; subcontractor
information is not required.

FIRM: DATE:

Table A — Project Specific Contracts

CONTRACT
PROJECT DIRECTLY AWARDED CONTRACT Cgu-(g%ﬁﬁ:r % COMPLETE E?(EESSES -%Ag:-?g REMAINING
TO FIRM DATE (in dollars $) TO DATE (in dollars $) _BALANCE

(in dollars $)
1.
2.
3.
4.
5.

TOTALS
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Table B — On-call Contracts

TOTAL TOTAL TASKED RE-II\-/IOA-\I;QII_N G
0,
PROJECT DIRECTLY CONTRACT | CONTRACT | A'\A\SI\IQ(I;ILDH\(I)-[JT \7\38;; é%ﬁgl_g.l#; E)?Fl’JETNV[\)/IgDRl'I('O BALANCE OF
AWARDED TO FIRM DATE AMOUNT 1O DATE TO DATE DATE TAS\/I\%gSUT
(in dollars $) (in dollars $) (in dollars $)
1.
2.
3.
4,
5.
Notes:
1. If any award is not proceeding in contract negotiations, please indicate the status in the "Remarks™ below.
2. Fees do not include reimbursable expenses, which include: travel, per diem, printing, telephone or reproduction cost.
3. Federal funds shall be included in project calculations pursuant to 13-1-120B (6).
4, Any Award of Contract that has not resulted in a written contract offer to the Offeror, within 6 months of written notice, shall

not be considered an award for the purposes of the Project Listing Form.
5. Contact the person designated in Section I, Paragraph D if there are ANY questions regarding the correct completion of this
form. (Use additional sheets if necessary).

REMARKS:
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APPENDIX E: CAMPAIGN CONTRIBUTION DISCLOSURE FORM

Pursuant to NMSA 1978, § 13-1-191.1 (2006), any person seeking to enter into a contract with
any state agency or local public body for professional services, a design and build project
delivery system, or the design and installation of measures the primary purpose of which is to
conserve natural resources must file this form with that state agency or local public body. This
form must be filed even if the contract qualifies as a small purchase or a sole source contract.
The prospective contractor must disclose whether they, a family member or a representative of
the prospective contractor has made a campaign contribution to an applicable public official of
the state or a local public body during the two years prior to the date on which the contractor
submits a proposal or, in the case of a sole source or small purchase contract, the two years prior
to the date the contractor signs the contract, if the aggregate total of contributions given by the
prospective contractor, a family member or a representative of the prospective contractor to the
public official exceeds two hundred and fifty dollars ($250) over the two year period.

Furthermore, the state agency or local public body shall void an executed contract or cancel a
solicitation or proposed award for a proposed contract if: 1) a prospective contractor, a family
member of the prospective contractor, or a representative of the prospective contractor gives a
campaign contribution or other thing of value to an applicable public official or the applicable
public official’s employees during the pendency of the procurement process or 2) a prospective
contractor fails to submit a fully completed disclosure statement pursuant to the law.

THIS FORM MUST BE FILED BY ANY PROSPECTIVE CONTRACTOR WHETHER OR
NOT THEY, THEIR FAMILY MEMBER, OR THEIR REPRESENTATIVE HAS MADE ANY
CONTRIBUTIONS SUBJECT TO DISCLOSURE.

The following definitions apply:

“Applicable public official” means a person elected to an office or a person appointed to
complete a term of an elected office, who has the authority to award or influence

the award of the contract for which the prospective contractor is submitting a
competitive sealed proposal or who has the authority to negotiate a sole source or

small purchase contract that may be awarded without submission of a sealed
competitive proposal.

“Campaign Contribution” means a gift, subscription, loan, advance or deposit of money

or other thing of value, including the estimated value of an in-kind contribution, that is made to
or received by an applicable public official or any person authorized to raise, collect or expend
contributions on that official’s behalf for the purpose of electing the official to either statewide or
local office. “Campaign Contribution” includes the payment of a debt incurred in an election
campaign, but does not include the value of services provided without compensation or
unreimbursed travel or other personal expenses of individuals who volunteer a portion or all of
their time on behalf of a candidate or political committee, nor does it include the administrative
or solicitation expenses of a political committee that are paid by an organization that sponsors
the committee.
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“Family member” means spouse, father, mother, child, father-in-law, mother-in-law,
daughter-in-law or son-in-law.

“Pendency of the procurement process” means the time period commencing with the
public notice of the request for proposals and ending with the award of the contract or the
cancellation of the request for proposals.

“Person” means any corporation, partnership, individual, joint venture, association or
any other private legal entity.

“Prospective contractor” means a person who is subject to the competitive sealed

proposal process set forth in the Procurement Code or is not required to submit a competitive
sealed proposal because that person qualifies for a sole source or a small purchase contract.
“Representative of a prospective contractor” means an officer or director of a

corporation, a member or manager of a limited liability corporation, a partner of a
partnership or a trustee of a trust of the prospective contractor.

DISCLOSURE OF CONTRIBUTIONS:

Contribution Made By:

Relation to Prospective Contractor:

Name of Applicable Public Official:

Date Contribution(s) Made:

Amount(s) of Contribution(s)

Nature of Contribution(s)

Purpose of Contribution(s)

(Attach extra pages if necessary)

Signature Date

Title (position)
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—OR—

NO CONTRIBUTIONS IN THE AGGREGATE TOTAL OVER TWO HUNDRED FIFTY
DOLLARS ($250) WERE MADE to an applicable public official by me, a family member or
representative.

Signature Date

Title (Position)
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APPENDIX F: NEW MEXICO EMPLOYEES HEALTH COVERAGE FORM

1. For all contracts solicited and awarded on or after January 1, 2008: If the Offeror has,
or grows to, six (6) or more employees who work, or who are expected to work, an
average of at least 20 hours per week over a six (6) month period during the term of

the contract, Offeror must agree to:

(a) have in place, and agree to maintain for the term of the contract, health insurance
for those employees and offer that health insurance to those employees no later than
July 1, 2008 if the expected annual value in the aggregate of any and all contracts

between Contractor and the State exceed one million dollars or;

(b) have in place, and agree to maintain for the term of the contract, health insurance
for those employees and offer that health insurance to those employees no later than
July 1, 2009 if the expected annual value in the aggregate of any and all contracts

between Contractor and the State exceed $500,000 dollars or

(c) have in place, and agree to maintain for the term of the contract, health insurance
for those employees and offer that health insurance to those employees no later than
July 1, 2010 if the expected annual value in the aggregate of any and all contracts

between Contractor and the State exceed $250,000 dollars.

2. Offeror must agree to maintain a record of the number of employees who have (a)
accepted health insurance; (b) decline health insurance due to other health insurance
coverage already in place; or (c) decline health insurance for other reasons. These

records are subject to review and audit by a representative of the state.

3. Offeror must agree to advise all employees of the availability of State publicly

financed health care coverage programs.

4. For Indefinite Quantity, Indefinite Delivery contracts (price agreements without
specific limitations on quantity and providing for an indeterminate number of orders
to be placed against it); these requirements shall apply the first day of the second
month after the offeror reports combined sales (from state and, if applicable, from
local public bodies if from a state price agreement) of $250,000, $500,000 or

$1,000,000.

Signature of Offeror: Date
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APPENDIX G

Proposed Work Participation Chart

Role

Firm Name

% of Project

Prime

Sub

Sub

Sub

Sub

Sum
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APPENDIX H

Form No. A-1013 (Rev. 8/05)

New Mexico Department of Transportation
DESIGN OR OTHER CONSULTANT
OFFEROR’S LIST

Consulting Firm: Project No.
Contact Name: Control No.
RFP Number

Consulting Firm Address:
Telephone: Fax: E-Mail:

The Offeror’s List will include all sub-consultants contacted by the prime
design consultants for consideration for the design team. Failure to submit this

form at the time of submittal of the consultant proposal will render the proposal non-
responsive.

ALL SUB-CONSULTANTS:

NAME ADDRESS TELEPHONE STATUS: DBE / NON-DBE
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APPENDIX |

Form No. A-1036
New 12/02

New Mexico Department of Transportation
CONFIDENTIALITY AND NON-DISCLOSURE AGREEMENT

OFFEROR NAME

CONTROL NUMBER

PROJECT NUMBER

TERMINI

l, (NAME), (TITLE) for
the firm of , an Offeror for the New
Mexico Department of Transportation (Department) on the above-mentioned project, agree that
(FIRM NAME) will maintain the confidentiality of
all information designated by the Department as “draft” or “confidential” that is gained as a
result of our involvement in the above-mentioned project. This includes proprietary information
and information designated confidential in accordance with 1.4.1.45 NMAC, and NMSA 1978,
Section 13-1-39 (1984).

(FIRM NAME) will maintain security and
control over all documents containing such confidential information in our custody.
(FIRM NAME) will not make copies of any
documents, nor remove documents from the assigned locations, and will return documents to the
Department when work with the documents is complete.

(FIRM NAME) will not divulge any
confidential information to the media, any member of the public, or any employee of the
consultant not involved in this project without the consent of the Department.

Furthermore, (FIRM NAME) agrees not to accept
gratuities or favors in exchange for such confidential information. The New Mexico State
Procurement Code, NMSA 1978 13-1-28 through 13-1-199, imposes civil and criminal penalties
for its violation.

This agreement is subject to the laws of the State of New Mexico, and all applicable rules and
regulations.

Signed: Date:

Title:

Printed Name:

Printed Title:
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