

Bid Item	Spec Year	Bid Item Description	Unit	2015		2016		2017		2018		2019		Spec Year	2020		2015-2016 AUB		2016-2017 AUB		2017-2018 AUB		2018-2019 AUB		2019-2020 AUB	
				Total Quantity	AUB	Total Quantity	AUB	Total Quantity	AUB	Total Quantity	AUB	Total Quantity	AUB		Total Quantity	AUB	\$ Differential	% Differential	\$ Differential	% Differential	\$ Differential	% Differential	\$ Differential	% Differential	\$ Differential	% Differential
203000	14	UNCLASSIFIED EXCAVATION	C.Y.	440,620.00	\$ 6.65	291,332.00	\$ 7.00	1,250,156.00	\$ 6.43	384,530.00	\$ 11.08	\$ 319,499.00	\$ 11.06	19	\$ 1,136,056.00	\$ 8.70	\$ (0.35)	-5.26%	\$ 0.57	8.14%	\$ (4.65)	-72.32%	\$ (0.02)	-0.18%	\$ (2.36)	-27.13%
203100	14	BORROW	C.Y.	98,923.00	\$ 13.28	253,412.00	\$ 9.77	429,722.00	\$ 10.82	78,541.00	\$ 19.21	\$ 110,044.00	\$ 17.02	19	\$ 327,833.00	\$ 13.82	\$ 3.51	26.43%	\$ (1.05)	-10.75%	\$ (8.39)	-77.54%	\$ (2.19)	-12.87%	\$ (3.20)	-23.15%
207000	14	SUBGRADE PREPARATION	S.Y.	1,107,415.00	\$ 1.46	457,576.00	\$ 1.79	1,494,114.00	\$ 1.70	527,272.00	\$ 2.29	\$ 746,479.00	\$ 2.22	19	\$ 1,853,099.00	\$ 1.61	\$ (0.33)	-22.60%	\$ 0.09	5.03%	\$ (0.59)	-34.71%	\$ (0.07)	-3.15%	\$ (0.61)	-37.89%
303000	14	BASE COURSE	TON	448,954.00	\$ 13.76	153,693.00	\$ 21.84	556,487.00	\$ 21.59	246,955.00	\$ 26.31	\$ 225,095.00	\$ 23.32	19	\$ 1,241,344.00	\$ 21.11	\$ (8.08)	-58.72%	\$ 0.25	1.14%	\$ (4.72)	-21.86%	\$ (2.99)	-12.82%	\$ (2.21)	-10.47%
403701	14	OPEN GRADED FRICTION COURSE COMPLETE	TON	31,378.00	\$ 97.58	6,890.00	\$ 103.28	22,645.00	\$ 97.87	20,828.00	\$ 110.06	\$ 28,820.00	\$ 109.11	19	\$ 46,233.00	\$ 102.00	\$ (5.70)	-5.84%	\$ 5.41	5.24%	\$ (12.19)	-12.46%	\$ (0.95)	-0.87%	\$ (7.11)	-6.97%
405000	14	DETOUR PAVEMENT CONSTRUCTION	S.Y.	100,869.00	\$ 33.97	101,030.00	\$ 35.64	365,474.00	\$ 29.59	119,725.00	\$ 45.86	\$ 119,609.00	\$ 38.15	19	\$ 262,023.00	\$ 48.92	\$ (1.67)	-4.92%	\$ 6.05	16.98%	\$ (16.27)	-54.98%	\$ (7.71)	-20.21%	\$ 10.77	22.02%
423282	14	HMA SP-III COMPLETE	TON	311,475.00	\$ 65.62	302,953.00	\$ 61.32	605,345.00	\$ 53.21	487,175.00	\$ 69.70	\$ 293,975.00	\$ 75.66	19	\$ 659,560.00	\$ 67.31	\$ 4.30	6.55%	\$ 8.11	13.23%	\$ (16.49)	-30.99%	\$ 5.96	7.88%	\$ (8.35)	-12.41%
423283	14	HMA SP-IV COMPLETE	TON	-	\$ -	74,855.00	\$ 48.08	185,530.00	\$ 59.69	40,170.00	\$ 83.18	\$ 55,750.00	\$ 84.48	19	\$ 824,001.00	\$ 61.49	\$ (48.08)	-%	\$ (11.61)	-24.15%	\$ (23.49)	-39.35%	\$ 1.30	1.54%	\$ (22.99)	-37.39%
424003	14	WMA SP-III COMPLETE	TON	471,056.00	\$ 61.08	305,664.00	\$ 55.50	192,508.00	\$ 65.47	23,330.00	\$ 99.00	\$ 216,591.00	\$ 70.28	19	\$ 190,217.00	\$ 71.63	\$ 5.58	9.14%	\$ (9.97)	-17.96%	\$ (33.53)	-51.21%	\$ (28.72)	-40.87%	\$ 1.35	1.88%
424004	14	WMA SP-IV COMPLETE	TON	139,060.00	\$ 53.01	62,961.00	\$ 52.01	25,392.00	\$ 77.81	15,696.00	\$ 72.00	\$ 117,476.00	\$ 62.97	19	\$ 93,815.00	\$ 61.67	\$ 1.00	1.89%	\$ (25.80)	-49.61%	\$ 5.81	7.47%	\$ (9.03)	-14.34%	\$ (1.30)	-2.11%
511000	14	STRUCTURAL CONCRETE, CL A	C.Y.	1,884.22	\$ 506.43	1,695.75	\$ 639.27	7,516.50	\$ 660.81	5,876.80	\$ 627.85	\$ 4,672.00	\$ 569.54	19	\$ 5,378.92	\$ 759.42	\$ (132.84)	-26.23%	\$ (21.54)	-3.37%	\$ 32.96	4.99%	\$ (58.31)	-10.24%	\$ 189.88	25.00%
511300	14	SUBSTRUCTURE CONCRETE CLASS A	C.Y.	1,540.00	\$ 546.95	870.00	\$ 763.34	6,620.00	\$ 536.15	984.00	\$ 678.18			19	\$	\$	\$ (216.39)	-39.56%	\$ 227.19	29.76%	\$ (142.03)	-26.49%	\$ -	-	\$ -	-
512000	14	SUPERSTRUCTURE CONCRETE	C.Y.	10.00	\$ 3,941.80	14.00	\$ 1,200.00	-	\$ -	-	\$ -			19	\$	\$	\$ 2,741.80	69.56%	\$ 1,200.00	-%	\$ -	-%	\$ -	-	\$ -	-
518045	14	PRESTRESS.CONC.BRIDGE MEMBER TYPE 45	L.F.	5,133.00	\$ 201.52	2,492.00	\$ 233.80	1,571.00	\$ 295.20	702.00	\$ 250.00			19	\$ 1,679.00	\$ 354.70	\$ (32.28)	-16.02%	\$ (61.40)	-26.26%	\$ 45.20	15.31%	\$ -	-	\$ -	-
540060	14	REINFORCING BARS GRADE 60	LB	2,029,374.00	\$ 0.99	503,432.00	\$ 1.15	4,569,376.00	\$ 1.18	1,147,733.00	\$ 1.38	\$ 1,558,971.50	\$ 1.39	19	\$ 2,430,290.00	\$ 1.58	\$ (0.16)	-16.16%	\$ (0.03)	-2.61%	\$ (0.20)	-16.95%	\$ 0.01	0.72%	\$ 0.19	12.03%
540160	14	EPOXY COATED REIN BARS GR 60	LB	1,497,189.00	\$ 1.15	381,929.00	\$ 1.23	2,734,317.00	\$ 1.42	921,414.00	\$ 1.47	\$ 1,675,910.00	\$ 1.53	19	\$ 2,137,374.00	\$ 1.71	\$ (0.08)	-6.96%	\$ (0.19)	-15.45%	\$ (0.05)	-3.52%	\$ 0.06	3.92%	\$ 0.18	10.53%
601110	14	REMOVAL OF SURFACING	S.Y.	558,489.00	\$ 5.06	172,012.00	\$ 4.97	719,969.00	\$ 7.21	526,128.00	\$ 5.76	\$ 496,685.00	\$ 8.66	19	\$ 1,020,377.00	\$ 8.07	\$ 0.09	1.78%	\$ (2.24)	-45.07%	\$ 1.45	20.11%	\$ 2.90	33.49%	\$ (0.59)	-7.31%



AVERAGE UNIT BID PRICES FOR MAJOR ITEMS January 2020 - December 2020 (Awarded Contractors)

PSE Bureau/Office of Inspector General

Item Number	Spec Year	Item Description	Unit of Meas.	Total Quantity	Average Unit Price
203000	19	UNCLASSIFIED EXCAVATION	C.Y.	1,136,056.00	\$ 8.70
203100	19	BORROW	C.Y.	327,883.00	\$ 13.82
207000	19	SUBGRADE PREPARATION	S.Y.	1,853,099.00	\$ 1.61
303000	19	BASE COURSE	TON	1,241,344.00	\$ 21.11
402460	19	HYDRATED LIME	TON	660.00	\$ 260.00
403701	19	OPEN GRADED FRICTION COURSE COMPLETE	TON	46,233.00	\$ 102.00
405000	19	DETOUR PAVEMENT CONSTRUCTION	S.Y.	262,023.00	\$ 48.92
423282	19	HMA SP-III COMPLETE	TON	659,560.00	\$ 67.31
423283	19	HMA SP-IV COMPLETE	TON	824,001.00	\$ 61.49
424003	19	WMA SP-III COMPLETE	TON	190,217.00	\$ 71.63
424004	19	WMA SP-IV COMPLETE	TON	93,815.00	\$ 61.67
511000	19	STRUCTURAL CONCRETE, CL A	C.Y.	5,378.92	\$ 759.42
518045	19	PRESTRESS.CONC.BRIDGE MEMBER TYPE 45	L.F.	1,679.00	\$ 354.70
518054	19	PRESTRESS.CONC.BRIDGE MEMBER TYPE 54	L.F.	3,675.00	\$ 375.04
540060	19	REINFORCING BARS GRADE 60	LB	2,430,290.00	\$ 1.58
540160	19	EPOXY COATED REIN BARS GR 60	LB	2,137,374.00	\$ 1.71
601110	19	REMOVAL OF SURFACING	S.Y.	1,020,377.00	\$ 8.07



AVERAGE UNIT BID PRICES January 2020 - December 2020 (Awarded Contractors)

PSE Bureau/Office of Inspector General

Item Number	Spec Year	Item Description	Unit of Meas.	Total Quantity	Average Unit Price
203000	19	UNCLASSIFIED EXCAVATION	C.Y.	1,136,056.00	\$ 8.70
203100	19	BORROW	C.Y.	327,883.00	\$ 13.82
203200	19	UNSUITABLE MATERIAL EXCAVATION	C.Y.	154,154.00	\$ 8.92
203211	19	UNSTABLE SUBGRADE STABILIZATION	S.Y.	335,107.00	\$ 9.01
203301	19	ROCK EXCAVATION	C.Y.	48,369.00	\$ 19.60
203350	19	SUBBASE	C.Y.	101,750.00	\$ 18.63
206000	19	UNSUITABLE MATERIAL EXCAVATION	C.Y.	5,250.00	\$ 26.56
206100	19	SELECT BACKFILL MATERIAL	C.Y.	3,726.00	\$ 70.02
207000	19	SUBGRADE PREPARATION	S.Y.	1,853,099.00	\$ 1.61
207110	19	COMPACTION GROUT DENSIFICATION	C.Y.	6,300.00	\$ 111.00
207115	19	STATIC CONE PENETRATION TESTING	L.F.	50.00	\$ 104.00
209000	19	BLADING AND RESHAPING	MILE	23.45	\$ 4,184.37
210001	19	UNSUITABLE MATERIAL EXCAVATION	C.Y.	56.00	\$ 139.86
210002	19	MAJOR STRUCTURE EXCAVATION	C.Y.	38,104.00	\$ 27.58
210003	19	MAJOR STRUCTURE BACKFILL	C.Y.	43,753.00	\$ 64.64
213000	19	OBLITERATING OLD ROAD	MILE	9.30	\$ 19,306.45
301012	19	FULL DEPTH RECLTN FOAM ASPLT STABIZ BASE	S.Y.	624,410.00	\$ 4.57
301013	19	CLD CTRL PLT RECL-FOAM ASPLT STABIZ BASE	S.Y.	263,400.00	\$ 7.26
301014	19	ASPHALT BINDER	TON	9,841.00	\$ 483.24
301015	19	MINERAL FILLER	TON	4,447.00	\$ 198.75
301016	19	CORRECTIVE RAP	C.Y.	8,700.00	\$ 17.00
302000	19	PROC PLACING & COMPCT EXT PVMT	S.Y.	146,780.00	\$ 2.97
303000	19	BASE COURSE	TON	1,241,344.00	\$ 21.11
303010	19	BASE COURSE	C.Y.	2,413.00	\$ 69.13
303130	19	BASE COURSE 3"	S.Y.	8,439.00	\$ 6.98
303140	19	BASE COURSE 4"	S.Y.	14,400.00	\$ 3.65
303150	19	BASE COURSE 5"	S.Y.	2,091.00	\$ 10.50
303160	19	BASE COURSE 6"	S.Y.	4,685.00	\$ 15.84
306000	19	CEMENT TREATED SUBGRADE 6"	S.Y.	122,710.00	\$ 3.07
306100	19	LIME TREATED SUBGRADE 6"	S.Y.	78,295.00	\$ 4.50
306200	19	PORTLAND CEMENT	TON	1,050.00	\$ 235.00
402430	19	POLYMER MOD. HFE-100P	TON	265.00	\$ 595.00
402460	19	HYDRATED LIME	TON	660.00	\$ 260.00
403600	19	OPEN GRADED FRICTION COURSE COMPLETE	S.Y.	870.00	\$ 45.00
403701	19	OPEN GRADED FRICTION COURSE COMPLETE	TON	46,233.00	\$ 102.00
403705	19	WARM MIX OGFC COMPLETE	TON	21,809.00	\$ 102.20

Item Number	Spec Year	Item Description	Unit of Meas.	Total Quantity	Average Unit Price
403715	19	RUBBERIZED OGFC COMPLETE	TON	73,018.00	\$ 99.36
405000	19	DETOUR PAVEMENT CONSTRUCTION	S.Y.	262,023.00	\$ 48.92
407000	19	ASPHALT MATL FOR TACK COAT	TON	5,089.00	\$ 437.35
407001	19	FOG SEAL	TON	329.00	\$ 887.19
408100	19	PRIME COAT MATERIAL	TON	4,023.30	\$ 523.94
410031	19	TWO COURSE SURFACE TREATMENT (SAM)	S.Y.	139,500.00	\$ 4.05
410305	19	STOCKPILED SURFACE TREATMENT AGG. 3/8"	TON	24,923.00	\$ 25.00
411000	19	HOT POURED CRACK SEALING	LB	7,147.00	\$ 5.62
414000	19	COLD MILLING (ASPHALT)	SYIN	20,700,507.00	\$ 0.65
414005	19	PATCHING OF MILLED SURFACE	TON	100.00	\$ 135.00
414130	19	COLD MILLING (ASPHALT) 3"	S.Y.	4,574.00	\$ 7.01
416003	19	MINOR PAVEMENT HMA SP-III	S.Y.	36,802.00	\$ 44.15
416004	19	MINOR PAVEMENT HMA SP-IV	S.Y.	21,113.00	\$ 21.74
416007	19	MINOR PAVEMENT WMA SP-III	S.Y.	7,278.00	\$ 45.88
416013	19	MINOR PAVEMENT HMA SP-III	TON	2,160.00	\$ 108.70
416014	19	MINOR PAVEMENT HMA SP-IV	TON	39,521.00	\$ 114.59
416017	19	MINOR PAVEMENT WMA SP-III	TON	2,330.00	\$ 170.00
416018	19	MINOR PAVEMENT WMA SP-IV	TON	4,000.00	\$ 92.00
417000	19	MISCELLANEOUS PAVING	S.Y.	88,214.00	\$ 18.25
423282	19	HMA SP-III COMPLETE	TON	659,560.00	\$ 67.31
423283	19	HMA SP-IV COMPLETE	TON	824,001.00	\$ 61.49
424003	19	WMA SP-III COMPLETE	TON	190,217.00	\$ 71.63
424004	19	WMA SP-IV COMPLETE	TON	93,815.00	\$ 61.67
450060	19	CONCRETE PAVEMENT-6"	S.Y.	650.00	\$ 105.31
450090	19	CONCRETE PAVEMENT-9"	S.Y.	19,940.00	\$ 115.00
450100	19	CONCRETE PAVEMENT-10"	S.Y.	14,120.00	\$ 98.00
451080	19	CONCRETE PAVEMENT-8"	S.Y.	100.00	\$ 100.00
451100	19	CONCRETE PAVEMENT-10"	S.Y.	9,740.00	\$ 153.00
452000	19	SEALING CONCRETE PVMT JOINTS	L.F.	16,896.00	\$ 5.04
452100	19	RESEALING CONCRETE PVMT JOINTS	L.F.	1,300.00	\$ 14.72
453000	19	VOID FILL OR SLAB JACK AT STRUTURE GRADE	LB	7,450.00	\$ 11.87
455000	19	DIAMOND GRINDING OF PCCP	S.Y.	21,080.00	\$ 8.98
455100	19	DIAMOND GROOVING OF PCCP	S.Y.	9,740.00	\$ 7.00
502024	19	DRILLED SHAFT FOUNDATION 24"D	L.F.	1,230.00	\$ 330.00
502030	19	DRILLED SHAFT FOUNDATION 30"D	L.F.	2,549.00	\$ 156.40
502036	19	DRILLED SHAFT FOUNDATION 36"D	L.F.	2,710.00	\$ 433.61
502042	19	DRILLED SHAFT FOUNDATION 42"D	L.F.	1,718.00	\$ 441.06
502048	19	DRILLED SHAFT FOUNDATION 48"D	L.F.	3,768.00	\$ 534.08
502054	19	DRILLED SHAFT FOUNDATION 54"D	L.F.	910.00	\$ 720.55
502066	19	DRILLED SHAFT FOUNDATION 66"D	L.F.	39.00	\$ 1,061.50
502072	19	DRILLED SHAFT FOUNDATION 72"D	L.F.	290.00	\$ 950.00
502142	19	PERMANENT CASING 42"D	L.F.	536.00	\$ 474.00
502148	19	PERMANENT CASING 48"D	L.F.	222.00	\$ 450.00
502154	19	PERMANENT CASING 54"D	L.F.	540.00	\$ 416.67
502160	19	PERMANENT CASING 60"D	L.F.	264.00	\$ 675.00
502178	19	PERMANENT CASING 78"D	L.F.	80.00	\$ 910.00
502300	19	STEEL SHAPE REINFORCEMENT	LB	91,020.00	\$ 0.75
502600	19	OBSTRUCTION REMOVAL	L.F.	809.00	\$ 288.61
505000	19	CSL CONSULTANT TESTING	EACH	38.00	\$ 2,157.89

Item Number	Spec Year	Item Description	Unit of Meas.	Total Quantity	Average Unit Price
505001	19	CSL DEPARTMENT TESTING	EACH	116.00	\$ 1,405.00
505010	19	LSI DEPARTMENT TESTING	EACH	27.00	\$ 628.56
505011	19	LSI CONSULTANT TESTING	EACH	46.00	\$ 656.17
506000	19	MSE PANEL WALL	S.F.	9,300.00	\$ 124.00
506004	19	GRS-IBS BRIDGE SYSTEM	S.F.	7,840.00	\$ 110.00
506100	19	EXC UNSUITBLE FOUNDATION MATL.	C.Y.	40.00	\$ 103.00
511000	19	STRUCTURAL CONCRETE, CL A	C.Y.	5,378.92	\$ 759.39
511030	19	STRUCTURAL CONCRETE, CL AA	C.Y.	3,524.00	\$ 1,104.49
511070	19	STRUCTURAL CONCRETE, CLASS HPD	C.Y.	9,362.00	\$ 820.97
511200	19	STRUCTURAL CONCRETE, CL A-4"	S.Y.	2,728.00	\$ 79.43
511210	19	STRUCTURAL CONCRETE, CL A-6"	S.Y.	40.00	\$ 120.00
511802	19	PRECAST CONCRETE BOX CULVERT, 7.5'-12.4'	L.F.	329.00	\$ 1,297.87
512008	19	ULTRA HIGH PERFORMANCE CONCRETE	C.Y.	27.70	\$ 15,899.27
512015	19	ULTRA HIGH PERFORMANCE CONCRETE OVERLAY	C.Y.	44.00	\$ 11,800.00
514032	19	CONCRETE BARRIER RAILINGS 32"	L.F.	1,265.00	\$ 192.53
514042	19	CONCRETE BARRIER RAILINGS 42"	L.F.	4,111.00	\$ 185.66
515000	19	REINF.CONC.FOR MINOR STRUCTURES	C.Y.	711.00	\$ 1,099.40
516000	19	FLOWABLE FILL	C.Y.	454.00	\$ 223.69
517000	19	PRECAST CONCRETE ABUTMENT	C.Y.	36.00	\$ 1,991.00
517020	19	PRECAST CONCRETE WINGWALL	C.Y.	4.00	\$ 5,475.00
517030	19	PRECAST CONCRETE APPROACH SLAB	C.Y.	31.00	\$ 2,807.00
518036	19	PRESTRESS.CONC.BRIDGE MEMBER TYPE 36	L.F.	1,302.00	\$ 320.00
518045	19	PRESTRESS.CONC.BRIDGE MEMBER TYPE 45	L.F.	1,679.00	\$ 354.70
518054	19	PRESTRESS.CONC.BRIDGE MEMBER TYPE 54	L.F.	3,675.00	\$ 375.04
518064	19	PRESTRESS.CONC.BRIDGE MEM.TYPE BT-63	L.F.	4,978.00	\$ 499.87
518073	19	PRESTRESS.CONC.BRIDGE MEM. TYPE BT-72	L.F.	2,520.00	\$ 475.00
518227	19	PRESTRESSED CONCRETE MEMBER TYPE 27" BOX	L.F.	1,100.00	\$ 425.00
518415	19	PRECAST PRESTRESSED SLAB 15 IN. DEPTH	S.F.	4,820.00	\$ 125.00
518421	19	PRECAST PRESTRESSED SLAB 21 IN. DEPTH	S.F.	1,435.00	\$ 126.00
531001	19	PERMANENT ANTI-GRAFFITI PROTECTIVE COAT	S.F.	33,223.00	\$ 1.20
532000	19	PENETRATNG WATR REPELLNT TRTMT	S.Y.	16,215.00	\$ 3.20
533000	19	REPAIR OF CONCRETE STRUCTURES	S.Y.	3,004.00	\$ 542.26
533001	19	EMBEDDED GALVANIC ANODES	EACH	2,636.00	\$ 45.35
533003	19	REPLACEMENT REINFORCING BARS	LB	3,520.00	\$ 5.09
533400	19	CARBON FIBER REINFORCEMENT	S.F.	1,906.00	\$ 64.00
534000	19	EPOXY INJECTION, TYPE I	GAL	353.00	\$ 1,681.87
534010	19	EPOXY INJECTION, TYPE II	GAL	49.00	\$ 1,664.90
535100	19	CONCRETE SURFACE TREATMNT	S.Y.	11,186.00	\$ 20.13
536000	19	EPOXY POLY CONCRETE BRIDGE DECK OVERLAY	S.Y.	2,637.00	\$ 46.10
536001	19	EPOXY URETHANE POLY CONC BRG DECK OVERLY	S.Y.	61,702.00	\$ 34.95
540060	19	REINFORCING BARS GRADE 60	LB	2,430,290.00	\$ 1.58
540076	19	UNCOAT CORR RESIST REINF BR GR 75	LB	14,700.00	\$ 3.00
540160	19	EPOXY COATED REIN BARS GR 60	LB	2,137,374.00	\$ 1.71
540170	19	MECHANICAL COUPLERS	EACH	948.00	\$ 150.49
541000	19	STR STL FOR CONCRETE BRIDGES	LB	243,252.00	\$ 4.00
541100	19	STR STL FOR STEEL BRIDGES	LB	8,577.00	\$ 5.07
541200	19	STR STL FOR MISC STRUCTURES	LB	34,646.00	\$ 5.12
543001	19	METAL RAILING, TYPE A32	L.F.	527.00	\$ 382.39
543002	19	METAL RAILING, TYPE A42	L.F.	4,835.00	\$ 263.07

Item Number	Spec Year	Item Description	Unit of Meas.	Total Quantity	Average Unit Price
543100	19	METAL RAILING, PEDESTRIAN	L.F.	30.00	\$ 250.00
546200	19	SP 3 POWER TOOL CLEANING	S.F.	10,368.00	\$ 16.45
546210	19	SP 11 POWER TOOL CLEANING	S.F.	5,334.00	\$ 19.49
548001	19	COATING OF CONCRETE - STAIN	S.F.	30,450.00	\$ 1.84
548002	19	COATING OF CONCRETE - PAINT	S.F.	23,288.00	\$ 1.78
560000	19	ELASTOMERIC BEARING PADS	EACH	586.00	\$ 379.59
562000	19	BRIDGE JOINT STRIP SEAL	L.F.	2,620.00	\$ 246.46
563099	19	POLYMER BRIDGE JOINT SEALS	L.F.	3,252.00	\$ 34.27
564000	19	PREFORMED CLOSED CELL FOAM BRG JNT SEALS	L.F.	35.00	\$ 50.00
565000	19	PREFMED SILCONE-COATED FOAM JOINT SYSTEM	L.F.	1,034.00	\$ 41.44
570012	19	12" CULVERT PIPE	L.F.	1,528.00	\$ 92.72
570013	19	12" CULVERT PIPE END SECTION	EACH	28.00	\$ 228.00
570018	19	18" CULVERT PIPE	L.F.	680.00	\$ 101.84
570019	19	18" CULVERT PIPE END SECTION	EACH	6.00	\$ 645.00
570024	19	24" CULVERT PIPE	L.F.	13,531.00	\$ 77.50
570025	19	24" CULVERT PIPE END SECTION	EACH	31.00	\$ 950.71
570030	19	30" CULVERT PIPE	L.F.	1,324.00	\$ 157.48
570031	19	30" CULVERT PIPE END SECTION	EACH	7.00	\$ 1,528.57
570036	19	36" CULVERT PIPE	L.F.	1,256.00	\$ 138.37
570037	19	36" CULVERT PIPE END SECTION	EACH	3.00	\$ 757.00
570042	19	42" CULVERT PIPE	L.F.	54.00	\$ 350.00
570048	19	48" CULVERT PIPE	L.F.	2,721.00	\$ 159.82
570049	19	48" CULVERT PIPE END SECTION	EACH	6.00	\$ 2,580.67
570054	19	54" CULVERT PIPE	L.F.	394.00	\$ 280.00
570060	19	60" CULVERT PIPE	L.F.	1,570.00	\$ 318.85
570061	19	60" CULVERT PIPE END SECTION	EACH	4.00	\$ 9,000.00
570072	19	72" CULVERT PIPE	L.F.	1,090.00	\$ 271.10
570073	19	72" CULVERT PIPE END SECTION	EACH	2.00	\$ 12,500.00
570084	19	84" CULVERT PIPE	L.F.	35.00	\$ 800.00
570085	19	84" CULVERT PIPE END SECTION	EACH	1.00	\$ 6,000.00
570108	19	108" CULVERT PIPE	L.F.	370.00	\$ 750.00
570160	19	35" SX24" R(NOM) CUL PIPE ARCH	L.F.	54.00	\$ 160.00
570425	19	18" STORM DRAIN CULVERT PIPE	L.F.	120.00	\$ 85.00
570429	19	18" STORM DRAIN CULVERT PIPE ES	EACH	1.00	\$ 1,000.00
570437	19	24" STORM DRAIN CULVERT PIPE	L.F.	5,226.00	\$ 112.21
570441	19	24" STORM DRAIN CULVERT PIPE ES	EACH	54.00	\$ 1,017.33
570449	19	30" STORM DRAIN CULVERT PIPE	L.F.	762.00	\$ 137.46
570453	19	30" STORM DRAIN CULVERT PIPE ES	EACH	15.00	\$ 1,758.20
570461	19	36" STORM DRAIN CULVERT PIPE	L.F.	740.00	\$ 140.00
570465	19	36" STORM DRAIN CULVERT PIPE ES	EACH	1.00	\$ 1,000.00
570500	19	72" STORM DRAIN CULVERT PIPE	L.F.	150.00	\$ 600.00
570505	19	72" STORM DRAIN CULVERT PIPE ES	EACH	2.00	\$ 12,500.00
570625	19	36" SX22" R STORM DRAIN CPA	L.F.	1,040.00	\$ 240.00
570628	19	36" SX22" R STORM DRAIN CPA ES	EACH	22.00	\$ 1,500.00
570636	19	49" SX33" R STORM DRAIN CPA	L.F.	170.00	\$ 300.00
570637	19	49" SX33" R STORM DRAIN CPA ES	EACH	10.00	\$ 3,400.00
601110	19	REMOVAL OF SURFACING	S.Y.	1,020,377.00	\$ 8.07
601995	19	AC-ABATEMENT	L.F.	3,700.00	\$ 13.84
601996	19	AC-ABATEMENT	S.F.	1,000.00	\$ 16.50

Item Number	Spec Year	Item Description	Unit of Meas.	Total Quantity	Average Unit Price
602000	19	RIPRAP CLASS A	C.Y.	7,578.00	\$ 233.05
602010	19	RIPRAP CLASS B	C.Y.	2,296.00	\$ 165.24
602030	19	RIPRAP CLASS D	C.Y.	3,676.00	\$ 131.96
602060	19	RIPRAP CLASS G	S.Y.	8,897.00	\$ 59.76
602100	19	SACKED CONCRETE REVETMENT	C.Y.	58.00	\$ 600.00
602110	19	CONCRETE BLOCK REVETMENT	S.Y.	17,500.00	\$ 99.43
602200	19	GABIONS	C.Y.	298.00	\$ 343.09
603050	19	CLEAN WATER ACT COMPLIANCE WORK PLAN	ALLOW	3.00	\$ 13,116.16
603100	19	TEMPORARY SOIL STABILANT	ACRE	495.36	\$ 470.33
603200	19	SILT FENCE	L.F.	550.00	\$ 5.00
603221	19	CHECK DAM TYPE II	L.F.	4,670.00	\$ 28.42
603240	19	SEDIMENT TRAP	C.Y.	166.00	\$ 60.00
603250	19	DROP INLET PROTECTION TYPE I	EACH	21.00	\$ 108.57
603251	19	DROP INLET PROTECTION TYPE II	EACH	18.00	\$ 500.00
603260	19	CULVERT PROTECTION	S.Y.	60.00	\$ 30.00
603262	19	COMPOSTED MULCH SOCKS	L.F.	135,920.00	\$ 2.45
604001	19	GEOTEXTILE CLASS 1	S.Y.	140.00	\$ 10.00
604002	19	GEOTEXTILE CLASS 2	S.Y.	292,630.00	\$ 1.55
604003	19	GEOTEXTILE CLASS 3	S.Y.	257,564.00	\$ 1.45
604300	19	GEOGRID REINFORCEMENT	S.Y.	1,004,309.00	\$ 3.96
604302	19	HIGH STRENGTH GEOGRID REINFORCEMENT	S.Y.	1,050.00	\$ 40.00
604310	19	GEOGRID BASE REINFORCEMENT	S.Y.	867,620.00	\$ 1.91
605000	19	UNDERDRAINS	L.F.	1,062.00	\$ 75.88
605200	19	FRENCH DRAINS	L.F.	62.00	\$ 100.00
606001	19	SINGLE FACE W-BEAM GUARDRAIL	L.F.	194,612.50	\$ 34.57
606002	19	DOUBLE FACED W-BEAM GUARDRAIL	L.F.	475.00	\$ 42.42
606011	19	SINGLE FACE THRIE-BEAM GUARDRAIL	L.F.	150.00	\$ 121.57
606051	19	END TREATMENT TL-3 END TERMINAL	EACH	517.00	\$ 3,201.39
606052	19	END TREATMENT TL-2 END TERMINAL	EACH	6.00	\$ 2,913.17
606053	19	END TREATMENT W-BEAM END ANCHOR	EACH	223.00	\$ 1,449.89
606055	19	END TREATMENT DRIVEWAY END ANCHOR	EACH	12.00	\$ 1,551.67
606060	19	MEDIAN PROTECTION SYSTEM	L.F.	287.50	\$ 99.00
606061	19	DRAINAGE STRUCTURE PROTECTION SYSTEM	L.F.	3,052.50	\$ 43.69
606062	19	TRANSTION METAL BARRIER TO RIGID BARRIER	EACH	526.00	\$ 3,874.30
606063	19	EXIST BM GRAIL TO 31" BM GRAIL TRANSITON	EACH	5.00	\$ 1,276.00
606401	19	REMOVE AND REINSTALL GUARDRAIL	L.F.	570.00	\$ 30.00
606498	19	POST AND CABLE BARRIER END ANCHOR	EACH	6.00	\$ 6,221.67
606499	19	POST AND CABLE BARRIER	L.F.	11,374.00	\$ 30.72
606532	19	CONCRETE WALL BARRIER 32"	L.F.	576.00	\$ 233.96
606542	19	CONCRETE WALL BARRIER 42"	L.F.	27,614.00	\$ 188.89
606554	19	CONCRETE WALL BARRIER 54"	L.F.	3,458.00	\$ 327.93
606590	19	CONCRETE WALL BARRIER (MODIFIED)	L.F.	294.00	\$ 167.00
606595	19	CONCRETE WALL BARRIER (HALF SECTION)	L.F.	682.00	\$ 137.26
606598	19	TCWB RETAINED BY THE CONTRACTOR	L.F.	117,920.00	\$ 47.69
606599	19	RESETTING OF TCWB	L.F.	126,410.00	\$ 6.04
606600	19	TCWB RETAINED BY THE DEPARTMENT (10')	L.F.	3,620.00	\$ 56.00
606610	19	TCWB RETAINED BY THE CONTRACTOR (10')	L.F.	12,250.00	\$ 44.24
606619	19	RESETTING OF TCWB (10')	L.F.	32,290.00	\$ 7.02
606710	19	TCWB RETAINED BY THE CONTRACTOR (20')	L.F.	62,040.00	\$ 45.93

Item Number	Spec Year	Item Description	Unit of Meas.	Total Quantity	Average Unit Price
606719	19	RESETTING OF TCWB (20')	L.F.	81,420.00	\$ 4.07
607004	19	BARBED WIRE FENCE 4'	L.F.	102,426.00	\$ 4.89
607010	19	BARBED WIRE FENCE (GAME FENCE) 4'	L.F.	98,035.00	\$ 3.54
607014	19	WOVEN WIRE FENCE 4'	L.F.	17,275.00	\$ 5.95
607015	19	BRACES/CORNER POSTS	EACH	323.00	\$ 420.08
607024	19	CHAIN LINK FENCE 4'	L.F.	3,245.00	\$ 20.07
607025	19	CHAIN LINK FENCE 5'	L.F.	600.00	\$ 50.00
607026	19	CHAIN LINK FENCE 6'	L.F.	2,230.00	\$ 25.59
607063	19	VINYL COATED CHAIN LK FENCE 3.5'	L.F.	158.00	\$ 20.00
607076	19	PEDESTRIAN SCREENING FENCE, TYPE 1	L.F.	785.00	\$ 233.55
607079	19	PEDESTRIAN/BICYCLE RAILING	L.F.	425.00	\$ 135.88
607199	19	REMOVE AND REBUILD FENCE	L.F.	10,330.00	\$ 5.83
607200	19	REM & REBUILD BARBED WIRE FNC	L.F.	300.00	\$ 6.00
607251	19	REMOVE AND RESET GATE	EACH	4.00	\$ 1,000.00
607308	19	STANDARD GATE, 8'	EACH	1.00	\$ 1,500.00
607312	19	STANDARD GATE, 12'	EACH	8.00	\$ 1,500.00
607314	19	STANDARD GATE, 14'	EACH	2.00	\$ 2,925.00
607316	19	STANDARD GATE, 16'	EACH	29.00	\$ 1,461.59
607318	19	STANDARD GATE, 18'	EACH	3.00	\$ 1,583.33
607320	19	STANDARD GATE, 20'	EACH	2.00	\$ 1,775.00
607324	19	STANDARD GATE, 24'	EACH	1.00	\$ 1,650.00
607326	19	STANDARD GATE, 26'	EACH	3.00	\$ 1,666.67
607408	19	CHAIN LINK GATE, 8' (SPAN)	EACH	4.00	\$ 1,500.00
607514	19	PIPE GATE 14'	EACH	1.00	\$ 5,232.00
608004	19	CONCRETE SIDEWALK 4"	S.Y.	10,652.00	\$ 79.62
608006	19	CONCRETE SIDEWALK 6"	S.Y.	110.00	\$ 130.91
608106	19	DRIVE PAD 6"	S.Y.	1,920.00	\$ 72.49
608204	19	CONCRETE MEDIAN PAVEMENT 4"	S.Y.	200.00	\$ 65.00
608206	19	CONCRETE MEDIAN PAVEMENT 6"	S.Y.	180.00	\$ 128.00
608404	19	CONC MED PVMT 4" (COLRD&PATN)	S.Y.	5,310.00	\$ 92.71
608406	19	CONC MED PVMT 6" (COLRD&PATN)	S.Y.	1,670.00	\$ 88.98
609200	19	HEADER CURB	L.F.	1,334.00	\$ 47.75
609318	19	CONCRETE SLOPED CURB AND GUT 6" X 18"	L.F.	5,910.00	\$ 30.89
609324	19	CONCRETE SLOPED CURB AND GUT 6" X 24"	L.F.	7,730.00	\$ 33.24
609330	19	CONCRETE SLOPED CURB AND GUT 6" X 30"	L.F.	510.00	\$ 54.41
609380	19	CONCRETE SLOPED CURB AND GUT 8" X 30"	L.F.	402.00	\$ 50.00
609424	19	CONCRETE VERTICAL CURB & GUT B 6" X 24"	L.F.	24,272.00	\$ 33.98
609430	19	CONCRETE VERTICAL CURB & GUT B 6" X 30"	L.F.	3,060.00	\$ 46.47
609444	19	CONCRETE VERTICAL CURB & GUT B 8" X 24"	L.F.	1,700.00	\$ 31.24
609450	19	CONCRETE VERTICAL CURB & GUT B 8" X 30"	L.F.	50.00	\$ 100.00
609478	19	CONCRETE VERTICAL CURB & GUT D 6" X 18"	L.F.	10,920.00	\$ 34.94
609600	19	CONCRETE VALLEY GUTTER SPECIAL DESIGN	L.F.	325.00	\$ 115.00
609636	19	CONCRETE VALLEY GUTTER 6" X 36"	L.F.	1,034.00	\$ 37.66
609648	19	CONCRETE VALLEY GUTTER 6" X 48"	L.F.	100.00	\$ 82.54
609650	19	CONCRETE VALLEY GUTTER 6" X 72"	L.F.	330.00	\$ 70.00
609698	19	CONCRETE VALLEY GUTTER 8" X 48"	L.F.	30.00	\$ 55.00
609706	19	CONCRETE LAYDOWN CURB 6"	L.F.	70.00	\$ 58.00
610016	19	CATTLE GUARD 16'	EACH	3.00	\$ 12,000.00
610018	19	CATTLE GUARD 18'	EACH	2.00	\$ 12,500.00

Item Number	Spec Year	Item Description	Unit of Meas.	Total Quantity	Average Unit Price
610020	19	CATTLE GUARD 20'	EACH	2.00	\$ 26,500.00
610024	19	CATTLE GUARD 24'	EACH	2.00	\$ 18,750.00
610030	19	CATTLE GUARD 30'	EACH	2.00	\$ 26,250.00
610032	19	CATTLE GUARD 32'	EACH	1.00	\$ 44,478.00
610038	19	CATTLE GUARD 38'	EACH	1.00	\$ 29,000.00
610042	19	CATTLE GUARD 42'	EACH	3.00	\$ 34,666.67
610048	19	CATTLE GUARD 48'	EACH	2.00	\$ 40,000.00
610064	19	CATTLE GUARD 64'	EACH	4.00	\$ 52,500.00
610069	19	CATTLE GUARD 69'	EACH	1.00	\$ 60,000.00
614006	19	PIPE CASING 6"	L.F.	600.00	\$ 79.00
614012	19	PIPE CASING 12"	L.F.	328.00	\$ 150.00
614016	19	PIPE CASING 16"	L.F.	320.00	\$ 160.00
614020	19	PIPE CASING 20"	L.F.	70.00	\$ 180.00
619436	19	HEADGATE TYPE E-36"	EACH	2.00	\$ 20,000.00
620000	19	SELECT./NON-SELECT.HERBICIDE APPLICATION	ACRE	1.50	\$ 2,350.00
622002	19	FIELD LABORATORY, TYPE II	EACH	13.00	\$ 33,332.23
622100	19	SUPPLEMENTAL FIELD LAB	EACH	7.00	\$ 27,892.29
622110	19	SUPPLEMENTAL HOT-MIX ASPHALT FIELD LAB	EACH	12.00	\$ 34,249.58
622200	19	FIELD OFFICE	EACH	3.00	\$ 33,000.00
623000	19	MDI TYPE I (URBAN) H=0'0" TO 3'0"	EACH	1.00	\$ 15,000.00
623001	19	MDI TYPE I (URBAN) H=3'1" TO 6'0"	EACH	1.00	\$ 7,000.00
623002	19	MDI, TYPE I, 2' TO 3'	EACH	2.00	\$ 5,500.00
623003	19	MDI, TYPE I, 3' TO 6'	EACH	1.00	\$ 7,497.00
623012	19	MDI TYPE I (RURAL) H=3'1" TO 6'0"	EACH	10.00	\$ 7,407.50
623013	19	MDI TYPE I (RURAL) H=6'1" TO 9'0"	EACH	1.00	\$ 11,860.00
623021	19	MDI TYPE II (URBAN)	EACH	14.00	\$ 6,500.00
623039	19	MDI TYPE III (RURAL)	EACH	3.00	\$ 10,245.00
623322	19	CDI TYPE II-A, OVER 4'	EACH	2.00	\$ 11,000.00
623331	19	CDI TYPE I-B, OVER 4'	EACH	5.00	\$ 12,574.40
623332	19	CDI TYPE II-B, OVER 4'	EACH	19.00	\$ 10,379.00
623333	19	CDI TYPE III-B, OVER 4'	EACH	10.00	\$ 13,637.10
623340	19	CDI SPECIAL DESIGN	EACH	1.00	\$ 3,500.00
623403	19	DROP INLET 4'X4' (TY. III) H=4'-0"	EACH	1.00	\$ 23,590.00
623407	19	DR.IN.4'X4'(TYI)H=6'-1" TO 8'-0"	EACH	2.00	\$ 10,000.00
623409	19	DR.IN.4'X4'(TY.III)H=6'-1" TO 8'-0"	EACH	2.00	\$ 31,330.00
623410	19	DROP INLET SPECIAL DESIGN	EACH	11.00	\$ 6,000.00
623600	19	JUNCTION BOX	EACH	3.00	\$ 2,500.00
630100	19	MULTIPLE GLARE SHIELDING 24 IN	L.F.	71,040.00	\$ 13.36
631000	19	RUMBLE STRIPS	L.F.	2,001,535.00	\$ 0.24
632000	19	CLASS A SEEDING	ACRE	372.35	\$ 8,610.10
632020	19	CLASS C SEEDING	ACRE	45.41	\$ 27,928.44
662000	19	MANHL TY C-4' DIA. 0' TO 6' DEPTH	EACH	1.00	\$ 6,062.00
662010	19	MANHL TY C-6' DIA. 0' TO 6' DEPTH	EACH	4.00	\$ 14,500.00
662022	19	MANHL TY C-6' DIA OV 6' TO 10' DEPTH	EACH	8.00	\$ 19,852.75
662072	19	MANHL TY E-6' DIA. OVER 6' TO 10' DEPTH	EACH	1.00	\$ 10,000.00
662100	19	SPECIAL MANHOLE	EACH	1.00	\$ 56,000.00
662400	19	MANHOLE ADJUSTMENT	EACH	6.00	\$ 2,105.33
662450	19	TIE TO EXIST. MANHOLE	EACH	1.00	\$ 5,000.00
662500	19	MANHOLE FRAME AND COVER	EACH	1.00	\$ 700.00

Item Number	Spec Year	Item Description	Unit of Meas.	Total Quantity	Average Unit Price
663602	19	PVC PIPE-2"	L.F.	126.00	\$ 30.00
663606	19	PVC PIPE-6"	L.F.	75.00	\$ 40.00
663701	19	WATER SERVICE LATERAL-3/4"	EACH	2.00	\$ 3,000.00
663702	19	WATER SERVICE LATERAL-1"	EACH	2.00	\$ 4,000.00
663855	19	ADJUST VALVE BOX TO GRADE	EACH	31.00	\$ 830.40
663860	19	WATER METER-3/4"	EACH	2.00	\$ 1,000.00
663861	19	WATER METER-1"	EACH	2.00	\$ 1,200.00
663865	19	ADJUST WATER METER TO GRADE	EACH	2.00	\$ 489.29
667110	19	MAIL BOX INSTALLATION-SINGLE	EACH	9.00	\$ 582.22
667130	19	MAIL BOX INSTALLATION-MULTIPLE	EACH	2.00	\$ 1,000.00
667210	19	LANDSCAPE GRAVEL	S.Y.	360.00	\$ 30.00
667310	19	ORNAMENTAL FENCE	L.F.	1,490.00	\$ 88.30
667500	19	BOLLARD	EACH	40.00	\$ 300.00
690001	19	RAILWAY FLAGGING	ALOW	3.00	\$ 144,437.00
690050	19	"NO RIGHT TURN" RR SIGN (BLANKOUT TYPE)	EACH	1.00	\$ 5,369.00
690051	19	"NO LEFT TURN" RR SIGN (BLANKOUT TYPE)	EACH	1.00	\$ 5,369.00
701000	19	PANEL SIGNS	S.F.	27,168.00	\$ 20.07
701010	19	EXTRUDED PANEL SIGNS	S.F.	1,252.00	\$ 34.50
701030	19	REMOVE AND RESET PANEL SIGN	EACH	57.00	\$ 226.75
701031	19	REMOVE AND RESET TRAFFIC SIGN	EACH	61.00	\$ 210.57
701040	19	REMOVE AND RESET EXTRUDED PANEL SIGN	EACH	2.00	\$ 747.00
701100	19	STEEL/BASE POST FOR ALUMINUM PANEL SIGNS	L.F.	55,512.00	\$ 8.59
701101	19	MLTI-DIRECT SLIP BASE PST ALM PANL SIGN	EACH	152.00	\$ 290.48
701108	19	STEEL I-BEAM POST TY S4X7.7	L.F.	27.00	\$ 36.00
701109	19	STEEL I-BEAM POST TY W6X9	L.F.	256.00	\$ 40.69
701112	19	STEEL I-BEAM POST TY W6X12	L.F.	156.00	\$ 42.82
701116	19	STEEL I-BEAM POST TY W6X16	L.F.	100.00	\$ 48.00
701118	19	STEEL I-BEAM POST TY W8X18	L.F.	76.00	\$ 51.00
701208	19	BRKAWAY BASE STL I-BEAM S4X7.7	EACH	2.00	\$ 400.00
701209	19	BRKAWAY BASE STL I-BEAM W6X9	EACH	16.00	\$ 452.88
701212	19	BRKAWAY BASE STL I-BEAM W6X12	EACH	12.00	\$ 535.00
701216	19	BRKAWAY BASE STL I-BEAM W6X16	EACH	6.00	\$ 460.00
701218	19	BRKAWAY BASE STL I-BEAM W8X18	EACH	4.00	\$ 475.00
701340	19	OVERH SN STR, BUT TY 20-INCH	EACH	2.00	\$ 34,238.00
701343	19	OVERH SN STR, BUT TY 36-INCH	EACH	1.00	\$ 64,625.00
702000	19	CONSTRUCTION SIGNING	S.F.	31,664.00	\$ 11.03
702100	19	POSTS FOR CONSTRUCTION SIGNING	L.F.	35,140.00	\$ 7.44
702101	19	MLTI-DIRECT SLIP BASE PST CONST SIGNING	EACH	309.00	\$ 358.53
702110	19	PORTABLE SIGN SUPPORT	EACH	830.00	\$ 136.38
702238	19	BARRICADE, TYPE III-8'	EACH	187.00	\$ 318.54
702320	19	VERTICAL PANEL, TY BK TO BK	EACH	1,097.00	\$ 53.30
702525	19	CHANNELIZATION DEVICES TYPE DRUM	EACH	4,930.00	\$ 59.98
702599	19	TEMPORARY PORTABLE RUMBLE STRIPS	L.F.	200.00	\$ 250.00
702600	19	SEQUENTIAL ARROW DISPLAY	EACH	34.00	\$ 4,910.89
702610	19	PORTABLE CHANGEABLE MESSAGE SN	EACH	197.00	\$ 10,908.39
702612	19	PORTABLE FLOODLIGHT SYSTEM	EACH	2.00	\$ 7,500.00
702613	19	SPEED DETECTOR RADAR TRAILER	EACH	18.00	\$ 7,722.22
702710	19	MOBILE TRAFFIC SIGNAL SYSTEM	EACH	4.00	\$ 48,318.25
702850	19	LAW ENFORCEMENT IN CONSTRUCTION ZONE	ALOW	17.00	\$ 33,864.71

Item Number	Spec Year	Item Description	Unit of Meas.	Total Quantity	Average Unit Price
703001	19	OBJECT MARKER TYPE 1	EACH	9.00	\$ 90.00
703002	19	OBJECT MARKER TYPE 2	EACH	484.00	\$ 36.62
703003	19	OBJECT MARKER TYPE 3	EACH	238.00	\$ 89.37
703004	19	OBJECT MARKER TYPE 4	EACH	4.00	\$ 100.00
703100	19	ROAD DELINEATOR TYPE GUIDE	EACH	1,394.00	\$ 25.97
703205	19	TUBULAR FLEXIBLE TRAFFIC MARKER	EACH	591.00	\$ 96.24
703300	19	REFLECTIVE BARRIER DELINEATOR	EACH	885.00	\$ 5.54
703400	19	1/10th MILE DELINEATOR	EACH	631.00	\$ 34.01
704000	19	RETROREFLECTORIZED PAINTED MARKINGS 4"	L.F.	5,125,221.00	\$ 0.14
704002	19	RETROREFLECTORIZED PAINTED MARKINGS 6"	L.F.	2,667,891.00	\$ 0.16
704003	19	RETROREFLECTORIZED PAINTED MARKINGS 8"	L.F.	9,200.00	\$ 0.80
704004	19	RETROREFLECTORIZED PAINTED MARKINGS 12"	L.F.	67,950.00	\$ 2.12
704005	19	RETROREFLECTORIZED PAINTED MARKINGS 24"	L.F.	2,302.00	\$ 5.23
704007	19	RETRO PAINTED MARK COMB(THRU/RT) ARROW	EACH	6.00	\$ 200.00
704009	19	RETRFLECTZD PAINTED MARKING RIGHT ARROW	EACH	9.00	\$ 150.00
704010	19	RETRFLECTZD PAINTED MARKING LEFT ARROW	EACH	37.00	\$ 150.00
704011	19	RETROREFECTD PAINTED MARKING THRU ARROW	EACH	18.00	\$ 162.22
704012	19	RETROREFECTD PAINTED MARKING WORD (ONLY)	EACH	9.00	\$ 225.00
704027	19	RETRO PAINT MARK RT LN DROP ARROW	EACH	33.00	\$ 210.91
704028	19	RETERIZ PATD MAKNG LEFT LANE DROP ARROW	EACH	4.00	\$ 200.00
704030	19	RETERIZED PANTED MARKING WRONG WAY ARROW	EACH	12.00	\$ 416.67
704099	19	TEMP RETROREFLECTORI PAINTED MARKINGS 4"	L.F.	7,402,660.00	\$ 0.13
704100	19	REMOVABLE MARKING TAPE 4"	L.F.	50,000.00	\$ 1.33
704101	19	TEMPORARY WORD OR SYMBOL	EACH	16.00	\$ 95.00
704300	19	LOW TEMPERATURE THERMO MARKINGS 4"	L.F.	166,300.00	\$ 0.60
704301	19	LOW TEMPERATURE THERMO MARKINGS 6"	L.F.	21,125.00	\$ 0.85
704302	19	LOW TEMPERATURE THERMO MARKINGS 8"	L.F.	265.00	\$ 2.00
704303	19	LOW TEMPERATURE THERMO MARKINGS 12"	L.F.	2,700.00	\$ 3.75
704311	19	LOW TEMP THERMO ARROW, RT LANE DROP	EACH	6.00	\$ 300.00
704700	19	HOT THERMOPLASTIC PAVEMENT MARKINGS 4"	L.F.	54,941.00	\$ 0.88
704701	19	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"	L.F.	932,245.00	\$ 0.66
704704	19	HOT THERMOPLASTIC PAVEMENT MARKING 24"	L.F.	5,948.00	\$ 7.04
704706	19	HOT THERMOPLASTIC PAVEMENT MARKINGS 12"	L.F.	50,257.00	\$ 2.72
704715	19	HOT THERMP PVMT MARK COMB(THRU/RT) ARROW	EACH	8.00	\$ 189.25
704716	19	HOT THERMO PVMT MARKING (THRU/LT) ARROW	EACH	1.00	\$ 192.00
704717	19	HOT THERMO PVMT MARK RIGHT ARROW	EACH	63.00	\$ 164.91
704718	19	HOT THERMO PVMT MARK LEFT ARROW	EACH	199.00	\$ 156.82
704719	19	HOT THERMO PVMT MARK THRU ARROW	EACH	22.00	\$ 148.64
704720	19	HOT THERMO PVMT MARK WORD (ONLY)	EACH	131.00	\$ 215.57
704721	19	HOT THERMO PVMT MARK WORD (STOP)	EACH	3.00	\$ 206.67
704728	19	HOT THERMO PVMT MARK YIELD LINE	L.F.	120.00	\$ 22.36
704730	19	HOT THERMO PVMT MARK LANE SYM	EACH	17.00	\$ 1,200.00
704731	19	HOT THERMO PVMT MARK LANE SYM (BIKEWAY)	EACH	9.00	\$ 337.00
704732	19	HOT THERMO PVMT MARK BIKE SYM (BIKEWAY)	EACH	8.00	\$ 277.59
704733	19	HOT THERMO PVMT MARK HANDICAPPED SYM	EACH	2.00	\$ 300.00
704734	19	HOT THERMO PVMT MARK SHARROW SYM	EACH	3.00	\$ 245.30
704735	19	HOT THERMO PVMT MARK RT LN DROP ARROW	EACH	43.00	\$ 261.70
704736	19	HOT THERMO PVMT MARK LT LN DROP ARROW	EACH	17.00	\$ 247.65
704739	19	HOT THERMO PVMT MARK WRONG WAY ARROW	EACH	12.00	\$ 500.00

Item Number	Spec Year	Item Description	Unit of Meas.	Total Quantity	Average Unit Price
704740	19	HOT THERMO PVMT MARK RR CROSS	EACH	1.00	\$ 491.00
704856	19	REFLECT.RAISED PVMT.MARKER TYPE C	EACH	72.00	\$ 9.00
704857	19	REFLECT.RAISED PVMT.MARKER TYPE D	EACH	130.00	\$ 8.20
704860	19	REFLECT.RAISED PVMT.MARKER TYPE J	EACH	12.00	\$ 15.00
704868	19	PLOW.REFLECT.RAISED PVMT. MARKER TYPE PD	EACH	1,540.00	\$ 11.40
704869	19	PLOW.REFLECT.RAISED PVMT.MARKER TYPE PG	EACH	3,505.00	\$ 17.57
704871	19	PLOW.REFLECT.RAISED PVMT.MARKER TYPE PJ	EACH	14,958.00	\$ 11.11
704872	19	PLOW.REFLECT.RAISED PVMT.MARKER TYPE PC	EACH	11,606.00	\$ 10.89
704875	19	TEMP REFLCTV RAISED PVMNT MRKR, TYPE TD	EACH	12,951.00	\$ 2.74
704876	19	TEMP REFLCTV RAISED PVMNT MRKR, TYPE TG	EACH	52,926.00	\$ 3.17
704877	19	TEMP REFLCTV RAISED PVMNT MRKR, TYPE TH	EACH	10,621.00	\$ 3.90
704939	19	PREFORMED THERMO PVMT MARK WRONG WAY ARR	EACH	6.00	\$ 290.00
705000	19	SIGNAL/LIGHTING SYSTEM START-UP COSTS	ALOW	7.00	\$ 7,357.14
706010	19	SERVICE POLE (LIGHTING)	EACH	9.00	\$ 1,768.22
706030	19	SERVICE POLE (COMBINATION)	EACH	1.00	\$ 1,800.00
706100	19	SERVICE RISER (SIGNAL)	EACH	5.00	\$ 1,380.80
706110	19	SERVICE RISER (LIGHTING)	EACH	6.00	\$ 1,938.17
706130	19	SERVICE RISER (COMBINATION)	EACH	5.00	\$ 2,044.80
706200	19	METER PEDESTAL (SIGNAL)	EACH	6.00	\$ 4,380.00
706230	19	METER PEDESTAL (COMBINATION)	EACH	10.00	\$ 10,303.86
706240	19	UNINTERRUPTED POWER SUPPLY (UPS)	EACH	2.00	\$ 8,964.00
706405	19	LIGHT CNTRL CABINET-6 CIRCUIT	EACH	8.00	\$ 8,313.75
706420	19	LIGHT CNTRL CABINET-2 CIRCUIT	EACH	7.00	\$ 5,865.71
707004	19	TYPE I STANDARD, 4'	EACH	3.00	\$ 713.00
707010	19	TYPE I STANDARD, 10'	EACH	15.00	\$ 1,345.91
707013	19	TYPE I STANDARD, 13'	EACH	5.00	\$ 1,565.00
707015	19	TYPE I STANDARD, 15'	EACH	28.00	\$ 1,699.51
707018	19	TYPE I STANDARD, 18'	EACH	2.00	\$ 2,586.00
707225	19	TYPE II STANDARD, 25' ARM	EACH	1.00	\$ 14,284.00
707235	19	TYPE II STANDARD, 35' ARM	EACH	5.00	\$ 15,603.00
707240	19	TYPE II STANDARD, 40' ARM	EACH	2.00	\$ 20,691.43
707245	19	TYPE II STANDARD, 45' ARM	EACH	2.00	\$ 20,713.65
707320	19	TYPE III STANDARD, 20' ARM	EACH	2.00	\$ 20,333.50
707325	19	TYPE III STANDARD, 25' ARM	EACH	3.00	\$ 20,133.33
707330	19	TYPE III STANDARD, 30' ARM	EACH	2.00	\$ 23,616.00
707335	19	TYPE III STANDARD, 35' ARM	EACH	4.00	\$ 21,498.50
707340	19	TYPE III STANDARD, 40' ARM	EACH	4.00	\$ 23,272.00
707345	19	TYPE III STANDARD, 45' ARM	EACH	3.00	\$ 24,084.67
707360	19	TYPE III STANDARD, 60' ARM	EACH	1.00	\$ 30,000.00
707365	19	TYPE III STANDARD, 65' ARM	EACH	3.00	\$ 31,000.00
707530	19	TYPE V STANDARD, 30'	EACH	11.00	\$ 3,405.82
707540	19	TYPE V STANDARD, 40'	EACH	269.00	\$ 4,322.93
707620	19	TYPE VI STANDARD, 120'	EACH	6.00	\$ 36,589.00
707670	19	HIGH MAST LOWERING DEVICE	EACH	6.00	\$ 3,371.00
707810	19	REMOVE & RESET LIGH STAND & LU	EACH	12.00	\$ 1,330.00
709020	19	RIGID ELECTRICAL CONDUIT 2"	L.F.	100,517.00	\$ 9.00
709030	19	RIGID ELECTRICAL CONDUIT 3"	L.F.	11,336.00	\$ 16.29
709040	19	RIGID ELECTRICAL CONDUIT 4"	L.F.	700.00	\$ 35.71
710000	19	ELECTRICAL PULL BOX (STANDARD)	EACH	167.00	\$ 718.40

Item Number	Spec Year	Item Description	Unit of Meas.	Total Quantity	Average Unit Price
710010	19	ELECTRICAL PULL BOX (LARGE)	EACH	83.00	\$ 821.08
710200	19	METAL PULL BOX	EACH	2.00	\$ 2,218.00
710300	19	SPLICE CABINET	EACH	2.00	\$ 3,500.00
710400	19	TRAFFIC SIGNAL MANHOLE	EACH	7.00	\$ 2,172.16
711005	19	MULTI-CONDUCTOR CABLE 5	L.F.	8,801.00	\$ 1.48
711007	19	MULTI-CONDUCTOR CABLE 7	L.F.	11,226.00	\$ 2.15
711020	19	MULTI-CONDUCTOR CABLE 20	L.F.	12,580.00	\$ 4.50
711102	19	SINGLE CONDUCTOR 2	L.F.	207,044.00	\$ 2.15
711106	19	SINGLE CONDUCTOR 6	L.F.	9,985.00	\$ 1.58
711110	19	SINGLE CONDUCTOR 10	L.F.	5,270.00	\$ 1.02
711210	19	SINGLE CONDUCTOR 1/0	L.F.	470.00	\$ 2.80
711220	19	SINGLE CONDUCTOR 2/0	L.F.	66,930.00	\$ 1.40
711230	19	SINGLE CONDUCTOR 3/0	L.F.	150.00	\$ 7.00
711512	19	COMMUNICATION CABLE 12 PAIR	L.F.	655.00	\$ 4.70
712011	19	1 SECTION TRAFFIC SIGNAL ASSEMBL (LED)	EACH	6.00	\$ 527.67
712031	19	3 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)	EACH	94.00	\$ 736.79
712041	19	4 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)	EACH	10.00	\$ 942.80
712051	19	5 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)	EACH	21.00	\$ 1,160.31
712202	19	PEDESTRIAN COUNTDOWN SIGNAL (LED)	EACH	53.00	\$ 737.05
712330	19	3 SECTION BACKPLATE	EACH	53.00	\$ 128.01
712340	19	4 SECTION BACKPLATE	EACH	3.00	\$ 164.33
712350	19	5 SECTION BACKPLATE	EACH	10.00	\$ 226.26
712400	19	DIRECTIONAL LOUVER	EACH	12.00	\$ 456.00
712500	19	PEDESTRIAN SOUND UNIT	EACH	4.00	\$ 1,000.00
713025	19	ACCESS PEDTRIAN SIGNL PUSH BUTON STATION	EACH	55.00	\$ 1,253.03
713420	19	PHASE SELECTOR RACK, 2 CHANNEL	EACH	2.00	\$ 434.19
713430	19	PHASE SELECTOR MODULE	EACH	10.00	\$ 4,416.09
713511	19	OPTICAL DETECTOR, 1 DIRECTION, 1 CHANNEL	EACH	19.00	\$ 1,027.85
713521	19	OPTICAL DETECTOR, 2 DIRECTION, 1 CHANNEL	EACH	4.00	\$ 850.00
713600	19	OPTICAL DETECTOR CABLE	L.F.	5,670.00	\$ 2.02
713700	19	OPTICAL EMITTER	EACH	12.00	\$ 2,104.33
713807	19	VIDEO CABLE	L.F.	1,770.00	\$ 3.08
713810	19	VIDEO CAMERA	EACH	7.00	\$ 8,073.79
713826	19	RADAR PRESENCE DETECTOR	EACH	18.00	\$ 8,630.00
713840	19	RADAR PRESENCE DETECTOR	EACH	4.00	\$ 7,761.00
713842	19	RADAR DETECTOR CABLE	L.F.	5,450.00	\$ 2.60
713843	19	RADAR DETECTION CABINET INTERFACE UNIT	EACH	6.00	\$ 4,661.33
714000	19	TRAFFIC ACTUATED CONTROLLER	EACH	8.00	\$ 6,421.32
714100	19	SYSTEM MASTER	EACH	1.00	\$ 8,409.00
714280	19	8 PH DOU RING CONTR CABINET	EACH	8.00	\$ 27,169.37
715000	19	BEACON ASSEMBLY	EACH	11.00	\$ 3,764.55
716301	19	INTERNALLY ILLUMINATED SIGN	EACH	7.00	\$ 3,487.58
716400	19	UNDERPASS LUMINAIRE	EACH	2.00	\$ 1,611.00
716600	19	ORNAMENTAL POLE & LUMINAIRE	EACH	52.00	\$ 8,700.00
716701	19	LED ROADWAY LUMINAIRE	EACH	298.00	\$ 492.70
716702	19	LED HIGH MAST LUMINAIRE	EACH	24.00	\$ 626.00
720050	19	PERM.VEH. IMPACT ATTENUATOR UNIT	EACH	14.00	\$ 35,693.43
720060	19	VEH.IMPACT ATTEN.UNIT-WORK ZONES	EACH	223.00	\$ 7,290.26
720110	19	REMOVE/RESET IMPACT ATTENUATOR UNIT	EACH	174.00	\$ 946.12

Item Number	Spec Year	Item Description	Unit of Meas.	Total Quantity	Average Unit Price
721000	19	REMOVAL OF PAVEMENT MARKING	L.F.	1,519,411.00	\$ 0.58
721101	19	REMOVAL OF PAVEMENT MARKING SYMBOL	EACH	14.00	\$ 180.21
721110	19	REMOVAL OF CURING COMPOUND FOR MARKINGS	L.F.	13,610.00	\$ 0.45
721115	19	REMOVAL OF CURING COMPOUND FOR SYMBOL	EACH	31.00	\$ 200.00
750060	19	ITS PULLBOX (33"X24"X24")	EACH	30.00	\$ 1,092.67
750100	19	CLOSED CIRCUIT TELEVISION SYSTEM (CCTV)	EACH	12.00	\$ 15,904.00
750110	19	CAMERA LOWERING DEVICE	EACH	12.00	\$ 10,128.00
750130	19	ITS STEEL POLE, 30 FT	EACH	1.00	\$ 10,141.00
750150	19	ITS STEEL POLE, 50 FT	EACH	11.00	\$ 18,332.00
750500	19	CCTV SYSTEM FOR TRAFFIC SIGNALS	EACH	1.00	\$ 7,848.00



New Mexico DEPARTMENT OF
TRANSPORTATION
MOBILITY FOR EVERYONE

State Materials Bureau
ASPHALT DESIGN UNIT
 P.O. Box 1149, Santa Fe, NM 87504-1149

New Mexico Asphalt Rack-Price Index
 Current Data

CURRENT NM ASPHALT RACK PRICE INDEX					
(For English Unit Projects)					
Month of	Price Index	Price Turn-On Limits		Price Turn-Off Limits	
		Increase	Decrease	Increase	Decrease
Mar-18	\$499	\$549	\$449		
Apr-18	\$501	\$551	\$451		
May-18	\$514	\$565	\$462		
Jun-18	\$549	\$604	\$494		
Jul-18	\$549	\$604	\$494		
Aug-18	\$572	\$629	\$514		
Sep-18	\$584	\$642	\$526		
Oct-18	\$605	\$666	\$545		
Nov-18	\$589	\$648	\$530		
Dec-18	\$584	\$642	\$526		
Jan-19	\$582	\$640	\$523		
Feb-19	\$582	\$640	\$523		
Mar-19	\$582	\$640	\$523		
Apr-19	\$582	\$640	\$523		
May-19	\$587	\$645	\$528		
Jun-19	\$600	\$660	\$540		
Jul-19	\$605	\$666	\$545		
Aug-19	\$609	\$670	\$548		
Sep-19	\$609	\$670	\$548		
Oct-19	\$604	\$664	\$544		
Nov-19	\$594	\$653	\$535		
Dec-19	\$584	\$642	\$526		
Jan-20	\$575	\$633	\$518		
Feb-20	\$578	\$635	\$520		
Mar-20	\$576	\$634	\$519		
Apr-20	\$570	\$627	\$513		
May-20	\$553	\$608	\$497		
Jun-20	\$553	\$608	\$497		
Jul-20	\$558	\$613	\$502		
Aug-20	\$570	\$627	\$513		
Sep-20	\$563	\$619	\$506		
Oct-20	\$563	\$619	\$506		
Nov-20	\$563	\$619	\$506		
Dec-20	\$563	\$619	\$506		
Jan-21	\$575	\$633	\$518		
Feb-21	\$585	\$644	\$527		
Mar-21	\$573	\$630	\$515		


Current New Mexico Asphalt Rack-Price Index

(As per Asphalt Price Modification IDC from State Construction Engineer Mr. Joe S. Garcia, dated July 28, 2008)

Asphalt Rack-Price Index - New Mexico Market

Date of Report:
3/5/21

ENGLISH UNIT PROJECTS ONLY



◆ Adjustment Increase Begin
 ■ Asphalt Price Index
 ▲ Adjustment Decrease Begin