

Memo

New Mexico Department of Transportation

SUBJECT: Infrastructure Design Directive
IDD-2007-01 (2006 Average Unit Bid Prices)

DATE: 12-February-2007

TO: Infrastructure Division
Transportation Design Community

FROM: Steven P. Harris, Chief Engineer
Office of Infrastructure Divisions



FILE REFERENCE:
PSESHARE:Design Directives

Attached is the Average Unit Bid ("AUB") Price Listing for the period of January 2006 thru December 2006. This run constitutes the statewide AUB pricing for all projects awarded.

The Project Development Engineer ("PDE") is to utilize this information only as a guide for pricing items. The PDE shall price items based on project location, quantity, difficulty in performing the work and any historical information deemed necessary to reflect the market price of bid items. The attached listing is considered to be some of the historical information, which can be utilized.

General Office staff is to utilize the \\aspn\pseshare drive to access the Directive. District and Regional Office staff can access the Directive utilizing the appropriate District drive as indicated below:

District 1	\\d1flsv03\design\$
District 2	\\d2flsv01\public\pse_section
District 3	\\D3-blade 1\District 3\PS&E_Section
District 4	\\d4flsv04\designshared
District 5	\\D5flsv02a\D5Design
District 6	\\d6flsv06\d6flsv06\pse_section

In addition, the Directive will reside in the Department's external website. The web address is:

<http://www.nmshtd.state.nm.us>

Infrastructure Design Directive (IDD-2007-01)

2-12-2007

Page 2

DISTRIBUTION LIST

Patricio Guerrerortiz
Robert D. Ortiz
Ken Fischer/Mickey Beisman
Ernest Archuleta
Muffet Cuddy

PROJECT DEVELOPMENT NORTH ("PDN")

Joe Garcia/Tammy Serna
Benny Martinez
David Quintana/Mike Martinez
Ed Escudero/Antonio Valdez
Armando Aremndariz/Greg Hagman
Mike Kirby
Daniel Maes
Andrew Gonzales
Charlie Ortiz
Steve Ader

PROJECT DEVELOPMENT CENTRAL

Dennis Valdez
Mark Fahey/Larry Vigil
Mohamad Assaad
Jerry Trujillo
Steve Lopez
Paul Lindberg
Hooshang Tavanaiepour
Osvaldo Reyes-Alicea
Rodney Apodaca
John Penida
Benny Gabaldon

PROJECT DEVELOPMENT SOUTH

Gabriela Contreras-Apodaca
Michael Smelker
Arthur Romero
Alvin Dominguez
Louie Pacheco

DEVELOPMENT SUPPORT SERVICES

Max Valerio
Rusty Rodke
Pablo A. Garcia

PROJECT SCHEDULING UNIT

Virginia Jaramillo
Edwin Varela
Rebecca Sena
Phillip Montoya

DRAINAGE SECTION

Raymunda Van Hoven
Farshad Omidvaran
Reza Afaghpour/Andrew Nowak
Parviz Eftekhari/Jose Silva
Scott Lowe/David Trujillo

BRIDGE SECTION

Jimmy Camp
Ted Barber
Zann Jones
Ray Trujillo
Tim Marrs
Sherman Peterson
Jeff Johnston
Jeff Vigil

P. S. & E. SECTION

Ron Trujillo/Jeff Martinez
Ron Romero/Patrick Romero
Daniel Bustamante/Dean Serna/Bob Bachicha
Christine Griego/Sally Gomez/Jeri Romero
Norbert Baca

TRAFFIC TECHNICAL SUPPORT SECTION

Steve Rodriguez
Kathleen Garcia
Brad Julian
Rhonda Lopez
Richard Allison

CONTEXT SENSITIVE SOLUTION

Joe Sanchez
Ricardo Roybal
William Hutchinson
Jeff Mann

STATE CONSTRUCTION BUREAU

Steve Hemphill
Robert Salazar
Robert Garcia
David Trujillo
Farzad Omidvaran
Eric Rush
Mike Pope
Sixto Martinez

STATE MAINTENANCE BUREAU

Tom Raught

Infrastructure Design Directive (IDD-2007-01)

2-12-2007

Page 3

ENVIRONMENTAL DESIGN BUREAU

Rochelle Byars

HUMAN & NATURAL RESOURCES SECTION

Steve Reed

ENVIRONMENTAL GEOLOGY SECTION

Audrey Moore

LAND MANAGEMENT

Ed Rios

SURVEY & LANDS SECTION

Rick Fencil

ROW/UTILITIES SECTION

Ron Noedel

PROJECT PLANNING BUREAU

Steve Eagan

Brian Danielson

Tammy Haas

DISTRICT ENGINEERS

1/Paul Little

2/Gary Shubert

3/Larry Velasquez

4/Paul Gray

5/John McElroy

6/Larry Maynard

ASSISTANT DISTRICT ENGINEERS

1/Trent Doolittle/Harold Love

2/Ralph Meeks/Ismael Dominguez

3/Mike Plese/Kathy Trujillo

4/Dennis Peralta/Abel Esquibel

5/James Gallegos/Miguel Gabaldon

6/Fernando Trujillo/Lisa Vega

ENGINEERING SUPPORT

1/Frank Guzman

2/Robert Kurtz

3/Terry Doyle

4/Heather Sandoval

5/Phil Gallegos

6/Keun-Wook Yi

DISTRICT TECH SUPPORT ENGINEERS

1/Filiberto Castorena

2/Betty Helgeson

3/Ken Murphy/Priscilla Benavides

4/Heather Sandoval (acting)

5/David Martinez

6/Bryan Peters

DISTRICT TRAFFIC ENGINEERS

1/Maria Hinojos

2/ Richard Weed

3/Tony Abbo

4/Adam Romero

5/Ruben Garcia

6/Barry J. Lytle

STATE MATERIALS

Robert McCoy

Bob Meyers

Joan Bowser

FHWA

Kathy Walker

Frank Lozano

Ryan Beach

ACTIVE CONSULTANTS

Albert Thomas, Bohannon-Huston, Inc.

Paul Waters, BPLW

Mike Brazie, CH2MHILL

Charles Stubbs, Chavez-Grieves

Luis Duffy, DMJM & Harris

Dave Maxwell, Engineers Inc.

Mike Malloy, Gannett-Fleming West, Inc.

Peter Brakenhoff, HDR Engineering Inc.

Kim Kemper, Huitt Zollars, Inc.

Lawrence Ortega, Lawrence Ortega

Thomas Densford, Louis Berger Group

Kent Freier, Molzen-Corbin & Associates (Albuquerque)

John Montoya, Molzen-Corbin & Assoc. (Las Cruces)

Joann English, North Sound Consulting, Inc.

Chris Baca, Parsons Brinckerhoff Quade & Douglas

Fernando Quiroga, Quiroga-Pfeiffer Engr. Corp.

Joseph Chato, REM-Santa Fe Engineering LLC

Elvidio Diniz, Resource Technology

Robert Smith, Smith Engineering Co. (Albuquerque)

Tom Dick, Smith Engineering Co. (Roswell)

Jim Smith, Souder Miller & Associates

Kim Stelzer, Tampa Bay Engineering

Jim Dolbear, The Larkin Group

Jim Witkowski, TransCore ITS, Inc.

Peter Hinckley, URS Greiner Woodward Clyde

William Ventry, Ventry Engineering

Scott Perkins, Wilson & Company

AVERAGE UNIT BID PRICES

January - December 2006

P. S. & E. Section/Bid Analysis Monitoring Section
New Mexico Department of Transportation

Item Number	Spec Year	Item Description	Unit of Meas.	Total Quantity	Average Unit Price
201000	00	CLEARING AND GRUBBING	LS	27	\$39,487.04
203000	00	UNCLASSIFIED EXCAVATION	C.Y.	809,952.00	\$6.09
203100	00	BORROW	C.Y.	1,223,023.00	\$7.04
203200	00	SUBEXCAVATION	C.Y.	165,644.00	\$8.87
203301	00	ROCK EXCAVATION	C.Y.	23,280.00	\$20.08
203400	00	PRE-BLAST CONDITION SURVEY	LS	1	\$1,000.00
206000	00	UNSUITABLE MATERIAL EXCAVATION	C.Y.	135	\$29.07
206100	00	SELECT BACKFILL MATERIAL	C.Y.	1,355.00	\$18.93
207000	00	SUBGRADE PREPARATION	S.Y.	2,428,781.00	\$0.98
207300	00	GEOFOAM LIGHTWEIGHT FILL	C.Y.	4,400.00	\$182.00
208000	00	LINEAR GRADING	MILE	34.5	\$3,315.63
210000	00	EXCAV & BACKFILL FOR MAJOR STRUCTURES	C.Y.	20,676.00	\$41.47
213000	00	OBLITERATING OLD ROAD	MILE	1.53	\$25,000.00
303000	00	BASE COURSE	TON	1,071,390.00	\$13.93
304000	00	BASE COURSE	TON	111,426.00	\$16.02
304010	00	BASE COURSE	C.Y.	1,790.00	\$50.55
304015	00	BASE COURSE	S.Y.	52,166.00	\$7.79
304160	00	BASE COURSE 6"	S.Y.	52,519.00	\$8.58
304465	00	PLCMNT ST FURN BASECOURSE 6 1/2"	S.Y.	1,520.00	\$9.00
304800	00	BASECOURSE TESTING BY THE CONTRACTOR	LS	10	\$8,930.00
306100	00	LIME TREATED SUBGRADE 6"	S.Y.	373,390.00	\$1.72
306101	00	LIME TREATED SUBGRADE 9"	S.Y.	62,445.00	\$4.00
306102	00	LIME TREATED SUBGRADE 12"	S.Y.	455,650.00	\$1.95
306401	00	UNSTABLE SUBGRADE STABILIZATION	S.Y.	75,406.00	\$7.22
402350	00	70-22 PERFORM. GRADE BITUM. MAT'L	TON	3,357.00	\$370.00
402460	00	HYD. LIME	TON	19,906.00	\$93.07
403600	00	OPEN GRADED FRICTION COURSE	S.Y.	894,318.00	\$2.10
403700	00	OPEN GRADED FRICTION COURSE	TON	66,037.00	\$72.57
404000	00	OPEN GRADED FRICTION COURSE	TON	47,729.00	\$80.11
404010	00	RUBBERIZED OPEN GRADED FRICTION COURSE	TON	6,435.00	\$74.00
404500	00	OPEN GRADED FRICTION COURSE	S.Y.	18,750.00	\$4.07
405000	00	DETOUR PAVEMENT CONSTRUCTION	S.Y.	261,764.00	\$23.72
407000	00	BITUM MATL FOR TACK COAT	TON	3,821.27	\$353.34
408100	00	PRIME COAT MATERIAL	TON	5,268.80	\$382.77
410305	00	STOCKPILED SURFACE TREATMENT AGG. 3/8"	TON	41,460.00	\$31.00
410310	00	STOCKPILED SURFACE TREATMENT AGG. 1/2"	TON	74,330.00	\$32.66
414000	00	COLD MILLING (BITUMINOUS)	SYIN	4,116,453.00	\$0.50
414110	00	COLD MILLING (BITUMIN) 1"	S.Y.	935,598.00	\$0.71
414120	00	COLD MILLING (BITUMIN) 2"	S.Y.	353,540.00	\$1.00
414125	00	COLD MILLING (BITUMIN) 2 1/2"	S.Y.	71,200.00	\$1.65
414130	00	COLD MILLING (BITUMIN) 3"	S.Y.	328,368.00	\$1.79
414135	00	COLD MILLING (BITUMIN) 3 1/2"	S.Y.	55,377.00	\$2.00
414150	00	COLD MILLING (BITUMIN) 5"	S.Y.	61,062.00	\$2.76

414165	00	COLD MILLING (BITUMINOUS) 6 1/2"	S.Y.	31,500.00	\$2.25
415000	00	PAVEMENT SURFACE RESTORATION	S.Y.	887,135.00	\$5.48
416000	00	MINOR PAVING	S.Y.	74,330.00	\$31.25
417000	00	MISCELLANEOUS PAVING	S.Y.	195,112.00	\$12.28
417100	00	BITUMINOUS CURB	L.F.	6,378.00	\$6.77
420110	00	PLANT MIX BITUM.PAVEMENT(PMBP) GRADE B	S.Y.	23,900.00	\$25.00
422250	00	PLANT MIX BITUM.PVMT.(PMBP) SP-III	S.Y.	13,250.00	\$33.00
422270	00	PLANT MIX BITUM.PVMT.(PMBP) SP-IV	S.Y.	14,850.00	\$27.00
422281	00	PMBP SP-II COMPLETE	TON	54,690.00	\$75.55
422282	00	PMBP SP-III COMPLETE	TON	62,176.00	\$62.27
422283	00	PMBP SP-IV COMPLETE	TON	34,137.00	\$62.08
422500	00	PMBP SAMPLING & TESTING BY CONTRACTOR	LS	10	\$27,300.00
423240	00	PLANT MIX BITUM.PVMT.(PMBP) SP-III	TON	47,946.00	\$22.75
423281	00	PMBP SP-II COMPLETE	TON	690,842.00	\$49.65
423282	00	PMBP SP-III COMPLETE	TON	1,216,015.00	\$48.86
423283	00	PMPB SP-IV COMPLETE	TON	57,240.00	\$63.31
450080	00	CONCRETE PAVEMENT-8"	S.Y.	160	\$110.00
450100	00	CONCRETE PAVEMENT-10"	S.Y.	21,150.00	\$55.00
451120	00	CONCRETE PAVEMENT-12"	S.Y.	1,228.00	\$141.73
452000	00	SEALING CONCRETE PVMT JOINTS	L.F.	32,677.00	\$3.27
455000	00	DIAMOND GRINDING OF PCCP	S.Y.	1,906.00	\$7.00
455100	00	DIAMOND GROOVING OF PCCP	S.Y.	413	\$5.06
501044	00	DRIVEN PILES (HP14X89)	L.F.	2,340.00	\$83.00
501100	00	PILE SPLICES	EACH	18	\$306.67
501101	00	PILE CUTOFFS	L.F.	551	\$56.91
501116	00	DRIVEN PILES (16" PIPE)	L.F.	4,420.00	\$86.00
501416	00	PREBORED HOLES BRNG PILES 16"D	L.F.	300	\$60.00
502036	00	DRILLED SHAFT FOUNDATION 36"D	L.F.	1,430.00	\$140.00
502042	00	DRILLED SHAFT FOUNDATION 42"D	L.F.	745	\$468.74
502048	00	DRILLED SHAFT FOUNDATION 48"D	L.F.	343	\$465.52
502054	00	DRILLED SHAFT FOUNDATION 54"D	L.F.	234	\$526.50
502060	00	DRILLED SHAFT FOUNDATION 60"D	L.F.	176	\$360.00
502148	00	PERMANENT CASING 48"D	L.F.	50	\$200.00
502600	00	OBSTRUCTION REMOVAL	L.F.	45	\$1,055.69
505001	00	CSL DEPARTMENT TESTING	EACH	44	\$538.11
506000	00	MSE WALL	S.F.	41,164.00	\$43.97
507301	00	SOLDIER PILE WALL	S.F.	4,708.00	\$90.00
511000	00	STRUCTURAL CONCRETE, CL A	C.Y.	8,974.80	\$488.79
511030	00	STRUCTURAL CONCRETE, CL AA	C.Y.	645	\$580.00
511200	00	STRUCTURAL CONCRETE, CL A-4"	S.Y.	740	\$48.11
511210	00	STRUCTURAL CONCRETE, CL A-6"	S.Y.	120	\$135.00
511220	00	STRUCTURAL CONCRETE, CL A-8"	S.Y.	489	\$125.00
511300	00	SUBSTRUCTURE CONCRETE CLASS A	C.Y.	1,224.00	\$538.72
511500	00	SPECIAL SURFACE FINISH	S.F.	32,027.00	\$1.06
511600	00	WATERPROOFING	S.F.	2,164.00	\$2.93
512000	00	SUPERSTRUCTURE CONCRETE	C.Y.	7,618.10	\$544.94
512004	00	WIND BREAK	LS	1	\$10,000.00
512005	00	FOGGING SYSTEM	LS	1	\$11,000.00
514032	00	CONCRETE BARRIER RAILINGS 32"	L.F.	1,951.00	\$108.46
514042	00	CONCRETE BARRIER RAILINGS 42"	L.F.	9,264.70	\$118.79
515000	00	REINF.CONC.FOR MINOR STRUCTURES	C.Y.	461.6	\$857.31
518036	00	PRESTRESS.CONC.BRIDGE MEMBER TYPE 36	L.F.	3,216.00	\$175.58
518045	00	PRESTRESS.CONC.BRIDGE MEMBER TYPE 45	L.F.	2,230.00	\$263.52

518054	00	PRESTRESS.CONC.BRIDGE MEMBER TYPE 54	L.F.	1,735.00	\$230.00
518063	00	PRESTRESS.CONC.BRIDGE MEM.TYPE 63	L.F.	1,524.00	\$230.00
518233	00	PRESTRESS.CONC.BRIDGE MEM.TYPE 33" BOX	L.F.	1,425.00	\$400.00
518270	00	PRESTRESS.POST-TENSIONED CONCRETE	LS	1	\$75,000.00
518271	00	POST TENSIONED DT 10' X 44" PANEL	L.F.	240	\$680.00
519000	00	SHOTCRETE	S.Y.	800	\$230.00
529000	00	PIER AND ABUTMENT BEARING MODIFICATIONS	LS	4	\$143,750.00
530300	00	RPLCMNT REINFORCING BARS GR 60	LB	590	\$7.36
532000	00	PENETRATNG WATR REPELLNT TRTMT	S.Y.	8,301.00	\$4.66
532100	00	PERMANENT ANTI-GRAFFITI PROTECTIVE COAT	S.F.	129,991.00	\$0.71
533000	00	REPAIR OF CONCRETE STRUCTURES	S.Y.	1,915.00	\$379.25
534000	00	EPOXY INJECTION, TYPE I	GAL	19	\$2,000.00
535100	00	HMWM CONCRETE SURFACE TREATMNT	S.Y.	13,759.00	\$26.33
536001	00	EPOXY URETHANE POLY CONC BRG DECK OVERL	S.Y.	13,560.00	\$52.41
540060	00	REINFORCING BARS GRADE 60	LB	1,228,963.00	\$1.11
540076	00	UNCOAT CORR RESIST REINF BR GR 75	LB	69,400.00	\$2.70
540160	00	EPOXY COATED REIN BARS GR 60	LB	1,738,936.00	\$1.10
541000	00	STR STL FOR CONCRETE BRIDGES	LB	244,055.00	\$3.38
541100	00	STR STL FOR STEEL BRIDGES	LB	8,200.00	\$2.00
541200	00	STR STL FOR MISC STRUCTURES	LB	101,592.00	\$3.02
543000	00	METAL RAILING, TYPE A	L.F.	113	\$100.00
546000	00	RECOATING STRUCTURES	LS	5	\$71,400.00
546200	00	SP 3 POWER TOOL CLEANING AND PRIMING	S.F.	20,008.00	\$7.62
546210	00	SP 11 POWER TOOL CLEANING AND PRIMING	S.F.	5,470.00	\$8.37
547000	00	SAFETY AND ENVIRONMENTAL REQUIREMENTS	LS	5	\$9,850.00
562000	00	BRIDGE JOINT STRIP SEAL	L.F.	2,793.00	\$175.54
563100	00	POLYMER BRIDGE SEALS, TYPE A	L.F.	468	\$18.21
570012	00	12" CULVERT PIPE	L.F.	100	\$52.00
570018	00	18" CULVERT PIPE	L.F.	131	\$103.56
570019	00	18" CULVERT PIPE END SECTION	EACH	1	\$120.00
570024	00	24" CULVERT PIPE	L.F.	18,047.00	\$86.77
570025	00	24" CULVERT PIPE END SECTION	EACH	133	\$379.70
570030	00	30" CULVERT PIPE	L.F.	3,698.00	\$114.84
570031	00	30" CULVERT PIPE END SECTION	EACH	43	\$522.56
570036	00	36" CULVERT PIPE	L.F.	4,538.00	\$121.75
570037	00	36" CULVERT PIPE END SECTION	EACH	40	\$710.75
570042	00	42" CULVERT PIPE	L.F.	878	\$133.47
570043	00	42" CULVERT PIPE END SECTION	EACH	12	\$723.33
570048	00	48" CULVERT PIPE	L.F.	2,511.00	\$163.50
570049	00	48" CULVERT PIPE END SECTION	EACH	28	\$1,173.21
570054	00	54" CULVERT PIPE	L.F.	260	\$147.85
570060	00	60" CULVERT PIPE	L.F.	100	\$210.00
570072	00	72" CULVERT PIPE	L.F.	80	\$410.00
570073	00	72" CULVERT PIPE END SECTION	EACH	10	\$3,000.00
570084	00	84" CULVERT PIPE	L.F.	334	\$187.31
570085	00	84" CULVERT PIPE END SECTION	EACH	2	\$3,200.00
570096	00	96" CULVERT PIPE	L.F.	168	\$250.00
570108	00	108" CULVERT PIPE	L.F.	146	\$554.11
570152	00	21"SX15"R(NOM)CUL PIPE ARCH	L.F.	550	\$45.00
570154	00	24"SX18"R(NOM)CUL PIPE ARCH	L.F.	500	\$50.00
570155	00	24"SX18"R(NOM)CUL PIPE ARCH ES	EACH	4	\$300.00
570156	00	28"SX20"R(NOM)CUL PIPE ARCH	L.F.	2,228.00	\$72.21
570160	00	35"SX24"R(NOM)CUL PIPE ARCH	L.F.	664	\$78.48

570161	00	35"SX24"R(NOM)CUL PIPE ARCH ES	EACH	4	\$500.00
570162	00	42"SX29"R(NOM)CUL PIPE ARCH	L.F.	52	\$175.00
570164	00	49"SX33"R(NOM)CUL PIPE ARCH	L.F.	2,486.00	\$173.56
570165	00	49"SX33"R(NOM)CUL PIPE ARCH ES	EACH	10	\$1,100.00
570166	00	57"SX38"R(NOM)CUL PIPE ARCH	L.F.	3,501.00	\$204.64
570167	00	57"SX38"R(NOM)CUL PIPE ARCH ES	EACH	18	\$1,322.22
570170	00	64"SX43"R(NOM)CUL PIPE ARCH	L.F.	769	\$150.00
570174	00	71"SX47"R(NOM)CUL PIPE ARCH	L.F.	1,780.00	\$332.13
570175	00	71"SX47"R(NOM)CUL PIPE ARCH ES	EACH	30	\$2,000.00
570437	00	24" STORM DRAIN CULVERT PIPE	L.F.	5,618.00	\$57.13
570449	00	30" STORM DRAIN CULVERT PIPE	L.F.	1,335.00	\$86.05
570461	00	36" STORM DRAIN CULVERT PIPE	L.F.	5,226.00	\$104.90
570625	00	36"SX22"R STORM DRAIN CPA	L.F.	8	\$200.00
571162	00	162" STRUCTURAL PLATE PIPE	L.F.	98	\$1,000.00
601000	00	REMOVL OF STRUCT AND OBSTRUCT	LS	71	\$58,950.85
601110	00	REMOVAL OF SURFACING	S.Y.	988,058.00	\$4.54
601999	00	REMOVAL OF TRANSITE PIPE	L.F.	650	\$35.00
602000	00	RIPRAP CLASS A	C.Y.	6,364.00	\$176.85
602010	00	RIPRAP CLASS B	C.Y.	1,652.00	\$97.09
602020	00	RIPRAP CLASS C	C.Y.	3,356.00	\$78.84
602050	00	RIPRAP CLASS F	C.Y.	72	\$225.00
602060	00	RIPRAP CLASS G	S.Y.	2,412.00	\$43.64
602200	00	GABIONS	C.Y.	2,875.00	\$210.03
602202	00	TIRE BALES	C.Y.	730	\$140.00
603050	00	CLEAN WATER ACT COMPLIANCE WORK PLAN	ALOW	2	\$2,500.00
603100	00	TEMPORARY SOIL STABILANT	ACRE	316.04	\$568.66
603150	00	SOIL RETENTION BLANKET	S.Y.	400	\$12.00
603200	00	SILT FENCE	L.F.	31,359.00	\$3.83
603210	00	EARTH DIKE	L.F.	99,058.00	\$2.06
603220	00	CHECK DAM TYPE I	L.F.	1,950.00	\$6.95
603221	00	CHECK DAM TYPE II	L.F.	10,093.00	\$19.27
603250	00	DROP INLET PROTECTION TYPE I	EACH	165	\$174.36
603251	00	DROP INLET PROTECTION TYPE II	EACH	30	\$238.67
603260	00	CULVERT PROTECTION	S.Y.	2,786.00	\$21.98
603270	00	SWPPP PLAN PREPARATION ALLOWANCE	ALOW	31	\$14,516.13
603280	00	SWPPP MANAGEMENT	LS	31	\$13,344.52
604001	00	GEOTEXTILE CLASS 1	S.Y.	60	\$4.80
604003	00	GEOTEXTILE CLASS 3	S.Y.	255,925.00	\$1.06
604100	00	IMPERMEABLE MEMBRANE LINER	S.Y.	24,700.00	\$9.00
604110	00	COMPOSITE GEOTEXTILE DRAINAGE FABRIC	S.Y.	1,580.00	\$11.00
604300	00	GEOGRID REINFORCEMENT	S.Y.	26,350.00	\$3.51
604310	00	GEOGRID BASE REINFORCEMENT	S.Y.	245,386.00	\$2.82
605000	00	UNDERDRAINS	L.F.	4,490.00	\$10.39
606000	00	METAL BARRIER W-BEAM	L.F.	138,039.50	\$14.97
606010	00	METAL BARRIER THRIE BEAM	L.F.	13,938.25	\$33.98
606050	00	METAL BARRIER END TREATMENT (ANCHORAGE)	EACH	508	\$1,875.71
606100	00	METAL BARRIER END TRTMNT (ANCHR) TYPE A	EACH	117	\$569.87
606110	00	METAL BARRIER END TRTMNT (ANCHR) TYPE B	EACH	8	\$1,200.00
606200	00	WEATHERING METAL BARR W-BEAM	L.F.	53,238.00	\$15.16
606300	00	WEATHERING METAL BARR THRIE BM	L.F.	3,762.50	\$24.92
606400	00	REMOVE & REINSTALL MTL BARRIER	L.F.	300	\$17.00
606532	00	CONCRETE WALL BARRIER 32"	L.F.	5,150.00	\$90.38
606542	00	CONCRETE WALL BARRIER 42"	L.F.	61,818.00	\$56.17

606600	00	TEMPORARY CONCRETE WALL BARRIER	L.F.	28,301.00	\$31.27
606610	00	TEMP CWB RETAINED BY THE CONTRACTOR	L.F.	57,800.00	\$23.38
606619	00	RESETTING OF CONCRETE WALL BARRIER	L.F.	142,371.00	\$3.57
606620	00	STATE FURNISHED CONCRETE WALL BARRIER	L.F.	25,650.00	\$9.67
607004	00	BARBED WIRE FENCE 4'	L.F.	1,207,789.00	\$1.92
607010	00	BARBED WIRE FENCE (GAME FENCE) 4'	L.F.	125,720.00	\$1.65
607011	00	BARBED WIRE FENCE (LAYDOWN) 4'	L.F.	161,990.40	\$1.85
607012	00	GAME FENCE	L.F.	21,650.00	\$12.70
607014	00	WOVEN WIRE FENCE 4'	L.F.	141,260.00	\$1.88
607024	00	CHAIN LINK FENCE 4'	L.F.	1,340.00	\$9.25
607026	00	CHAIN LINK FENCE 6'	L.F.	2,470.00	\$12.19
607028	00	CHAIN LINK FENCE 8'	L.F.	16,010.00	\$21.00
607076	00	PEDESTRIAN SCREENING FENCE, TYPE 1	L.F.	1,304.50	\$69.79
607077	00	PEDESTRIAN SCREENING FENCE, TYPE 2	L.F.	210	\$94.80
607079	00	PEDESTRIAN/BICYCLE RAILING	L.F.	1,225.00	\$105.00
607094	00	SNOW FENCE 4'	L.F.	91,050.00	\$3.68
607310	00	STANDARD GATE, 10'	EACH	6	\$510.00
607312	00	STANDARD GATE, 12'	EACH	30	\$578.67
607314	00	STANDARD GATE, 14'	EACH	40	\$625.10
607316	00	STANDARD GATE, 16'	EACH	412	\$594.49
607318	00	STANDARD GATE, 18'	EACH	3	\$954.00
607320	00	STANDARD GATE, 20'	EACH	12	\$825.17
607324	00	STANDARD GATE, 24'	EACH	6	\$706.67
607498	00	CHAIN LINK GATE, 12'S X 8'R	EACH	10	\$600.00
607502	00	CHAIN LINK GATE, 15'S X 6'R	EACH	3	\$842.00
607600	00	WATER GAP GATE	L.F.	1,617.00	\$88.29
607912	00	BARBED WIRE GATE 12'	EACH	4	\$220.00
607916	00	BARBED WIRE GATE 16'	EACH	4	\$187.50
608004	00	CONCRETE SIDEWALK 4"	S.Y.	19,029.00	\$45.69
608006	00	CONCRETE SIDEWALK 6"	S.Y.	4,313.00	\$89.71
608106	00	DRIVE PAD 6"	S.Y.	2,494.00	\$54.20
608204	00	CONCRETE MEDIAN PAVEMENT 4"	S.Y.	200	\$60.00
608206	00	CONCRETE MEDIAN PAVEMENT 6"	S.Y.	1,110.00	\$43.00
608404	00	CONC MED PVMT 4" (COLRD&PATN)	S.Y.	4,025.00	\$59.76
608406	00	CONC MED PVMT 6" (COLRD&PATN)	S.Y.	640	\$55.00
609100	00	BITUMINOUS CURB	L.F.	375	\$7.50
609109	00	PINNED CURB	L.F.	250	\$15.00
609200	00	HEADER CURB	L.F.	590	\$21.92
609318	00	CONCRETE MTBL CURB&GUT 6" X 18"	L.F.	250	\$25.00
609324	00	CONCRETE MTBL CURB&GUT 6" X 24"	L.F.	14,798.00	\$17.16
609418	00	CONC BARR CURB AND GUT TY B 6"X18"	L.F.	3,580.00	\$18.00
609424	00	CONC BARR CURB&GUT B 6" X 24"	L.F.	12,218.00	\$21.64
609430	00	CONC BARR CURB&GUT B 6" X 30"	L.F.	210	\$61.00
609444	00	CONC BARR CURB&GUT B 8" X 24"	L.F.	15,300.00	\$13.00
609450	00	CONC BARR CURB&GUT B 8" X 30"	L.F.	5,280.00	\$20.31
609462	00	CONC BARR CURB&GUT C 8" X 32"	L.F.	4,919.00	\$40.00
609478	00	CONC BARR CURB&GUT D 6" X 18"	L.F.	9,610.00	\$19.90
609488	00	CONC BARR CURB&GUT D 8" X 18"	L.F.	4,420.00	\$11.00
609500	00	STANDARD CURB & GUTTER	L.F.	1,510.00	\$20.00
609624	00	CONCRETE VALLEY GUTTER 6" X 24"	L.F.	792	\$23.57
609686	00	CONCRETE VALLEY GUTTER 8" X 36"	L.F.	1,220.00	\$30.00
609699	00	CONCRETE VALLEY GUTTER 8" X 72"	L.F.	440	\$45.00
609706	00	CONCRETE LAYDOWN CURB 6"	L.F.	2,804.00	\$17.98

610014	00	CATTLE GUARD 14'	EACH	7	\$11,499.00
610016	00	CATTLE GUARD 16'	EACH	21	\$10,242.86
610018	00	CATTLE GUARD 18'	EACH	5	\$13,700.00
610020	00	CATTLE GUARD 20'	EACH	2	\$18,500.00
610024	00	CATTLE GUARD 24'	EACH	19	\$14,024.74
610030	00	CATTLE GUARD 30'	EACH	5	\$17,460.00
610032	00	CATTLE GUARD 32'	EACH	7	\$18,514.29
610036	00	CATTLE GUARD 36'	EACH	1	\$20,000.00
610040	00	CATTLE GUARD 40'	EACH	1	\$23,000.00
613000	00	CLNG CULVTS & DRNAGE STRUCT	LS	6	\$33,000.00
614018	00	PIPE CASING 18"	L.F.	248	\$110.00
617000	00	VIBRATION MONITORING	LS	8	\$9,687.50
617003	00	VIDEO TAPING	LS	5	\$5,400.00
617004	00	VIBRATION RISK SURVEY	LS	1	\$5,000.00
618000	00	TRAFFIC CONTROL MANAGEMENT	LS	46	\$87,464.93
618011	00	PUBLIC AWARENESS	LS	11	\$13,954.55
619224	00	HEADGATE TYPE C-24"	EACH	1	\$5,050.00
619336	00	HEADGATE TYPE D-36"	EACH	1	\$7,010.00
619636	00	FLAPGATE 36"	EACH	1	\$6,400.00
621000	00	MOBILIZATION	LS	81	\$345,527.57
622001	00	FIELD LABORATORY, TYPE I	EACH	3	\$22,166.67
622002	00	FIELD LABORATORY, TYPE II	EACH	24	\$28,750.00
622100	00	SUPPLEMENTAL FIELD LAB	EACH	21	\$11,918.57
622110	00	SUPPLEMENTAL FIELD LAB (SUPERPAVE)	EACH	25	\$19,704.40
622200	00	FIELD OFFICE	EACH	4	\$57,937.50
622300	00	FIELD LABORATORY TESTING EQUIPMENT	LS	19	\$33,007.42
623000	00	MDI TYPE I (URBAN) H=0'0" TO 3'0"	EACH	6	\$3,650.00
623001	00	MDI TYPE I (URBAN) H=3'1" TO 6'0"	EACH	13	\$4,816.69
623003	00	MDI, TYPE I, 3' TO 6'	EACH	2	\$4,500.00
623004	00	MDI TYPE I (URBAN) H=6'1" TO 9'0"	EACH	4	\$5,400.00
623011	00	MDI TYPE I (RURAL) H=0'0" TO 3'0"	EACH	5	\$2,790.00
623012	00	MDI TYPE I (RURAL) H=3'1" TO 6'0"	EACH	12	\$3,000.00
623021	00	MDI TYPE II (URBAN)	EACH	2	\$2,100.00
623045	00	MOD MED DI TI (VALLEY/U) H=3'1" TO 6'0"	EACH	6	\$4,500.00
623049	00	MOD MED DI TI (VALLEY/R) H=0'0" TO 3'0"	EACH	41	\$2,200.00
623050	00	MOD MED DI TI (VALLEY/R) H=3'1" TO 6'0"	EACH	21	\$4,752.38
623051	00	MOD MED DI TI (VALLEY/R) H=6'1" TO 9'0"	EACH	2	\$4,100.00
623052	00	MOD MED DI TI (VALLEY/R) H=9'1" TO 12'0"	EACH	1	\$7,500.00
623065	00	MOD MED DI TII (VALLEY/R)	EACH	5	\$6,400.00
623077	00	MOD MED DI TIII (VALLEY/R)	EACH	16	\$2,200.00
623084	00	MDI 10'X5' (URBAN) H=3'1" TO 6'0"	EACH	1	\$9,000.00
623106	00	MDI 5'X5' (URBAN) H=6'1" TO 9'0"	EACH	1	\$19,000.00
623114	00	MDI 5'X5' (RURAL) H=3'1" TO 6'0"	EACH	1	\$6,500.00
623201	00	MODIFIED MDI, TYPE I	EACH	27	\$4,250.00
623300	00	CURB DROP INLET	EACH	4	\$4,500.00
623311	00	CDI TYPE I-B, TO 4'	EACH	12	\$3,541.67
623312	00	CDI TYPE II-B, TO 4'	EACH	12	\$6,825.00
623321	00	CDI TYPE I-A, OVER 4'	EACH	3	\$4,400.00
623322	00	CDI TYPE II-A, OVER 4'	EACH	2	\$8,850.00
623331	00	CDI TYPE I-B, OVER 4'	EACH	45	\$4,980.00
623332	00	CDI TYPE II-B, OVER 4'	EACH	10	\$6,875.00
623333	00	CDI TYPE III-B, OVER 4'	EACH	4	\$9,500.00
623401	00	DROP INLET 4'X4'(TYPE I) H=4'-0"	EACH	61	\$6,200.00

623404	00	DR. IN. 4'X4' (TY.1) H=4'-1"TO 6'-0"	EACH	4	\$6,800.00
623501	00	TRANS DROP IN TYPE I, 0' TO 8'	EACH	5	\$21,000.00
623512	00	TRANS DROP IN TY II, OVER 8'	EACH	1	\$10,000.00
623600	00	JUNCTION BOX	EACH	13	\$3,715.38
624000	00	SLOPE PROTECTION WIRE MESH	S.Y.	6,020.00	\$46.00
624100	00	SLOPE PROTEC WIRE MESH PVC COT	S.Y.	11,300.00	\$23.00
626000	00	SCALING OF ROCK SLOPES	S.Y.	1,300.00	\$41.92
630100	00	MULTIPLE GLARE SHIELDING	L.F.	23,560.00	\$8.32
631000	00	RUMBLE STRIPS	L.F.	3,143,336.00	\$0.11
632000	00	CLASS A SEEDING	ACRE	307.5	\$1,099.85
632030	00	CLASS D SEEDING	ACRE	10.1	\$5,740.00
632100	00	STEEP SLOPE SEEDING	ACRE	7.2	\$3,042.86
632201	00	COMPOST SEEDING	ACRE	44.45	\$6,758.14
632202	00	EROSION CONTROL COMPOST	ACRE	169.22	\$7,288.98
632410	00	WATTLES	L.F.	136,966.00	\$3.13
662000	00	MANHL TY C-4' DIA. 0' TO 6' DEPTH	EACH	24	\$2,770.83
662010	00	MANHL TY C-6' DIA. 0' TO 6' DEPTH	EACH	13	\$5,000.00
662022	00	MANHL TY C-6' DIA OV 6' TO 10' DEPTH	EACH	4	\$7,600.00
662025	00	MANHL TY C-6' DIA OV 14' TO 18' DEPTH	EACH	1	\$8,000.00
662040	00	MANHL TY C-8' DIA. 0' TO 6' DEPTH	EACH	1	\$9,500.00
662062	00	MANHL TY E-4' DIA OV 6' TO 10' DEPTH	EACH	4	\$3,800.00
662072	00	MANHL TY E-6' DIA. OVER 6' TO 10' DEPTH	EACH	16	\$5,412.50
662074	00	MANHL TY E-6' DIA. OVER 10' TO 14' DEPTH	EACH	1	\$10,000.00
662100	00	SPECIAL MANHOLE	EACH	2	\$7,900.00
662400	00	MANHOLE ADJUSTMENT	EACH	57	\$727.63
662500	00	MANHOLE FRAME AND COVER	EACH	1	\$250.00
663049	00	PRECONSTRUTION UTILITY SURVEY	LS	3	\$5,589.33
663050	00	UTILITY SURVEY	LS	1	\$5,000.00
663110	00	REMOVE & RELOCATE FIRE HYD.	EACH	2	\$1,500.00
663606	00	PVC PIPE-6"	L.F.	450	\$11.00
663721	00	ADJ. PRESS. RELIEF VLV. & VLT. TO GRADE	EACH	1	\$2,300.00
663850	00	WATER VALVE ADJUSTMENT	EACH	21	\$500.00
663855	00	ADJUST VALVE BOX TO GRADE	EACH	47	\$368.83
663865	00	ADJUST WATER METER TO GRADE	EACH	19	\$700.00
664000	00	LANDSCAPE, COMPLETE	LS	3	\$144,000.00
664051	00	FREMONT COTTONWOOD	EACH	10	\$360.00
664122	00	KELELEER JUNIPER	EACH	20	\$387.25
664262	00	RUSSIAN SAGE	EACH	10	\$75.00
667110	00	MAIL BOX INSTALLATION-SINGLE	EACH	39	\$137.95
667120	00	MAIL BOX INSTALLATION-DOUBLE	EACH	2	\$100.00
667130	00	MAIL BOX INSTALLATION-MULTIPLE	EACH	3	\$666.67
667210	00	LANDSCAPE GRAVEL	S.Y.	2,790.00	\$9.23
667300	00	MASONRY BLOCK WALL	S.F.	1,100.00	\$19.00
667500	00	BOLLARD	EACH	34	\$270.00
701000	00	PANEL SIGNS	S.F.	39,384.25	\$14.49
701010	00	EXTRUDED PANEL SIGNS	S.F.	4,771.00	\$23.65
701016	00	DYNAMIC MESSAGE SIGN	EACH	8	\$5,466.00
701020	00	RETROREFLECT. SHT.FIELD OVERLAY PANEL	S.F.	2,539.00	\$18.50
701030	00	REMOV & RESET PANEL SIGN	EACH	12	\$242.50
701040	00	REMOVE AND RESET EXTRUDED PANEL SIGN	EACH	5	\$784.00
701100	00	STEEL/BASE POST FOR ALUMINUM PANEL SIGNS	L.F.	83,881.00	\$6.12
701109	00	STEEL I-BEAM POST TY W6X9	L.F.	631	\$28.69
701112	00	STEEL I-BEAM POST TY W6X12	L.F.	30	\$26.00

701116	00	STEEL I-BEAM POST TY W6X16	L.F.	86	\$50.00
701118	00	STEEL I-BEAM POST TY W8X18	L.F.	98	\$38.61
701209	00	BRKAWAY BASE STL I-BEAM W6X9	EACH	46	\$486.09
701212	00	BRKAWAY BASE STL I-BEAM W6X12	EACH	2	\$320.00
701216	00	BRKAWAY BASE STL I-BEAM W6X16	EACH	6	\$450.00
701218	00	BRKAWAY BASE STL I-BEAM W8X18	EACH	6	\$501.67
701430	00	OVERH SN STR, CAN TY 18-INCH	EACH	3	\$22,333.33
701440	00	OVERH SN STR, CAN TY 20-INCH	EACH	1	\$30,000.00
701450	00	OVERH SN STR, CAN TY 24-INCH	EACH	4	\$31,000.00
701452	00	OVERH SN STR, CAN TY 36-INCH	EACH	4	\$50,000.00
702000	00	CONSTRUCTION SIGNING	S.F.	29,479.00	\$8.78
702100	00	POSTS FOR CONSTRUCTION SIGNING	L.F.	22,963.00	\$4.78
702110	00	PORTABLE SIGN SUPPORT	EACH	1,057.00	\$102.04
702210	00	BARRICADE, TYPE I	EACH	1	\$350.00
702238	00	BARRICADE, TYPE III-8'	EACH	247	\$286.70
702320	00	VERTICAL PANEL, TY BK TO BK	EACH	338	\$38.83
702525	00	CHANNELIZATION DEVICES TYPE DRUM	EACH	3,993.00	\$66.88
702600	00	SEQUENTIAL ARROW DISPLAY	EACH	34	\$3,576.47
702610	00	PORTABLE CHANGEABLE MESSAGE SN	EACH	62	\$14,360.35
702710	00	MOBILE TRAFFIC SIGNAL SYSTEM	EACH	1	\$80,000.00
702800	00	TRAFFIC CONTROL PLAN	LS	37	\$121,264.08
702801	00	TRAFFIC CONTROL DURING CONSTRUCTION	LS	4	\$6,659.75
702810	00	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	LS	16	\$157,656.25
703001	00	OBJECT MARKER TYPE 1	EACH	25	\$28.84
703002	00	OBJECT MARKER TYPE 2	EACH	278	\$24.95
703003	00	OBJECT MARKER TYPE 3	EACH	72	\$45.22
703100	00	ROAD DELINEATOR TYPE GUIDE	EACH	734	\$16.86
703110	00	ROAD DELINEATOR TYPE HAZARD	EACH	1,162.00	\$20.80
703200	00	FLEXIBLE TRAFFIC MARKER	EACH	100	\$30.00
703205	00	TUBULAR FLEXIBLE TRAFFIC MARKER	EACH	127	\$36.97
703300	00	REFLECTIVE BARRIER DELINEATOR	EACH	1,092.00	\$5.00
703400	00	1/10th MILE DELINEATOR	EACH	2,429.00	\$18.52
704000	00	RETROREFLECTORIZED PAINTED MARKINGS	L.F.	11,778,924.00	\$0.07
704099	00	TEMPORARY STRIPING	L.F.	290,692.00	\$0.09
704100	00	REMOVABLE MARKING TAPE	L.F.	123,058.00	\$1.06
704204	00	RETROREFLECT.PLASTIC PVMT.STRIPE 4"	L.F.	130	\$1.75
704206	00	RETROREFLECT.PLASTIC PVMT.STRIPE 6"	L.F.	2,318.00	\$1.70
704208	00	RETROREFLECT.PLASTIC PVMT.STRIPE 8"	L.F.	2,260.00	\$2.95
704212	00	RETROREFLECT.PLASTIC PVMT.STRIPE 12"	L.F.	14,340.00	\$3.53
704224	00	RETROREFLECT.PLASTIC PVMT.STRIPE 24"	L.F.	1,446.00	\$7.96
704300	00	RETROREFLECT.PLAS.COMB. (THRU & RT.) ARR	EACH	34	\$195.59
704320	00	RETROREFLECT.PLASTIC RT. ARROW	EACH	47	\$134.94
704330	00	RETROREFLECT. PLASIC LT. ARROW	EACH	147	\$142.87
704340	00	RETROREFLECT.PLASTIC THRU ARROW	EACH	38	\$131.18
704345	00	RETROREFLECT.PLASTIC THRU ARROW (BIKEWY)	EACH	2	\$130.00
704400	00	RETROREFLECT. PLASTIC WORD (ONLY)	EACH	54	\$213.54
704530	00	RETROREFLECT.PLASTIC HANDICAP.SYMBOL	EACH	1	\$95.00
704540	00	RETROREFLECT. PLASTIC RT.LANE DROP ARROW	EACH	19	\$206.32
704550	00	RETROREFLECT. PLASTIC LT.LANE DROP ARROW	EACH	6	\$260.00
704600	00	RETROREFLECT.PLASTIC RR X-ING	EACH	2	\$1,600.00
704700	00	HOT THERMOPLASTIC PAVEMENT MARKINGS	L.F.	480,520.00	\$0.47
704715	00	HOT THERMP PVMT MARK COMB(THRU/RT) ARRO	EACH	25	\$123.20
704716	00	HOT THERMO PVMT MARK COMB(THRU/LT) ARRO	EACH	32	\$81.56

704717	00	HOT THERMO PVMT MARK RIGHT ARROW	EACH	103	\$73.59
704718	00	HOT THERMO PVMT MARK LEFT ARROW	EACH	170	\$77.25
704720	00	HOT THERMO PVMT MARK WORD (ONLY)	EACH	122	\$72.05
704723	00	HOT THERMO PVMT MARK WORD (SCHOOL)	EACH	2	\$310.00
704724	00	HOT THERMO PVMT MARK WORD (XING)	EACH	2	\$230.00
704735	00	HOT THERMO PVMT MARK RT LN DROP ARROW	EACH	9	\$223.33
704767	00	RETRO PTN'D PVMT MARK RIGHT ARROW	EACH	1	\$230.00
704768	00	RETRO PTN'D PVMT MARK LEFT ARROW	EACH	1	\$230.00
704785	00	RETRO PTN'D PVMT MARK RT LN DROP ARROW	EACH	9	\$400.00
704817	00	TYPE I RETRO PRFRM PVMT MARK RIGHT ARROW	EACH	6	\$140.00
704818	00	TYPE I RETRO PRFRM PVMT MARK LEFT ARROW	EACH	42	\$156.76
704820	00	TYPE I RETRO PRFRM PVMT MARK WORD (ONLY)	EACH	8	\$218.75
704835	00	TYPE I RETRO PFRM PVMT MRK RT LN DRP ARW	EACH	6	\$285.00
704836	00	TYPE I RETRO PVMT MARK LT LN DROP ARROW	EACH	6	\$295.00
704840	00	TYPE I RETRO PVMT MARK RR CROSS	EACH	3	\$575.00
704855	00	REFLECT.RAISED PVMT.MARKER TYPE B	EACH	220	\$3.30
704856	00	REFLECT.RAISED PVMT.MARKER TYPE C	EACH	740	\$5.00
704857	00	REFLECT.RAISED PVMT.MARKER TYPE D	EACH	220	\$3.30
704858	00	REFLECT.RAISED PVMT.MARKER TYPE G	EACH	96	\$6.88
704859	00	REFLECT.RAISED PVMT.MARKER TYPE H	EACH	66	\$5.00
704862	00	REFLECT.RAISED PVMT.MARKER TYPE TG	EACH	1,790.00	\$3.74
704863	00	REFLECT.RAISED PVMT.MARKER TYPE TH	EACH	1,790.00	\$3.74
704865	00	NON-REFLECT. RAISED PVMT.MARKER TYPE A	EACH	220	\$3.30
704876	00	TEMP REFLCTV RAISED PVMNT MRKR, TYPE TG	EACH	650	\$5.00
704877	00	TEMP REFLCTV RAISED PVMNT MRKR, TYPE TH	EACH	650	\$5.00
705000	00	INTELLIGENT TRANSPORTATION SYSTEMS (ITS)	LS	1	\$230,000.00
706000	00	SERVICE POLE (SIGNAL)	EACH	5	\$1,218.00
706010	00	SERVICE POLE (LIGHTING)	EACH	5	\$1,860.00
706100	00	SERVICE RISER (SIGNAL)	EACH	1	\$720.00
706110	00	SERVICE RISER (LIGHTING)	EACH	6	\$821.67
706130	00	SERVICE RISER (COMBINATION)	EACH	1	\$800.00
706200	00	METER PEDESTAL (SIGNAL)	EACH	9	\$4,900.00
706210	00	METER PEDESTAL (LIGHTING)	EACH	1	\$8,650.00
706230	00	METER PEDESTAL (COMBINATION)	EACH	1	\$9,100.00
706310	00	SERVICE CONNECTION (LIGHTING)	EACH	2	\$580.00
706350	00	POWER SERVICE INSTALLATION	LS	10	\$11,315.00
706405	00	LIGHT CNTRL CABINET-6 CIRCUIT	EACH	6	\$3,686.67
706420	00	LIGHT CNTRL CABINET-2 CIRCUIT	EACH	12	\$3,565.83
707010	00	TYPE I STANDARD, 10'	EACH	4	\$480.00
707013	00	TYPE I STANDARD, 13'	EACH	8	\$650.00
707015	00	TYPE I STANDARD, 15'	EACH	27	\$881.19
707018	00	TYPE I STANDARD, 18'	EACH	2	\$1,774.00
707221	00	TYPE II ALBUQ STANDARD, 20' ARM	EACH	2	\$3,500.00
707315	00	TYPE III STANDARD, 15' ARM	EACH	1	\$7,000.00
707320	00	TYPE III STANDARD, 20' ARM	EACH	3	\$7,066.67
707330	00	TYPE III STANDARD, 30' ARM	EACH	10	\$8,890.00
707331	00	TYPE III ALBUQ STANDARD, 30' ARM	EACH	4	\$7,000.00
707335	00	TYPE III STANDARD, 35' ARM	EACH	2	\$9,600.00
707340	00	TYPE III STANDARD, 40' ARM	EACH	6	\$12,433.33
707350	00	TYPE III STANDARD, 50' ARM	EACH	4	\$12,737.50
707530	00	TYPE V STANDARD, 30'	EACH	37	\$1,609.19
707540	00	TYPE V STANDARD, 40'	EACH	87	\$1,839.24
707550	00	TYPE V STANDARD, 50'	EACH	27	\$2,200.00

707620	00	TYPE VI STANDARD, 120'	EACH	8	\$17,996.00
707800	00	REMOVE & RESET HIGH MAST S & L	EACH	1	\$1,800.00
707810	00	REMOVE & RESET LIGH STAND & LU	EACH	2	\$650.00
707820	00	REMOVE & RESET TRAFF SIG & MST	EACH	2	\$1,800.00
708001	00	DRILLED IN LIGHT FOUND-LUM HT 40' & LESS	EACH	27	\$906.67
709020	00	RIGID ELECTRICAL CONDUIT 2"	L.F.	76,282.00	\$4.16
709030	00	RIGID ELECTRICAL CONDUIT 3"	L.F.	4,748.00	\$7.95
709040	00	RIGID ELECTRICAL CONDUIT 4"	L.F.	8,147.00	\$13.47
710000	00	ELECTRICAL PULL BOX (STANDARD)	EACH	135	\$396.02
710010	00	ELECTRICAL PULL BOX (LARGE)	EACH	73	\$391.44
710200	00	METAL PULL BOX	EACH	8	\$1,037.50
710400	00	TRAFFIC SIGNAL MANHOLE	EACH	6	\$903.33
711005	00	MULTI-CONDUCTOR CABLE 5	L.F.	17,393.00	\$1.11
711007	00	MULTI-CONDUCTOR CABLE 7	L.F.	3,335.00	\$1.20
711012	00	MULTI-CONDUCTOR CABLE 12	L.F.	3,838.00	\$2.64
711020	00	MULTI-CONDUCTOR CABLE 20	L.F.	2,170.00	\$2.73
711102	00	SINGLE CONDUCTOR 2	L.F.	82,195.00	\$2.53
711104	00	SINGLE CONDUCTOR 4	L.F.	54,227.00	\$1.39
711106	00	SINGLE CONDUCTOR 6	L.F.	8,210.00	\$1.48
711110	00	SINGLE CONDUCTOR 10	L.F.	8,340.00	\$0.87
711210	00	SINGLE CONDUCTOR 1/0	L.F.	4,570.00	\$4.00
712010	00	1 SECTION TRAF SIGNAL ASSEMBLY	EACH	32	\$444.13
712011	00	1 SECTION TRAFFIC SIGNAL ASSEMBL (LED)	EACH	38	\$302.63
712031	00	3 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)	EACH	50	\$622.40
712041	00	4 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)	EACH	4	\$982.00
712051	00	5 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)	EACH	30	\$993.73
712201	00	PEDESTRIAN SIGNAL (LED)	EACH	24	\$591.67
712202	00	PEDESTRIAN COUNTDOWN SIGNAL (LED)	EACH	79	\$676.58
712330	00	3 SECTION BACKPLATE	EACH	23	\$63.61
712340	00	4 SECTION BACKPLATE	EACH	2	\$81.00
712350	00	5 SECTION BACKPLATE	EACH	18	\$80.44
712400	00	DIRECTIONAL LOUVER	EACH	6	\$197.00
713020	00	PUSH BUTTON STATION	EACH	93	\$174.41
713030	00	LOOP DETECTOR WIRE	L.F.	545	\$1.36
713300	00	DETECTOR SAW CUT	L.F.	200	\$4.70
713430	00	PHASE SELECTOR MODULE	EACH	7	\$3,008.29
713511	00	OPTICAL DETECTOR, 1 DIRECTION, 1 CHANNEL	EACH	12	\$567.83
713600	00	OPTICAL DETECTOR CABLE	L.F.	4,270.00	\$1.23
713700	00	OPTICAL EMITTER	EACH	4	\$2,050.00
713806	00	VIDEO POWER CABLE	L.F.	3,600.00	\$2.70
713807	00	VIDEO CABLE	L.F.	4,920.00	\$2.35
713810	00	VIDEO CAMERA	EACH	57	\$5,994.74
713825	00	VIDEO HARDWARE SYSTEM	EACH	3	\$28,000.00
714000	00	TRAFFIC ACTUATED CONTROLLER	EACH	5	\$3,102.80
714280	00	8 PH DOU RING CONTR CABINET	EACH	5	\$11,902.20
715100	00	FLASHER CONTROLLER	EACH	16	\$5,234.38
716025	00	ROADWAY LUMINAIRE TYPE 250 S	EACH	50	\$269.60
716040	00	ROADWAY LUMINAIRE TYPE 400 S	EACH	128	\$264.78
716301	00	INTERNALLY ILLUMINATED SIGN	EACH	18	\$1,922.22
716510	00	HIGH MAST LUMINAIRE TY 1000 S	EACH	32	\$692.00
716600	00	ORNAMENTAL POLE & LUMINAIRE	EACH	88	\$2,890.91
720050	00	PERM.VEH. IMPACT ATTENUATOR UNIT	EACH	25	\$17,660.00
720060	00	VEH.IMPACT ATTEN.UNIT-WORK ZONES	EACH	30	\$5,880.00

720100	00	SAND BARREL VEH. IMPACT ATTN.UNIT	EACH	61	\$3,426.23
720110	00	REMOVE AND RESET	EACH	72	\$635.97
721000	00	REMOVAL OF PAVEMENT STRIPE	L.F.	140,034.00	\$0.54
801000	00	CONSTRUCTION STAKING BY CONTR	LS	65	\$62,734.75
901000	00	CONTRACTOR PROCESS QUALITY CONTROL	LS	24	\$146,250.00